

Bid Results Detail Report



**HOOSICK, NY VTRY(46) & HOOSICK, NY VTRY(47) & HOOSICK, NY VTRY(48) (Re-Ad)
C03070
FEDERAL**

DATE BIDS OPEN: May 05, 2023, 11:00 AM

SCOPE OF WORK: CLEAN AND PAINT PORTIONS OF SUPERSTRUCTURE; STRINGER REHABILITATION, RIVET REPLACEMENT, ABUTMENT AND PIER REHABILITATION, AND ASSOCIATED TRACK WORK., CLEAN AND PAINT OR GALVANIZE PORTIONS OF SUPERSTRUCTURE; ABUTMENT AND WINGWALL REHABILITATION; BALLAST DECK REHABILITATION AND ASSOCIATED TRACK WORK., SUPERSTRUCTURE REPLACEMENT, SUBSTRUCTURE REHABILITATION, SEAT REPLACEMENT BACKWALL REPLACEMENT, INSTALL APPROACH SLABS AND ROADWAY RECONSTRUCTION.

COMPLETION DATE: October 15, 2024

LOCATION: VTRY BRIDGE NO. 600 OVER WALLOOMSAC RIVER, VTRY BRIDGE NO. 601 OVER ROUTE 22, VTRY BRIDGE NO. 603 OVER COTTLEBROOK ROAD

Pay Item	Description	Unit	Quantity	1. Winn Construction Services Inc. 74 Hudson River Road Watford, NY 12188		2. D. A. COLLINS CONSTRUCTION CO., INC. 269 BALLARD ROAD WILTON, NY 12831		3. J. P. SICARD, INC. 4261 SOUTH BARTON ROAD BARTON, VT 05822	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
ITEMS COMMON TO ALL ALTERNATES									
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS (BR 600)	LS	1,000	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$114,300.00	\$114,300.00
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS (BR 601)	LS	1,000	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$7,400.00	\$7,400.00
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS (BR 603)	LS	1,000	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$57,400.00	\$57,400.00
203.15	COMMON EXCAVATION	CY	230,000	\$41.500	\$9,545.00	\$29.500	\$6,785.00	\$58.000	\$13,340.00
203.17	UNCLASSIFIED EXCAVATION	CY	150,000	\$61.000	\$9,150.00	\$130.000	\$19,500.00	\$75.000	\$11,250.00
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	3,000	\$75.000	\$225.00	\$75.000	\$225.00	\$75.000	\$225.00
204.25	STRUCTURE EXCAVATION	CY	30,000	\$44.000	\$1,320.00	\$225.000	\$6,750.00	\$70.000	\$2,100.00
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	120,000	\$87.500	\$10,500.00	\$150.000	\$18,000.00	\$121.000	\$14,520.00
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	320,000	\$15.750	\$5,040.00	\$34.000	\$10,880.00	\$35.000	\$11,200.00
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	80,000	\$131.000	\$10,480.00	\$135.000	\$10,800.00	\$147.000	\$11,760.00
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	20,000	\$338.000	\$6,760.00	\$215.000	\$4,300.00	\$147.000	\$2,940.00
404.65	EMULSIFIED ASPHALT	CWT	3,000	\$110.000	\$330.00	\$92.000	\$276.00	\$240.000	\$720.00
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	1,000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
502.11	SHORING SUPERSTRUCTURE BEARINGS (PIER 2)	EACH	2,000	\$6,500.000	\$13,000.00	\$51,000.000	\$102,000.00	\$17,000.000	\$34,000.00
502.11	SHORING SUPERSTRUCTURE BEARINGS (ABUTMENT 2)	EACH	2,000	\$6,500.000	\$13,000.00	\$51,000.000	\$102,000.00	\$11,580.000	\$23,160.00
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	50,000.000	\$6.500	\$325,000.00	\$6.600	\$330,000.00	\$7.000	\$350,000.00
506.60	STRUCTURAL STEEL	LB	320,000	\$63.500	\$20,320.00	\$77.000	\$24,640.00	\$120.000	\$38,400.00
507.11	REINFORCING STEEL, LEVEL I (EPOXY COATED)	LB	7,300,000	\$5.250	\$38,325.00	\$5.650	\$41,245.00	\$4.000	\$29,200.00
507.16	DRILLING AND GROUTING DOWELS	LF	2,600,000	\$40.000	\$104,000.00	\$5.000	\$13,000.00	\$92.000	\$239,200.00
514.10	WATER REPELLENT, SILANE	GAL	39,000	\$193.500	\$7,546.50	\$225.000	\$8,775.00	\$135.000	\$5,265.00
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED (BALLAST RETAINER)	MFBM	100	\$7,525.000	\$752.50	\$22,800.000	\$2,280.00	\$75,000.000	\$7,500.00
524.11	JOINT SEALER, HOT POURED	LF	40,000	\$32.000	\$1,280.00	\$83.000	\$3,320.00	\$75.000	\$3,000.00
529.20	PARTIAL REMOVAL OF STRUCTURE (BR 600)	EACH	1,000	\$20,000.000	\$20,000.00	\$11,600.000	\$11,600.00	\$213,500.000	\$213,500.00
529.20	PARTIAL REMOVAL OF STRUCTURE (BR 601)	EACH	1,000	\$75,000.000	\$75,000.00	\$66,700.000	\$66,700.00	\$348,000.000	\$348,000.00
529.20	PARTIAL REMOVAL OF STRUCTURE (BR 603)	EACH	1,000	\$75,000.000	\$75,000.00	\$81,200.000	\$81,200.00	\$555,896.000	\$555,896.00
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	2,000	\$25,000.000	\$50,000.00	\$17,600.000	\$35,200.00	\$14,085.000	\$28,170.00
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	1,000	\$1,125.000	\$1,125.00	\$3,350.000	\$3,350.00	\$1,867.000	\$1,867.00
541.22	CONCRETE, CLASS A	CY	50,000	\$1,800.000	\$90,000.00	\$2,900.000	\$145,000.00	\$4,490.000	\$224,500.00
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	30,000	\$2,075.000	\$62,250.00	\$2,600.000	\$78,000.00	\$2,275.000	\$68,250.00
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	50,000	\$2,540.000	\$127,000.00	\$2,500.000	\$125,000.00	\$3,965.000	\$198,250.00
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	10,000	\$8,205.000	\$82,050.00	\$8,300.000	\$83,000.00	\$8,777.000	\$87,770.00
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CF	70,000	\$950.000	\$66,500.00	\$1,400.000	\$98,000.00	\$467.000	\$32,690.00
630.10	UNIFORMED TRAFFIC OFFICERS	HR	430,000	\$80.000	\$34,400.00	\$76.500	\$32,895.00	\$40.000	\$17,200.00
630.15	FLAGGERS	HR	3,010,000	\$75.000	\$225,750.00	\$39.000	\$117,390.00	\$75.000	\$225,750.00
631.10	FIELD OFFICE, ENGINEERS (BR 600)	LS	1,000	\$20,000.000	\$20,000.00	\$23,900.000	\$23,900.00	\$15,340.000	\$15,340.00
631.10	FIELD OFFICE, ENGINEERS (BR 601)	LS	1,000	\$20,000.000	\$20,000.00	\$23,900.000	\$23,900.00	\$15,340.000	\$15,340.00
631.10	FIELD OFFICE, ENGINEERS (BR 603)	LS	1,000	\$15,000.000	\$15,000.00	\$23,900.000	\$23,900.00	\$15,340.000	\$15,340.00
631.16	TESTING EQUIPMENT, CONCRETE (BR 600)	LS	1,000	\$1,250.000	\$1,250.00	\$665.000	\$665.00	\$500.000	\$500.00
631.16	TESTING EQUIPMENT, CONCRETE (BR 601)	LS	1,000	\$1,250.000	\$1,250.00	\$665.000	\$665.00	\$500.000	\$500.00
631.16	TESTING EQUIPMENT, CONCRETE (BR 603)	LS	1,000	\$1,250.000	\$1,250.00	\$665.000	\$665.00	\$500.000	\$500.00
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS (BR 600)	LS	1,000	\$3,850.000	\$3,850.00	\$3,000.000	\$3,000.00	\$1,000.000	\$1,000.00
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS (BR 601)	LS	1,000	\$3,850.000	\$3,850.00	\$3,000.000	\$3,000.00	\$1,000.000	\$1,000.00
631.19	TESTING EQUIPMENT, GROUT (BR 600)	LS	1,000	\$450.000	\$450.00	\$210.000	\$210.00	\$750.000	\$750.00
631.19	TESTING EQUIPMENT, GROUT (BR 601)	LS	1,000	\$450.000	\$450.00	\$210.000	\$210.00	\$750.000	\$750.00
631.19	TESTING EQUIPMENT, GROUT (BR 603)	LS	1,000	\$450.000	\$450.00	\$210.000	\$210.00	\$750.000	\$750.00
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	6,000,000	\$1.000	\$6,000.00	\$1.000	\$6,000.00	\$1.000	\$6,000.00
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DL	90,000,000	\$1.000	\$90,000.00	\$1.000	\$90,000.00	\$1.000	\$90,000.00
633.10	CPM SCHEDULE	EACH	9,000	\$2,840.000	\$25,560.00	\$800.000	\$7,200.00	\$200.000	\$1,800.00
635.11	MOBILIZATION/DEMobilIZATION (BR 600)	LS	1,000	\$185,697.200	\$185,697.20	\$290,000.000	\$290,000.00	\$536,914.000	\$536,914.00
635.11	MOBILIZATION/DEMobilIZATION (BR 601)	LS	1,000	\$185,697.200	\$185,697.20	\$250,000.000	\$250,000.00	\$536,914.000	\$536,914.00
635.11	MOBILIZATION/DEMobilIZATION (BR 603)	LS	1,000	\$185,697.200	\$185,697.20	\$120,000.000	\$120,000.00	\$536,914.000	\$536,914.00
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE (BR 600)	LS	1,000	\$4,000.000	\$4,000.00	\$60,000.000	\$60,000.00	\$29,216.000	\$29,216.00
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE (BR 601)	LS	1,000	\$12,500.000	\$12,500.00	\$300,000.000	\$300,000.00	\$244,815.000	\$244,815.00
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE (BR 603)	LS	1,000	\$12,500.000	\$12,500.00	\$75,000.000	\$75,000.00	\$38,672.000	\$38,672.00
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	2,000	\$7,500.000	\$15,000.00	\$3,800.000	\$7,600.00	\$5,410.000	\$10,820.00
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	280,000	\$4.250	\$1,190.00	\$3.150	\$882.00	\$5.000	\$1,400.00
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	30,000	\$5.500	\$165.00	\$14.000	\$420.00	\$35.000	\$1,050.00
651.15	SEED	LB	100,000	\$12.750	\$1,275.00	\$24.000	\$2,400.00	\$13.000	\$1,300.00
651.18	FERTILIZER	LB	500,000	\$5.250	\$2,625.00	\$4.700	\$2,350.00	\$5.000	\$2,500.00
651.20	AGRICULTURAL LIMESTONE	TON	2,000	\$840.000	\$1,680.00	\$790.000	\$1,580.00	\$2,000.000	\$4,000.00
651.35	TOPSOIL	CY	210,000	\$118.500	\$24,885.00	\$130.000	\$27,300.00	\$99.000	\$20,790.00
653.01	EPSC PLAN (BR 600)	LS	1,000	\$2,650.000	\$2,650.00	\$1,700.000	\$1,700.00	\$12,000.000	\$12,000.00
653.01	EPSC PLAN (BR 601)	LS	1,000	\$2,650.000	\$2,650.00	\$1,700.000	\$1,700.00	\$2,400.000	\$2,400.00
653.01	EPSC PLAN (BR 603)	LS	1,000	\$2,650.000	\$2,650.00	\$1,700.000	\$1,700.00	\$2,400.000	\$2,400.00
653.02	MONITORING EPSC PLAN	HR	90,000	\$75.000	\$6,750.00	\$71.000	\$6,390.00	\$55.000	\$4,950.00
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BR 600)	LU	1,000	\$10,000.000	\$10,000.00	\$10,000.000	\$10,000.00	\$10,000.000	\$10,000.00
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BR 601)	LU	1,000	\$5,000.000	\$5,000.00	\$5,000.000	\$5,000.00	\$5,000.000	\$5,000.00
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BR 603)	LU	1,000	\$4,000.000	\$4,000.00	\$4,000.000	\$4,000.00	\$4,000.000	\$4,000.00
653.10	HAY MULCH	TON	2,500	\$2,330.000	\$5,825.00	\$1,450.000	\$3,625.00	\$2,000.000	\$5,000.00
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SY	1,230,000	\$5.000	\$6,150.00	\$7.700	\$9,471.00	\$6.000	\$7,380.00
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	60,000	\$171.000	\$10,260.00	\$410.000	\$24,600.00	\$55.000	\$3,300.00
653.476	SILT FENCE, TYPE II	LF	400,000	\$7.500	\$3,000.00	\$13.000	\$5,200.00	\$6.000	\$2,400.00
653.55	PROJECT DEMARCATION FENCE	LF	1,920,000	\$5.000	\$9,600.00	\$9.450	\$18,144.00	\$3.000	\$5,760.00
653.60	EROSION LOG	LF	300,000	\$17.750	\$5,325.00	\$15.500	\$4,650.00	\$9.000	\$2,700.00
900.608	SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET)	CY	30,000	\$2,000.000	\$60,000.00	\$5,900.000	\$177,000.00	\$7,290.000	\$218,700.00
900.615	SPECIAL PROVISION (TRAIN DELAY LIQUIDATED DAMAGES)(VTR)(N.A.B.I.)(BR 600)	DL	1,000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
900.615	SPECIAL PROVISION (TRAIN DELAY LIQUIDATED DAMAGES)(VTR)(N.A.B.I.)(BR 601)	DL	1,000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
900.615	SPECIAL PROVISION (TRAIN DELAY LIQUIDATED DAMAGES)(VTR)(N.A.B.I.)(BR 603)	DL	1,000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
900.620	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES)(7"x9"x11')	EACH	6,000	\$1,515.000	\$9,090.00	\$2,100.000	\$12,600.00	\$699.000	\$4,194.00
900.620	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES)(7"x9"x10')	EACH	6,000	\$1,493.000	\$8,958.00	\$2,100.000	\$12,600.00	\$675.000	\$4,050.00
900.620	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES)(7"x9"x9')	EACH	6,000	\$2,687.000	\$16,122.00	\$2,050.000	\$12,300.00	\$650.000	\$3,900.00
900.620	SPECIAL PROVISION (REMOVAL AND REPLACEMENT OF CROSS TIES)(7"x9"x8'-6")	EACH	140,000	\$1,275.000	\$178,500.00	\$450.000	\$63,000.00	\$620.000	\$86,80