
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/12/20 
                                                LETTING DATE : 06/12/20  11:00 A.M.                            CALL : 003  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): BRADFORD WCRL(21)                                               CONTRACT ID   : 14G198 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 12/01/21  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BRADFORD 
         BRADFORD WCRL (21) - WASHINGTON COUNTY RAILROAD (WACR) 
         BRIDGE NO. 513 OVER WAITS RIVER AT MILE POST 75.95.                             COUNTY    : ORANGE 
                                                                                         DISTRICT  : D07 
         REHABILITATION OF EXISTING SINGLE SPAN STEEL THROUGH TRUSS. 
         REHABILITATION OF PORTIONS OF THE EXISTING ABUTMENT STEMS, 
         WINGWALLS, BACKWALLS AND BEARINGS; SURFACE TRACK 100 EACH 
         APPROACH. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,024,210.00     100.0000% 
       2   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,183,951.00     115.5965% 
       3   110012320210   RENAUD BROS., INC.                                                         $  2,006,671.00     195.9238% 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2  ) 980058954601        |(   3  ) 110012320210 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       |RENAUD BROS., INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   EROSION CONTROL 
                                              |                             |                             | 
    0005 201.10                          LUMP |   18300.00000       18300.00|   12000.00000       12000.00|   23500.00000       23500.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0015 204.25                 150.000  CY   |      35.00000        5250.00|      38.00000        5700.00|     500.00000       75000.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0020 301.26                 130.000  CY   |      75.00000        9750.00|      65.00000        8450.00|      75.00000        9750.00 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0025 502.10                          LUMP |   60000.00000       60000.00|  125000.00000      125000.00|  300000.00000      300000.00 
      SHORING SUPERSTRUCTURE                  |                             |                             | 
    0030 506.60                1160.000  LB   |      48.00000       55680.00|      58.00000       67280.00|     100.00000      116000.00 
      STRUCTURAL STEEL                        |                             |                             | 
    0035 514.10                  10.000  GAL  |      96.00000         960.00|     100.00000        1000.00|      80.00000         800.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0040 529.20                   1.000  EACH |   55000.00000       55000.00|  175000.00000      175000.00|  200000.00000      200000.00 
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 
    0045 531.18                   2.000  EACH |   15500.00000       31000.00|   15000.00000       30000.00|   25000.00000       50000.00 
      BEARING DEVICE ASSEMBLY, ELASTOMERIC    |                             |                             | 
      PAD W/ EXT. LOAD PLATES                 |                             |                             | 
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         PROJECT(S): BRADFORD WCRL(21)                                               CONTRACT ID   : 14G198 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2   ) 980058954601       |(   3  ) 110012320210 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       |RENAUD BROS., INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0050 541.22                   6.000  CY   |    3560.00000       21360.00|    4500.00000       27000.00|    2000.00000       12000.00 
      CONCRETE, CLASS A                       |                             |                             | 
    0055 580.18                  23.000  CF   |     450.00000       10350.00|     650.00000       14950.00|     500.00000       11500.00 
      OVERHEAD AND VERTICAL CONCRETE REPAIR   |                             |                             | 
      MATERIAL                                |                             |                             | 
    0060 580.20                  50.000  CF   |     200.00000       10000.00|     300.00000       15000.00|     500.00000       25000.00 
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 
      WITH COARSE AGGREGATE                   |                             |                             | 
    0065 580.21                   2.000  CY   |   11000.00000       22000.00|   14000.00000       28000.00|    5000.00000       10000.00 
      POLYMER CONCRETE REPAIR MATERIAL        |                             |                             | 
    0070 602.30                  55.000  SY   |     280.00000       15400.00|     350.00000       19250.00|     800.00000       44000.00 
      REPOINTING MASONRY                      |                             |                             | 
    0075 630.10                  40.000  HR   |      30.00000        1200.00|      50.00000        2000.00|      50.00000        2000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0080 630.15                  40.000  HR   |      20.00000         800.00|      40.00000        1600.00|      50.00000        2000.00 
      FLAGGERS                                |                             |                             | 
    0085 631.10                          LUMP |   17000.00000       17000.00|   18000.00000       18000.00|   20000.00000       20000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0090 631.16                          LUMP |     600.00000         600.00|    1000.00000        1000.00|    1500.00000        1500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0095 631.19                          LUMP |     600.00000         600.00|    1000.00000        1000.00|    1500.00000        1500.00 
      TESTING EQUIPMENT, GROUT                |                             |                             | 
    0100 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             | 
    0105 632.10               30000.000  DL   |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
      RAILROAD FLAGGERS (N.A.B.I.)            |                             |                             | 
    0110 633.10                   6.000  EACH |     475.00000        2850.00|     300.00000        1800.00|    1000.00000        6000.00 
      CPM SCHEDULE                            |                             |                             | 
    0115 635.11                          LUMP |  143000.00000      143000.00|  175000.00000      175000.00|  230500.00000      230500.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0120 641.11                          LUMP |   28300.00000       28300.00|    7500.00000        7500.00|    5000.00000        5000.00 
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             | 
    0125 649.21                 100.000  SY   |       3.75000         375.00|       7.00000         700.00|       5.00000         500.00 
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 
    0130 649.61                  40.000  SY   |      39.50000        1580.00|      60.00000        2400.00|       5.00000         200.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0135 651.15                  15.000  LB   |      20.00000         300.00|      18.00000         270.00|       1.00000          15.00 
      SEED                                    |                             |                             | 
    0140 651.18                  75.000  LB   |       6.00000         450.00|       3.00000         225.00|       1.00000          75.00 
      FERTILIZER                              |                             |                             | 
    0145 651.20                   0.300  TON  |    1200.00000         360.00|    1600.00000         480.00|     100.00000          30.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2   ) 980058954601       |(   3  ) 110012320210 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       |RENAUD BROS., INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0150 651.35                  45.000  CY   |      70.00000        3150.00|      80.00000        3600.00|      50.00000        2250.00 
      TOPSOIL                                 |                             |                             | 
    0155 653.01                          LUMP |    1400.00000        1400.00|    4000.00000        4000.00|    2500.00000        2500.00 
      EPSC PLAN                               |                             |                             | 
    0160 653.02                  30.000  HR   |      30.00000         900.00|      10.00000         300.00|      50.00000        1500.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0165 653.03                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0170 653.10                   0.300  TON  |    1300.00000         390.00|    1600.00000         480.00|    1000.00000         300.00 
      HAY MULCH                               |                             |                             | 
    0175 653.20                 730.000  SY   |       3.00000        2190.00|       2.00000        1460.00|       5.00000        3650.00 
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             | 
    0180 653.35                  30.000  CY   |      12.00000         360.00|      75.00000        2250.00|     300.00000        9000.00 
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
    0185 653.476                330.000  LF   |      12.00000        3960.00|       7.00000        2310.00|      10.00000        3300.00 
      SILT FENCE, TYPE II                     |                             |                             | 
    0190 653.50                 290.000  LF   |       2.00000         580.00|       3.00000         870.00|       5.00000        1450.00 
      BARRIER FENCE                           |                             |                             | 
    0195 653.60                 100.000  LF   |       4.00000         400.00|       8.00000         800.00|      10.00000        1000.00 
      EROSION LOG                             |                             |                             | 
    0200 900.615                  1.000  DL   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             | 
      LIQUIDATED DAMAGES) (WASHINGTON COUNTY  |                             |                             | 
      RAILROAD) (N.A.B.I.)                    |                             |                             | 
    0205 900.620                 35.000  EACH |     260.00000        9100.00|     500.00000       17500.00|     665.00000       23275.00 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES)(7" X 9" X    |                             |                             | 
      8'-6")                                  |                             |                             | 
    0210 900.620                320.000  EACH |      15.00000        4800.00|      70.00000       22400.00|     200.00000       64000.00 
      SPECIAL PROVISION (RIVET REPLACEMENT)   |                             |                             | 
    0215 900.640                150.000  LF   |      38.00000        5700.00|      50.00000        7500.00|     500.00000       75000.00 
      SPECIAL PROVISION (RAPID SETTING GROUT) |                             |                             | 
    0220 900.640                230.000  LF   |      52.00000       11960.00|     100.00000       23000.00|     175.00000       40250.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0225 900.640                250.000  LF   |      30.00000        7500.00|      40.00000       10000.00|      25.00000        6250.00 
      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0230 900.645                         LUMP |    8600.00000        8600.00|   20000.00000       20000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (ABUTMENT 1           |                             |                             | 
      STABILIZATION SYSTEM)                   |                             |                             | 
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         PROJECT(S): BRADFORD WCRL(21)                                               CONTRACT ID   : 14G198 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2   ) 980058954601       |(   3  ) 110012320210 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       |RENAUD BROS., INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0235 900.645                         LUMP |  120000.00000      120000.00|   25000.00000       25000.00|  100000.00000      100000.00 
      SPECIAL PROVISION (REMOVAL, CONTAINMENT |                             |                             | 
      AND DISPOSAL OF LEAD PAINT)(TYPE II)    |                             |                             | 
    0240 900.645                         LUMP |  154079.00000      154079.00|   80000.00000       80000.00|  300000.00000      300000.00 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS, BRIDGE)         |                             |                             | 
    0245 900.680                160.000  TON  |      72.50000       11600.00|      55.00000        8800.00|      50.00000        8000.00 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0250 540.10      AA1                 LUMP |                             |  175000.00000      175000.00| 
      PRECAST CONCRETE STRUCTURE (ABUTMENT 1) |                             |                             | 
    0255 543.10      AA2                 LUMP |  127000.00000      127000.00|                             |  155000.00000      155000.00 
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             | 
      STRUCTURE (ABUTMENT 1)                  |                             |                             | 
         SECTION TOTALS                       |           $     1,024,210.00|           $     1,183,951.00|           $     2,006,671.00 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
         COMMON ITEMS TOTAL                   |           $     1,024,210.00|           $     1,183,951.00|           $     2,006,671.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,024,210.00|           $     1,183,951.00|           $     2,006,671.00 
    ==================================================================================================================================== 
 
 


