

## Bid Results per Solicitation

As of 2019-10-31 15:05:29 Eastern Standard Time/EST • Generated by Vtrans Contract Administration

| Project Name → Hartford ER 020-2(48) |  |                   |               |  |               |                        |               |                   |               |
|--------------------------------------|--|-------------------|---------------|--|---------------|------------------------|---------------|-------------------|---------------|
| User's Account: Account Name →       |  | J.P. Sicard, Inc  |               | Jeremy Bogie d/b/a Blue Mountain Trucking & Excavating |               | Weaver Excavating, Inc |               | Winterset, Inc.   |               |
| Solicitation Number ↑                | Item Name ↑  | Sum of Unit Price | Sum of Amount | Sum of Unit Price                                      | Sum of Amount | Sum of Unit Price      | Sum of Amount | Sum of Unit Price | Sum of Amount |
| Sol-0000085                          | 201.10 - CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS-LS | \$15,000.00       | \$15,000.00   | \$25,000.00  | \$25,000.00   | \$8,500.00             | \$8,500.00    | \$25,000.00       | \$25,000.00   |
|                                      | 203.15 - COMMON EXCAVATION   | \$15.00           | \$1,680.00    | \$38.00  | \$4,256.00    | \$25.00                | \$2,800.00    | \$30.00           | \$3,360.00    |
|                                      | 203.28 - EXCAVATION OF SURFACES AND PAVEMENTS                            | \$70.00           | \$1,750.00    | \$38.00  | \$950.00      | \$35.00                | \$875.00      | \$33.00           | \$825.00      |
|                                      | 203.32 - GRANULAR BORROW   | \$24.00           | \$1,200.00    | \$70.00  | \$3,500.00    | \$50.00                | \$2,500.00    | \$44.00           | \$2,200.00    |
|                                      | 204.20 - TRENCH EXCAVATION OF EARTH                                      | \$30.00           | \$2,310.00    | \$90.00  | \$6,930.00    | \$50.00                | \$3,850.00    | \$38.00           | \$2,926.00    |
|                                      | 204.22 - TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)              | \$10.00           | \$650.00      | \$3.00   | \$195.00      | \$75.00                | \$4,875.00    | \$53.00           | \$3,445.00    |
|                                      | 204.30 - GRANULAR BACKFILL FOR STRUCTURES                                | \$27.00           | \$837.00      | \$70.00  | \$2,170.00    | \$50.00                | \$1,550.00    | \$75.00           | \$2,325.00    |
|                                      | 210.10 - COARSE-MILLING, BITUMINOUS PAVEMENT                             | \$260.00          | \$5,200.00    | \$150.00   | \$3,000.00    | \$125.00               | \$2,500.00    | \$50.00           | \$1,000.00    |
|                                      | 301.35 - SUBBASE OF DENSE GRADED CRUSHED STONE                           | \$32.00           | \$12,416.00   | \$58.00  | \$22,504.00   | \$40.00                | \$15,520.00   | \$70.00           | \$27,160.00   |
|                                      | 402.12 - AGGREGATE SHOULDERS   | \$140.00          | \$700.00      | \$300.00   | \$1,500.00    | \$100.00               | \$500.00      | \$200.00          | \$1,000.00    |
|                                      | 406.35 - SUPERPAVE BITUMINOUS CONCRETE PAVEMENT                          | \$460.00          | \$9,660.00    | \$750.00   | \$15,750.00   | \$300.00               | \$6,300.00    | \$425.00          | \$8,925.00    |
|                                      | 529.25 - REMOVAL OF CONCRETE OR MASONRY-CY                               | \$300.00          | \$900.00      | \$250.00   | \$750.00      | \$300.00               | \$900.00      | \$270.00          | \$810.00      |
|                                      | 541.45 - CONTROLLED DENSITY (FLOWABLE) FILL                              | \$500.00          | \$2,000.00    | \$750.00   | \$3,000.00    | \$600.00               | \$2,400.00    | \$282.00          | \$1,128.00    |
|                                      | 601.2620 - 24" CPEP(SL)  | \$200.00          | \$10,000.00   | \$260.00   | \$13,000.00   | \$140.00               | \$7,000.00    | \$72.00           | \$3,600.00    |
|                                      | 604.18 - PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE     | \$6,800.00        | \$6,800.00    | \$7,500.00   | \$7,500.00    | \$9,000.00             | \$9,000.00    | \$4,500.00        | \$4,500.00    |
|                                      | 605.11 - UNDERDRAIN PIPE, 8 INCHES                                       | \$46.00           | \$3,680.00    | \$72.00  | \$5,760.00    | \$70.00                | \$5,600.00    | \$62.00           | \$4,960.00    |
|                                      | 613.11 - STONE FILL, TYPE II   | \$37.00           | \$16,169.00   | \$75.00  | \$32,775.00   | \$70.00                | \$30,590.00   | \$65.00           | \$28,405.00   |
|                                      | 613.12 - STONE FILL, TYPE III  | \$42.00           | \$2,814.00    | \$115.00   | \$7,705.00    | \$70.00                | \$4,690.00    | \$75.00           | \$5,025.00    |
|                                      | 621.205 - STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS                | \$27.00           | \$2,700.00    | \$41.00  | \$4,100.00    | \$50.00                | \$5,000.00    | \$26.00           | \$2,600.00    |
|                                      | 621.50 - MANUFACTURED TERMINAL SECTION, FLARED                           | \$2,530.00        | \$2,530.00    | \$4,500.00   | \$4,500.00    | \$3,500.00             | \$3,500.00    | \$2,400.00        | \$2,400.00    |
|                                      | 621.80 - REMOVAL AND DISPOSAL OF GUARDRAIL                               | \$10.00           | \$1,000.00    | \$10.00  | \$1,000.00    | \$35.00                | \$3,500.00    | \$15.00           | \$1,500.00    |
|                                      | 621.90 - TEMPORARY TRAFFIC BARRIER                                       | \$36.00           | \$3,600.00    | \$80.00  | \$8,000.00    | \$50.00                | \$5,000.00    | \$30.00           | \$3,000.00    |
|                                      | 630.10 - UNIFORMED TRAFFIC OFFICERS                                      | \$50.00           | \$16,000.00   | \$82.00  | \$26,240.00   | \$75.00                | \$24,000.00   | \$85.00           | \$27,200.00   |
|                                      | 630.15 - FLAGGERS  | \$15.00           | \$4,800.00    | \$45.00  | \$14,400.00   | \$35.00                | \$11,200.00   | \$39.00           | \$12,480.00   |
|                                      | 635.11 - MOBILIZATION/DEMOBILIZATION                                     | \$32,000.00       | \$32,000.00   | \$60,500.00  | \$60,500.00   | \$25,000.00            | \$25,000.00   | \$39,000.00       | \$39,000.00   |
|                                      | 641.10 - TRAFFIC CONTROL   | \$9,000.00        | \$9,000.00    | \$40,000.00  | \$40,000.00   | \$5,000.00             | \$5,000.00    | \$45,000.00       | \$45,000.00   |
|                                      | 646.201 - 4 INCH WHITE LINE, WATERBORNE PAINT                            | \$5.00            | \$200.00      | \$45.00  | \$1,800.00    | \$35.00                | \$1,400.00    | \$2.50            | \$100.00      |
|                                      | 646.2111 - 4 INCH YELLOW LINE, WATERBORNE PAINT                          | \$5.00            | \$400.00      | \$50.00  | \$4,000.00    | \$35.00                | \$2,800.00    | \$2.50            | \$200.00      |
|                                      | 649.31 - GEOTEXTILE UNDER STONE FILL                                     | \$10.00           | \$780.00      | \$18.00  | \$1,404.00    | \$13.00                | \$1,014.00    | \$11.50           | \$897.00      |
|                                      | 651.15 - SEED  | \$8.00            | \$80.00       | \$55.00  | \$550.00      | \$50.00                | \$500.00      | \$12.00           | \$120.00      |
|                                      | 651.17 - SEED, WINTER RYE  | \$9.00            | \$90.00       | \$55.00  | \$550.00      | \$50.00                | \$500.00      | \$12.00           | \$120.00      |
|                                      | 651.18 - FERTILIZER  | \$6.00            | \$360.00      | \$20.00  | \$1,200.00    | \$10.00                | \$600.00      | \$1.80            | \$108.00      |
|                                      | 651.20 - AGRICULTURAL LIMESTONE  | \$600.00          | \$150.00      | \$2,000.00   | \$500.00      | \$2,000.00             | \$500.00      | \$1,240.00        | \$310.00      |
|                                      | 651.40 - GRUBBING MATERIAL   | \$6.00            | \$3,960.00    | \$25.00  | \$16,500.00   | \$25.00                | \$16,500.00   | \$14.45           | \$9,537.00    |
|                                      | 653.10 - HAY MULCH   | \$600.00          | \$150.00      | \$2,000.00   | \$500.00      | \$2,000.00             | \$500.00      | \$1,450.00        | \$362.50      |
|                                      | 653.20 - ROLLED EROSION CONTROL PRODUCT, TYPE I                          | \$3.00            | \$1,980.00    | \$35.00  | \$23,100.00   | \$10.00                | \$6,600.00    | \$2.65            | \$1,749.00    |
|                                      | 678.40 - TEMPORARY TRAFFIC SIGNAL SYSTEM                                 | \$8,855.00        | \$8,855.00    | \$14,500.00  | \$14,500.00   | \$8,500.00             | \$8,500.00    | \$10,250.00       | \$10,250.00   |
|                                      | 900.650 - SPECIAL PROVISION-LU   | \$5,500.00        | \$5,500.00    | \$15,000.00  | \$15,000.00   | \$15,000.00            | \$15,000.00   | \$36,500.00       | \$36,500.00   |
| <b>Total</b>                         |  | \$83,268.00       | \$187,901.00  | \$174,650.00   | \$394,589.00  | \$81,073.00            | \$246,564.00  | \$167,438.40      | \$320,027.50  |