

Project Name →		Fairlee IM 091-2 (93)					
Account: Account Name →		Engineers Construction, Inc.		J.P. Sicard, Inc		Winterset, Inc.	
Solicitation Number ↑	Item Name ↑	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
Sol-0000376	621.95 - REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	\$10.00	\$20,000.00	\$4.00	\$8,000.00	\$15.00	\$30,000.00
	630.10 - UNIFORMED TRAFFIC OFFICERS	\$90.00	\$7,200.00	\$100.00	\$8,000.00	\$50.00	\$4,000.00
	635.11 - MOBILIZATION/DEMobilIZATION	\$65,000.00	\$65,000.00	\$37,180.00	\$37,180.00	\$67,000.00	\$67,000.00
	641.10 - TRAFFIC CONTROL	\$41,000.00	\$41,000.00	\$54,256.00	\$54,256.00	\$37,000.00	\$37,000.00
	641.15 - PORTABLE CHANGEABLE MESSAGE SIGN	\$1,600.00	\$3,200.00	\$2,150.00	\$4,300.00	\$1,000.00	\$2,000.00
	641.16 - PORTABLE ARROW BOARD	\$1,500.00	\$1,500.00	\$1,670.00	\$1,670.00	\$1,000.00	\$1,000.00
	900.630 - SPECIAL PROVISION-HR	\$1,525.00	\$45,750.00	\$1,555.00	\$46,650.00	\$1,400.00	\$42,000.00
	900.670 - SPECIAL PROVISION-SF	\$24.00	\$79,200.00	\$22.00	\$72,600.00	\$22.00	\$72,600.00
	900.680 - SPECIAL PROVISION-TON	\$648.00	\$10,800.00	\$560.00	\$14,600.00	\$417.00	\$9,300.00
Total		\$111,397.00	\$273,650.00	\$97,497.00	\$247,256.00	\$107,904.00	\$264,900.00