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         PROJECT(S): STATEWIDE SW REG. STP SWRT(2)                                   CONTRACT ID   : 14F193
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 06/15/20  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : STATEWIDE/MULTIPLE TOWN PROJECTS
         STATEWIDE SW REGION STP SWRT (2) - THE DELAWARE AND HUDSON
         RAIL TRAIL IS A RECREATIONAL TRAIL IN THE SOUTHWESTERN PART                     COUNTY    : STATEWIDE/MULTIPLE COUNTIES
         OF VERMONT. THERE ARE 2 SEGMENTS OF THE RAIL TRAIL REFERRED                     DISTRICT  : D01
         TO AS THE SOUTHERN SEGMENT AND THE NORTHERN SEGMENT. THE 2
         SEGMENTS ARE NOT CONTIGUOUS AS A PORTION OF THE OLD RAIL
         LINE ENTERS NEW YORK STATE. THE SOUTHERN SEGMENT IS LOCATED
         IN RUPERT AND PAWLET, BEGINNING AT THE NEW YORK STATE LINE
         APPROXIMATELY 0.48 MILE SOUTH OF THE TRAIL'S INTERSECTION
         WITH HEBRON CROSS ROAD IN RUPERT AND ENDING AT THE NEW YORK
         STATE LINE APPROXIMATELY 0.11 MILE NORTH OF THE TRAIL'S
         INTERSECTION WITH EGG STREET IN PAWLET. THE NORTHERN SEGMENT
         IS LOCATED IN POULTNEY AND CASTLETON, BEGINNING AT THE NEW
         YORK STATE LINE APPROXIMATELY 1.71 MILES SOUTH OF THE
         TRAIL'S INTERSECTION WITH BENTLEY AVENUE IN POULTNEY AND
         ENDING AT THE TRAIL'S INTERSECTION WITH MAIN STREET IN
         CASTLETON.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES RESURFACING
         THE RAIL TRAIL WITH AN AGGREGATE SURFACE, CLEARING TREES AND
         BRUSH ALONG THE TRAIL, AND INSTALLING INTERPRETIVE SIGNING
         THAT ADDRESSES NATURAL RESOURCES AND HISTORICAL RESOURCES
         RELATED TO THE CORRIDOR.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $  1,056,762.99     100.0000%
    =====================================================================================================================================
                                              |(   1  ) 110909410510        |(      )                     |(      )
                                              |MARKOWSKI EXCAVATING, INC.   |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   EROSION CONTROL
                                              |                             |                             |
    0005 201.11                   2.250  ACRE |   15688.89000       35300.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 201.15                   7.000  EACH |     908.58000        6360.06|                             |
      REMOVING MEDIUM TREES                   |                             |                             |
    0015 201.20                   2.000  EACH |     623.00000        1246.00|                             |
      REMOVING MEDIUM STUMPS                  |                             |                             |
    0020 201.30                   8.500  ACRE |   11982.36000      101850.06|                             |
      THINNING AND TRIMMING                   |                             |                             |
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         PROJECT(S): STATEWIDE SW REG. STP SWRT(2)                                   CONTRACT ID   : 14F193

    =====================================================================================================================================
                                              |(   1  ) 110909410510        |(       )                    |(      )
                                              |MARKOWSKI EXCAVATING, INC.   |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0025 203.15                 280.000  CY   |      20.06000        5616.80|                             |
      COMMON EXCAVATION                       |                             |                             |
    0030 203.32                  10.000  CY   |     149.17000        1491.70|                             |
      GRANULAR BORROW                         |                             |                             |
    0035 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0040 301.15                 240.000  CY   |      32.20000        7728.00|                             |
      SUBBASE OF GRAVEL                       |                             |                             |
    0045 401.10                  40.000  CY   |      51.27000        2050.80|                             |
      AGGREGATE SURFACE COURSE                |                             |                             |
    0050 613.11                   5.000  CY   |     500.45000        2502.25|                             |
      STONE FILL, TYPE II                     |                             |                             |
    0055 618.10                  36.000  SY   |      95.14000        3425.04|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0060 618.30                  56.000  SF   |      58.44000        3272.64|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
    0065 619.14                   1.000  EACH |    1512.50000        1512.50|                             |
      BOLLARDS                                |                             |                             |
    0070 620.55                 210.000  LF   |      14.28000        2998.80|                             |
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0075 631.10                          LUMP |    8250.00000        8250.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0080 631.16                          LUMP |    1000.00000        1000.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0085 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0090 635.11                          LUMP |  160766.26000      160766.26|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0095 641.11                          LUMP |   39375.00000       39375.00|                             |
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0100 651.15                1150.000  LB   |       5.41000        6221.50|                             |
      SEED                                    |                             |                             |
    0105 651.18                4700.000  LB   |       1.07000        5029.00|                             |
      FERTILIZER                              |                             |                             |
    0110 651.20                  19.000  TON  |     700.48000       13309.12|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0115 651.35                2525.000  CY   |      77.92000      196748.00|                             |
      TOPSOIL                                 |                             |                             |
    0120 653.01                          LUMP |    5435.00000        5435.00|                             |
      EPSC PLAN                               |                             |                             |
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         PROJECT(S): STATEWIDE SW REG. STP SWRT(2)                                   CONTRACT ID   : 14F193

    =====================================================================================================================================
                                              |(   1  ) 110909410510        |(       )                    |(      )
                                              |MARKOWSKI EXCAVATING, INC.   |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0125 653.02                  40.000  HR   |      69.88000        2795.20|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0130 653.03                   1.000  LU   |    1000.00000        1000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0135 653.10                  19.000  TON  |     866.25000       16458.75|                             |
      HAY MULCH                               |                             |                             |
    0140 653.20                  25.000  SY   |      15.22000         380.50|                             |
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             |
    0145 653.35                 700.000  CY   |      36.29000       25403.00|                             |
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
    0150 653.40                   3.000  EACH |     357.55000        1072.65|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0155 653.475               2000.000  LF   |       4.89000        9780.00|                             |
      SILT FENCE, TYPE I                      |                             |                             |
    0160 653.476               4000.000  LF   |       5.78000       23120.00|                             |
      SILT FENCE, TYPE II                     |                             |                             |
    0165 653.55                5000.000  LF   |       1.36000        6800.00|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0170 656.30                   1.000  EACH |    1803.50000        1803.50|                             |
      DECIDUOUS TREES (ACER X FREEMANII       |                             |                             |
      'AUTUMN BLAZE MAPLE')                   |                             |                             |
    0175 656.85                          LUMP |    2569.86000        2569.86|                             |
      TREE PROTECTION                         |                             |                             |
    0180 675.20                  24.000  SF   |      19.80000         475.20|                             |
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0185 675.341                255.000  LF   |      11.00000        2805.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0190 675.50                  20.000  EACH |      16.50000         330.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0195 675.60                  20.000  EACH |      27.50000         550.00|                             |
      RESETTING SIGNS                         |                             |                             |
    0200 676.20                  15.000  EACH |     143.00000        2145.00|                             |
      DELINEATOR WITH FLEXIBLE POST           |                             |                             |
    0205 900.608               5100.000  CY   |      59.58000      303858.00|                             |
      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             |
      COURSE, TRAIL)                          |                             |                             |
    0210 900.620                  2.000  EACH |    1897.50000        3795.00|                             |
      SPECIAL PROVISION (COLLAPSIBLE HINGED   |                             |                             |
      BOLLARD)                                |                             |                             |
    0215 900.620                  5.000  EACH |    3373.64000       16868.20|                             |
      SPECIAL PROVISION (INTERPRETIVE PANEL)  |                             |                             |
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         PROJECT(S): STATEWIDE SW REG. STP SWRT(2)                                   CONTRACT ID   : 14F193

    =====================================================================================================================================
                                              |(   1  ) 110909410510        |(       )                    |(      )
                                              |MARKOWSKI EXCAVATING, INC.   |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0220 900.620                  1.000  EACH |    9955.00000        9955.00|                             |
      SPECIAL PROVISION (TRAIL GATE)          |                             |                             |
    0225 900.640               1460.000  LF   |       7.01000       10234.60|                             |
      SPECIAL PROVISION (SPLIT RAIL FENCE)    |                             |                             |
         SECTION TOTALS                       |           $     1,056,762.99|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,056,762.99|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,056,762.99|           $                 |           $
    ====================================================================================================================================


