

**Bid Results Detail Report**



**SPRINGFIELD-HARTLAND IM SURF(68)**  
**C03159**  
**FEDERAL**

**DATE BIDS OPEN:** January 26, 2024, 11:00 AM  
**SCOPE OF WORK:** WORK TO BE PERFORMED UNDER THIS CONTRACT INCLUDES SURFACE PREPARATION INVOLVING PATCHING, POT HOLE REPAIR, CRACK SEALING, FINE-MILLING AND INLAYING WITH BONDED WEARING COURSE ON THE EXISTING INTERSTATE TYPICAL, PAVEMENT MARKINGS, GUARDRAIL, AND OTHER HIGHWAY RELATED ITEMS.  
**COMPLETION DATE:** September 13, 2024  
**LOCATION:** BEGINNING IN THE TOWN OF SPRINGFIELD AT MM 41.400 AND EXTENDING NORTHERLY ALONG INTERSTATE I-91 (SOUTHBOUND LANE ONLY) FOR A DISTANCE OF APPROXIMATELY 132,369.60 FEET (25.070 MILES) TO MM 66.470 IN THE TOWN OF HARTLAND.

| Pay Item   | Description  | Unit | Quantity    | 1. PIKE INDUSTRIES, INC.<br>3 EASTGATE PARK ROAD<br>BELMONT, NH 03220 |                | 2. GORMAN GROUP, LLC THE<br>200 CHURCH STREET<br>ALBANY, NY 12202 |                | 3. ALL STATES CONSTRUCTION,<br>INC.<br>325 AMHERST ROAD<br>SUNDERLAND, MA 01033 |                |
|--|--|------|-------------|---|----------------|---|----------------|---|----------------|
|  |  |      |             | Unit Price  | Total          | Unit Price  | Total          | Unit Price  | Total          |
| <b>ITEMS COMMON TO ALL ALTERNATES</b>  |  |      |             |   |                |   |                |   |                |
| 203.30   | EARTH BORROW   | CY   | 540.000     | \$1.000   | \$540.00       | \$10.000  | \$5,400.00     | \$5.000   | \$2,700.00     |
| 203.40   | SHOULDER BERM REMOVAL  | LF   | 79,080.000  | \$0.500   | \$39,540.00    | \$0.100   | \$7,908.00     | \$0.010   | \$790.80       |
| 204.22   | TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)           | CY   | 1.000       | \$75.000  | \$75.00        | \$75.000  | \$75.00        | \$75.000  | \$75.00        |
| 210.12   | FINE-MILLING, BITUMINOUS PAVEMENT                            | SY   | 434,700.000 | \$0.100   | \$43,470.00    | \$1.250   | \$543,375.00   | \$1.750   | \$760,725.00   |
| 213.10   | MILLED RUMBLE STRIPS   | LF   | 160.000     | \$10.000  | \$1,600.00     | \$0.300   | \$48.00        | \$10.000  | \$1,600.00     |
| 402.13   | AGGREGATE SHOULDERS, RAP                                     | TON  | 110.000     | \$75.000  | \$8,250.00     | \$45.220  | \$4,974.20     | \$100.000   | \$11,000.00    |
| 404.65   | EMULSIFIED ASPHALT   | CWT  | 540.000     | \$1.000   | \$540.00       | \$7.000   | \$3,780.00     | \$75.000  | \$40,500.00    |
| 406.35   | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT                       | TON  | 800.000     | \$125.000   | \$100,000.00   | \$75.000  | \$60,000.00    | \$10.000  | \$8,000.00     |
| 406.45   | BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION             | TON  | 130.000     | \$175.000   | \$22,750.00    | \$90.000  | \$11,700.00    | \$100.000   | \$13,000.00    |
| 406.50   | PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)                  | LU   | 1.000       | \$1.000   | \$1.00         | \$1.000   | \$1.00         | \$1.000   | \$1.00         |
| 410.10   | MATERIAL TRANSFER VEHICLE                                    | TON  | 19,510.000  | \$1.000   | \$19,510.00    | \$1.500   | \$29,265.00    | \$3.500   | \$68,285.00    |
| 417.20   | BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD               | LB   | 67,850.000  | \$3.000   | \$203,550.00   | \$0.660   | \$44,781.00    | \$1.000   | \$67,850.00    |
| 418.10   | ASPHALTIC APPROACH MATERIAL                                  | SF   | 1,050.000   | \$85.000  | \$89,250.00    | \$89.000  | \$93,450.00    | \$100.000   | \$105,000.00   |
| 516.10   | BRIDGE EXPANSION JOINT, ASPHALTIC PLUG                       | LF   | 390.000     | \$170.000   | \$66,300.00    | \$178.000   | \$69,420.00    | \$185.000   | \$72,150.00    |
| 580.20   | RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE | CF   | 50.000      | \$50.000  | \$2,500.00     | \$165.000   | \$8,250.00     | \$175.000   | \$8,750.00     |
| 604.40   | CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES | EACH | 2.000       | \$2,200.000   | \$4,400.00     | \$1,909.500   | \$3,819.00     | \$3,500.000   | \$7,000.00     |
| 604.412  | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I       | EACH | 5.000       | \$2,500.000   | \$12,500.00    | \$2,010.000   | \$10,050.00    | \$2,500.000   | \$12,500.00    |
| 604.415  | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II      | EACH | 2.000       | \$2,500.000   | \$5,000.00     | \$2,110.500   | \$4,221.00     | \$3,000.000   | \$6,000.00     |
| 608.15   | POWER GRADER RENTAL  | HR   | 100.000     | \$10.000  | \$1,000.00     | \$15.000  | \$1,500.00     | \$5.000   | \$500.00       |
| 608.25   | ALL PURPOSE EXCAVATOR RENTAL, TYPE I                         | HR   | 240.000     | \$90.000  | \$21,600.00    | \$15.000  | \$3,600.00     | \$5.000   | \$1,200.00     |
| 608.30   | POWER BROOM RENTAL, TYPE I                                   | HR   | 200.000     | \$10.000  | \$2,000.00     | \$15.000  | \$3,000.00     | \$5.000   | \$1,000.00     |
| 608.31   | POWER BROOM RENTAL, TYPE II                                  | HR   | 330.000     | \$25.000  | \$8,250.00     | \$15.000  | \$4,950.00     | \$5.000   | \$1,650.00     |
| 608.37   | TRUCK RENTAL   | HR   | 480.000     | \$40.000  | \$19,200.00    | \$15.000  | \$7,200.00     | \$5.000   | \$2,400.00     |
| 608.45   | TRUCK-MOUNTED ATTENUATOR                                     | HR   | 230.000     | \$40.000  | \$9,200.00     | \$15.000  | \$3,450.00     | \$55.000  | \$12,650.00    |
| 608.50   | TRUCK-MOUNTED ATTENUATOR, AWW/PV                             | HR   | 115.000     | \$40.000  | \$4,600.00     | \$15.000  | \$1,725.00     | \$110.000   | \$12,650.00    |
| 613.10   | STONE FILL, TYPE I   | CY   | 88.000      | \$100.000   | \$8,800.00     | \$80.400  | \$7,075.20     | \$100.000   | \$8,800.00     |
| 616.305  | BITUMINOUS CONCRETE CURB, TYPE A                             | LF   | 140.000     | \$30.000  | \$4,200.00     | \$25.120  | \$3,516.80     | \$17.000  | \$2,380.00     |
| 621.20   | STEEL BEAM GUARDRAIL, GALVANIZED                             | LF   | 3,400.000   | \$25.500  | \$86,700.00    | \$24.120  | \$82,008.00    | \$28.000  | \$95,200.00    |
| 621.218  | TRAFFIC BARRIER DELINEATOR                                   | EACH | 2,950.000   | \$10.000  | \$29,500.00    | \$12.560  | \$37,052.00    | \$12.000  | \$35,400.00    |
| 621.219  | STEEL BEAM GUARDRAIL OFFSET BLOCK                            | EACH | 4,800.000   | \$10.000  | \$48,000.00    | \$4.820   | \$23,136.00    | \$12.000  | \$57,600.00    |
| 621.50   | MANUFACTURED TERMINAL SECTION, FLARED                        | EACH | 18.000      | \$2,000.000   | \$36,000.00    | \$2,562.750   | \$46,129.50    | \$2,900.000   | \$52,200.00    |
| 621.51   | MANUFACTURED TERMINAL SECTION, TANGENT                       | EACH | 16.000      | \$2,000.000   | \$32,000.00    | \$2,462.250   | \$39,396.00    | \$2,800.000   | \$44,800.00    |
| 621.60   | ANCHOR FOR STEEL BEAM RAIL                                   | EACH | 35.000      | \$1,000.000   | \$35,000.00    | \$1,206.000   | \$42,210.00    | \$1,500.000   | \$52,500.00    |
| 621.76   | REPLACE GUARDRAIL POST ASSEMBLY                              | EACH | 750.000     | \$25.000  | \$18,750.00    | \$45.120  | \$33,840.00    | \$55.000  | \$41,250.00    |
| 621.77   | REPLACE GUARDRAIL BEAM UNIT                                  | EACH | 1,240.000   | \$140.000   | \$173,600.00   | \$101.250   | \$125,550.00   | \$172.000   | \$213,280.00   |
| 621.79   | ADJUST HEIGHT OF GUARDRAIL                                   | LF   | 7,700.000   | \$7.000   | \$53,900.00    | \$5.000   | \$38,500.00    | \$5.000   | \$38,500.00    |
| 621.80   | REMOVAL AND DISPOSAL OF GUARDRAIL                            | LF   | 3,400.000   | \$0.500   | \$1,700.00     | \$1.000   | \$3,400.00     | \$1.000   | \$3,400.00     |
| 630.10   | UNIFORMED TRAFFIC OFFICERS                                   | HR   | 2,720.000   | \$35.000  | \$95,200.00    | \$45.000  | \$122,400.00   | \$10.000  | \$27,200.00    |
| 630.15   | FLAGGERS   | HR   | 480.000     | \$30.000  | \$14,400.00    | \$10.000  | \$4,800.00     | \$5.000   | \$2,400.00     |
| 631.10   | FIELD OFFICE, ENGINEERS                                      | LS   | 1.000       | \$10,000.000  | \$10,000.00    | \$25,000.000  | \$25,000.00    | \$17,500.000  | \$17,500.00    |
| 631.17   | TESTING EQUIPMENT, BITUMINOUS                                | LS   | 1.000       | \$100.000   | \$100.00       | \$612.000   | \$612.00       | \$750.000   | \$750.00       |
| 631.26   | FIELD OFFICE COMMUNICATIONS (N.A.B.I.)                       | DL   | 3,000.000   | \$1.000   | \$3,000.00     | \$1.000   | \$3,000.00     | \$1.000   | \$3,000.00     |
| 635.11   | MOBILIZATION/DEMobilIZATION                                  | LS   | 1.000       | \$875,000.000   | \$875,000.00   | \$1,289,842.000   | \$1,289,842.00 | \$1,040,000.000   | \$1,040,000.00 |
| 641.11   | TRAFFIC CONTROL, ALL-INCLUSIVE                               | LS   | 1.000       | \$1,145,000.000   | \$1,145,000.00 | \$1,264,129.000   | \$1,264,129.00 | \$717,000.000   | \$717,000.00   |
| 641.15   | PORTABLE CHANGEABLE MESSAGE SIGN                             | EACH | 7.000       | \$4,500.000   | \$31,500.00    | \$4,263.000   | \$29,841.00    | \$5,000.000   | \$35,000.00    |
| 646.6212   | TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE                     | LF   | 10,000.000  | \$3.000   | \$30,000.00    | \$1.710   | \$17,100.00    | \$3.000   | \$30,000.00    |
| 646.622  | TEMPORARY 6 INCH WHITE LINE, PAINT                           | LF   | 176,200.000 | \$0.200   | \$35,240.00    | \$0.210   | \$37,002.00    | \$0.210   | \$37,002.00    |
| 646.632  | TEMPORARY 6 INCH YELLOW LINE, PAINT                          | LF   | 137,400.000 | \$0.200   | \$27,480.00    | \$0.210   | \$28,854.00    | \$0.210   | \$28,854.00    |
| 646.662  | TEMPORARY 12 INCH WHITE LINE, PAINT                          | LF   | 2,250.000   | \$2.000   | \$4,500.00     | \$3.010   | \$6,772.50     | \$3.000   | \$6,750.00     |
| 646.682  | TEMPORARY 24 INCH STOP BAR, PAINT                            | LF   | 130.000     | \$2.000   | \$260.00       | \$4.020   | \$522.60       | \$4.000   | \$520.00       |
| 646.692  | TEMPORARY LETTER OR SYMBOL, PAINT                            | EACH | 54.000      | \$25.000  | \$1,350.00     | \$45.220  | \$2,441.88     | \$45.000  | \$2,430.00     |
| 646.76   | LINE STRIPING TARGETS  | EACH | 28,100.000  | \$0.500   | \$14,050.00    | \$0.810   | \$22,761.00    | \$1.000   | \$28,100.00    |
| 651.15   | SEED   | LB   | 300.000     | \$10.000  | \$3,000.00     | \$15.070  | \$4,521.00     | \$1.000   | \$300.00       |
| 651.18   | FERTILIZER   | LB   | 1,320.000   | \$3.000   | \$3,960.00     | \$10.050  | \$13,266.00    | \$1.000   | \$1,320.00     |
| 651.20   | AGRICULTURAL LIMESTONE                                       | TON  | 5.000       | \$900.000   | \$4,500.00     | \$1,105.500   | \$5,527.50     | \$1.000   | \$5.00         |
| 651.35   | TOPSOIL  | CY   | 100.000     | \$20.000  | \$2,000.00     | \$60.300  | \$6,030.00     | \$1.000   | \$100.00       |
| 653.10   | HAY MULCH  | TON  | 1.000       | \$900.000   | \$900.00       | \$1,105.500   | \$1,105.50     | \$1.000   | \$1.00         |
| 653.20   | ROLLED EROSION CONTROL PRODUCT, TYPE I                       | SY   | 1,110.000   | \$2.500   | \$2,775.00     | \$3.520   | \$3,907.20     | \$1.000   | \$1,110.00     |
| 676.10   | DELINEATOR WITH STEEL POST                                   | EACH | 166.000     | \$125.000   | \$20,750.00    | \$102.000   | \$16,932.00    | \$102.000   | \$16,932.00    |
| 676.12   | REMOVAL OF EXISTING DELINEATOR AND POST                      | EACH | 166.000     | \$1.000   | \$166.00       | \$1.000   | \$166.00       | \$1.000   | \$166.00       |
| 690.50   | PRICE ADJUSTMENT, FUEL (N.A.B.I.)                            | LU   | 1.000       | \$1.000   | \$1.00         | \$1.000   | \$1.00         | \$1.000   | \$1.00         |
| 900.615  | SPECIAL PROVISION (PAY ADJ., BWC PROPERTIES (N.A.B.I.))      | DL   | 1.000       | \$1.000   | \$1.00         | \$1.000   | \$1.00         | \$1.000   | \$1.00         |
| 900.635  | SPECIAL PROVISION (COVER COAT MATERIAL, SAND)                | LB   | 81,000.000  | \$0.850   | \$68,850.00    | \$0.800   | \$64,800.00    | \$0.750   | \$60,750.00    |
| 900.675  | SPECIAL PROVISION (BONDED WEARING COURSE)                    | SY   | 430,300.000 | \$5.490   | \$2,362,347.00 | \$5.800   | \$2,495,740.00 | \$6.450   | \$2,775,435.00 |
| 900.683  | SPECIAL PROVISION (EMULSIFIED ASPHALT SEAL COAT)             | CWT  | 1,650.000   | \$60.000  | \$99,000.00    | \$75.000  | \$123,750.00   | \$50.000  | \$82,500.00    |
| 900.683  | SPECIAL PROVISION (POLYMER-MODIFIED EMULSIFIED ASPHALT)      | CWT  | 9,050.000   | \$32.000  | \$289,600.00   | \$3.000   | \$27,150.00    | \$45.000  | \$407,250.00   |
|  |  |      |             | \$6,358,706.00  |                | \$7,025,730.88  |                | \$7,185,663.80  |                |
| <b>OPTION - DURABLE 24 INCH STOP BAR OPTIONS - DURABLE 24 INCH STOP BAR, EPOXY PAINT</b> |  |      |             |   |                |   |                |   |                |
| 646.483  | DURABLE 24 INCH STOP BAR, EPOXY PAINT                        | LF   | 130.000     | \$10.000  | \$1,300.00     | \$12.060  | \$1,567.80     | \$12.000  | \$1,560.00     |
|  |  |      |             | \$1,300.00  |                | \$1,567.80  |                | \$1,560.00  |                |
| <b>OPTION - DURABLE 24 INCH STOP BAR OPTIONS - DURABLE 24 INCH STOP BAR, POLYUREA</b>    |  |      |             |   |                |   |                |   |                |
| 646.484  | DURABLE 24 INCH STOP BAR, POLYUREA                           | LF   | 130.000     | \$0.000   | \$0.00         | \$0.000   | \$0.00         | \$0.000   | \$0.00         |
| <b>OPTION - DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETTER OR SYMBOL, EPOXY PAINT</b> |  |      |             |   |                |   |                |   |                |
| 646.493  | DURABLE LETTER OR SYMBOL, EPOXY PAINT                        | EACH | 54.000      | \$125.000   | \$6,750.00     | \$155.780   | \$8,412.12     | \$155.000   | \$8,370.00     |
|  |  |      |             | \$6,750.00  |                | \$8,412.12  |                | \$8,370.00  |                |
| <b>OPTION - DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETTER OR SYMBOL, POLYUREA</b>    |  |      |             |   |                |   |                |   |                |
| 646.494  | DURABLE LETTER OR SYMBOL, POLYUREA                           | EACH | 54.000      | \$0.000   | \$0.00         | \$0.000   | \$0.00         | \$0.000   | \$0.00         |
| <b>OPTION - PAVEMENT MARKING OPTIONS - EPOXY PAINT OPTIONS</b>                           |  |      |             |   |                |   |                |   |                |
| 646.423  | DURABLE 6 INCH WHITE LINE, EPOXY PAINT                       | LF   | 176,200.000 | \$1.150   | \$202,630.00   | \$1.110   | \$195,582.00   | \$1.100   | \$193,820.00   |
| 646.433  | DURABLE 6 INCH YELLOW LINE, EPOXY PAINT                      | LF   | 137,400.000 | \$1.150   | \$158,010.00   | \$1.110   | \$152,514.00   | \$1.100   | \$151,140.00   |
| 646.463  | DURABLE 12 INCH WHITE LINE, EPOXY PAINT                      | LF   | 2,250.000   | \$8.000   | \$18,000.00    | \$7.040   | \$15,840.00    | \$7.000   | \$15,750.00    |
|  |  |      |             | \$378,640.00  |                | \$363,936.00  |                | \$360,710.00  |                |
| <b>OPTION - PAVEMENT MARKING OPTIONS - POLYUREA ITEMS</b>                                |  |      |             |   |                |   |                |   |                |
| 646.424  | DURABLE 6 INCH WHITE LINE, POLYUREA                          | LF   | 176,200.000 | \$0.000   | \$0.00         | \$0.000   | \$0.00         | \$0.000   | \$0.00         |
| 646.434  | DURABLE 6 INCH YELLOW LINE, POLYUREA                         | LF   | 137,400.000 | \$0.000   | \$0.00         | \$0.000   | \$0.00         | \$0.000   | \$0.00         |
| 646.474  | DURABLE 12 INCH YELLOW LINE, POLYUREA                        | LF   | 2,250.000   | \$0.000   | \$0.00         | \$0.000   | \$0.00         | \$0.000   | \$0.00         |
|  |  |      |             |   |                |   |                |   |                |
| <b>Totals:</b>   |  |      |             | \$6,745,396.00  |                | \$7,399,646.80  |                | \$7,556,303.80  |                |