

### Bid Results Detail Report

**BRIGHTON-FERDINAND STP FPAV(81) & FERDINAND-BLOOMFIELD STP FPAV(67)**  
C03114  
FEDERAL

**DATE BIDS OPEN:** February 10, 2023, 11:00 AM  
**SCOPE OF WORK:** WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES FINE-MILLING AND RESURFACING THE EXISTING HIGHWAY, GUARDRAIL IMPROVEMENTS, PAVEMENT MARKINGS AND OTHER RELATED HIGHWAY ITEMS., WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES FINE-MILLING AND RESURFACING THE EXISTING HIGHWAY, GUARDRAIL IMPROVEMENTS, PAVEMENT MARKINGS AND OTHER RELATED HIGHWAY ITEMS.  
**COMPLETION DATE:** October 13, 2023  
**LOCATION:** BEGINNING ON VT-105 IN THE TOWN OF BRIGHTON AT MM 4.494 AND EXTENDING EASTERLY ALONG VT-105 FOR A DISTANCE OF APPROXIMATELY 7.511 MILES (39,658.08 FT) TO MM 2.814 IN THE TOWN OF FERDINAND., BEGINNING ON VT-105 IN THE TOWN OF FERDINAND AT MM 2.814 AND EXTENDING EASTERLY ALONG VT-105 FOR A DISTANCE OF APPROXIMATELY 8.437 MILES (44,547.36 FT) TO MM 4.240 IN THE TOWN OF BLOOMFIELD.

| Pay Item  | Description  | Unit | Quantity    | 1. J. HUTCHINS, INC.<br>88 ROGERS LANE<br>RICHMOND, VT 05477 |                       | 2. PIKE INDUSTRIES, INC.<br>3 EASTGATE PARK ROAD<br>BELMONT, NH 03220 |                       | Unit Price | Total |
|---|--|------|-------------|--|-----------------------|---|-----------------------|------------|-------|
|   |  |      |             | Unit Price   | Total                 | Unit Price  | Total                 |            |       |
| <b>ITEMS COMMON TO ALL ALTERNATES</b>   |  |      |             |  |                       |   |                       |            |       |
| 203.40  | SHOULDER BERM REMOVAL  | LF   | 14,140.000  | \$1.500  | \$21,210.00           | \$0.100   | \$1,414.00            |            |       |
| 204.22  | TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)           | CY   | 2.000       | \$75.000   | \$150.00              | \$75.000  | \$150.00              |            |       |
| 210.12  | FINE-MILLING, BITUMINOUS PAVEMENT                            | SY   | 265,000.000 | \$1.300  | \$344,500.00          | \$1.250   | \$331,250.00          |            |       |
| 402.13  | AGGREGATE SHOULDERS, RAP                                     | TON  | 1,300.000   | \$32.000   | \$41,600.00           | \$55.000  | \$71,500.00           |            |       |
| 404.65  | EMULSIFIED ASPHALT   | CWT  | 2,030.000   | \$10.000   | \$20,300.00           | \$10.000  | \$20,300.00           |            |       |
| 406.28  | AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)                          | LU   | 2.000       | \$1.000  | \$2.00                | \$1.000   | \$2.00                |            |       |
| 406.35  | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT                       | TON  | 26,450.000  | \$94.850   | \$2,508,782.50        | \$91.500  | \$2,420,175.00        |            |       |
| 406.38  | HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES             | SY   | 2,310.000   | \$10.000   | \$23,100.00           | \$5.000   | \$11,550.00           |            |       |
| 406.45  | BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION             | TON  | 210.000     | \$300.000  | \$63,000.00           | \$275.000   | \$57,750.00           |            |       |
| 406.50  | PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)                  | LU   | 2.000       | \$1.000  | \$2.00                | \$1.000   | \$2.00                |            |       |
| 410.10  | MATERIAL TRANSFER VEHICLE                                    | TON  | 23,170.000  | \$1.550  | \$35,913.50           | \$1.000   | \$23,170.00           |            |       |
| 516.10  | BRIDGE EXPANSION JOINT, ASPHALTIC PLUG                       | LF   | 240.000     | \$162.000  | \$38,880.00           | \$162.000   | \$38,880.00           |            |       |
| 580.20  | RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE | CF   | 50.000      | \$50.000   | \$2,500.00            | \$50.000  | \$2,500.00            |            |       |
| 604.40  | CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES | EACH | 5.000       | \$985.000  | \$4,925.00            | \$1,000.000   | \$5,000.00            |            |       |
| 608.25  | ALL PURPOSE EXCAVATOR RENTAL, TYPE I                         | HR   | 250.000     | \$132.000  | \$33,000.00           | \$65.000  | \$16,250.00           |            |       |
| 608.26  | ALL PURPOSE EXCAVATOR RENTAL, TYPE II (PNEUMATIC HAMMER)     | HR   | 10.000      | \$175.000  | \$1,750.00            | \$5.000   | \$50.00               |            |       |
| 608.30  | POWER BROOM RENTAL, TYPE I                                   | HR   | 90.000      | \$10.000   | \$900.00              | \$5.000   | \$450.00              |            |       |
| 608.31  | POWER BROOM RENTAL, TYPE II                                  | HR   | 20.000      | \$40.000   | \$800.00              | \$65.000  | \$1,300.00            |            |       |
| 608.37  | TRUCK RENTAL   | HR   | 380.000     | \$118.000  | \$44,840.00           | \$65.000  | \$24,700.00           |            |       |
| 608.40  | LOADER RENTAL, TYPE I  | HR   | 60.000      | \$10.000   | \$600.00              | \$65.000  | \$3,900.00            |            |       |
| 613.10  | STONE FILL, TYPE I   | CY   | 90.000      | \$85.000   | \$7,650.00            | \$100.000   | \$9,000.00            |            |       |
| 621.20  | STEEL BEAM GUARDRAIL, GALVANIZED                             | LF   | 875.000     | \$26.150   | \$22,881.25           | \$32.000  | \$28,000.00           |            |       |
| 621.218   | TRAFFIC BARRIER DELINEATOR                                   | EACH | 560.000     | \$14.080   | \$7,884.80            | \$11.000  | \$6,160.00            |            |       |
| 621.219   | STEEL BEAM GUARDRAIL OFFSET BLOCK                            | EACH | 480.000     | \$15.090   | \$7,243.20            | \$20.000  | \$9,600.00            |            |       |
| 621.60  | ANCHOR FOR STEEL BEAM RAIL                                   | EACH | 21.000      | \$1,000.000  | \$21,000.00           | \$1,000.000   | \$21,000.00           |            |       |
| 621.76  | REPLACE GUARDRAIL POST ASSEMBLY                              | EACH | 180.000     | \$61.500   | \$11,070.00           | \$55.000  | \$9,900.00            |            |       |
| 621.77  | REPLACE GUARDRAIL BEAM UNIT                                  | EACH | 290.000     | \$180.000  | \$52,200.00           | \$200.000   | \$58,000.00           |            |       |
| 621.79  | ADJUST HEIGHT OF GUARDRAIL                                   | LF   | 1,060.000   | \$7.000  | \$7,420.00            | \$7.000   | \$7,420.00            |            |       |
| 621.80  | REMOVAL AND DISPOSAL OF GUARDRAIL                            | LF   | 959.000     | \$0.750  | \$719.25              | \$1.000   | \$959.00              |            |       |
| 630.10  | UNIFORMED TRAFFIC OFFICERS                                   | HR   | 170.000     | \$40.000   | \$6,800.00            | \$100.000   | \$17,000.00           |            |       |
| 630.15  | FLAGGERS   | HR   | 6,390.000   | \$38.000   | \$242,820.00          | \$40.000  | \$255,600.00          |            |       |
| 631.10  | FIELD OFFICE, ENGINEERS (STP FPAV(81))                       | LS   | 1.000       | \$10,000.000   | \$10,000.00           | \$5,000.000   | \$5,000.00            |            |       |
| 631.10  | FIELD OFFICE, ENGINEERS (STP FPAV(67))                       | LS   | 1.000       | \$10,000.000   | \$10,000.00           | \$5,000.000   | \$5,000.00            |            |       |
| 631.17  | TESTING EQUIPMENT, BITUMINOUS (STP FPAV(81))                 | LS   | 1.000       | \$250.000  | \$250.00              | \$500.000   | \$500.00              |            |       |
| 631.17  | TESTING EQUIPMENT, BITUMINOUS (STP FPAV(67))                 | LS   | 1.000       | \$250.000  | \$250.00              | \$500.000   | \$500.00              |            |       |
| 631.26  | FIELD OFFICE COMMUNICATIONS (N.A.B.I.)                       | DL   | 3,000.000   | \$1.000  | \$3,000.00            | \$1.000   | \$3,000.00            |            |       |
| 635.11  | MOBILIZATION/DEMOBILIZATION (STP FPAV(81))                   | LS   | 1.000       | \$125,500.000  | \$125,500.00          | \$277,000.000   | \$277,000.00          |            |       |
| 635.11  | MOBILIZATION/DEMOBILIZATION (STP FPAV(67))                   | LS   | 1.000       | \$125,500.000  | \$125,500.00          | \$277,000.000   | \$277,000.00          |            |       |
| 641.11  | TRAFFIC CONTROL, ALL-INCLUSIVE (STP FPAV(81))                | LS   | 1.000       | \$63,000.000   | \$63,000.00           | \$75,000.000  | \$75,000.00           |            |       |
| 641.11  | TRAFFIC CONTROL, ALL-INCLUSIVE (STP FPAV(67))                | LS   | 1.000       | \$63,000.000   | \$63,000.00           | \$75,000.000  | \$75,000.00           |            |       |
| 641.15  | PORTABLE CHANGEABLE MESSAGE SIGN                             | EACH | 6.000       | \$3,740.000  | \$22,440.00           | \$3,000.000   | \$18,000.00           |            |       |
| 646.602   | TEMPORARY 4 INCH WHITE LINE, PAINT                           | LF   | 168,300.000 | \$0.250  | \$42,075.00           | \$0.250   | \$42,075.00           |            |       |
| 646.612   | TEMPORARY 4 INCH YELLOW LINE, PAINT                          | LF   | 168,300.000 | \$0.250  | \$42,075.00           | \$0.250   | \$42,075.00           |            |       |
| 646.692   | TEMPORARY LETTER OR SYMBOL, PAINT                            | EACH | 3.000       | \$100.000  | \$300.00              | \$100.000   | \$300.00              |            |       |
| 646.712   | TEMPORARY RAILROAD CROSSING SYMBOL, PAINT                    | EACH | 4.000       | \$500.000  | \$2,000.00            | \$500.000   | \$2,000.00            |            |       |
| 646.76  | LINE STRIPING TARGETS  | EACH | 33,800.000  | \$0.720  | \$24,336.00           | \$0.100   | \$3,380.00            |            |       |
| 651.15  | SEED   | LB   | 1,120.000   | \$10.000   | \$11,200.00           | \$12.000  | \$13,440.00           |            |       |
| 651.18  | FERTILIZER   | LB   | 2,230.000   | \$0.750  | \$1,672.50            | \$5.000   | \$11,150.00           |            |       |
| 651.20  | AGRICULTURAL LIMESTONE                                       | TON  | 4.000       | \$400.000  | \$1,600.00            | \$1,450.000   | \$5,800.00            |            |       |
| 653.10  | HAY MULCH  | TON  | 8.000       | \$500.000  | \$4,000.00            | \$1,450.000   | \$11,600.00           |            |       |
| 653.20  | ROLLED EROSION CONTROL PRODUCT, TYPE I                       | SY   | 2,770.000   | \$1.000  | \$2,770.00            | \$3.650   | \$10,110.50           |            |       |
| 676.10  | DELINEATOR WITH STEEL POST                                   | EACH | 82.000      | \$100.000  | \$8,200.00            | \$116.000   | \$9,512.00            |            |       |
| 676.12  | REMOVAL OF EXISTING DELINEATOR AND POST                      | EACH | 82.000      | \$0.500  | \$41.00               | \$1.000   | \$82.00               |            |       |
| 690.50  | PRICE ADJUSTMENT, FUEL (N.A.B.I.)                            | LU   | 2.000       | \$1.000  | \$2.00                | \$1.000   | \$2.00                |            |       |
|   |  |      |             |  | \$4,137,655.00        |   | \$4,340,458.50        |            |       |
| <b>OPTION - DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETTER OR SYMBOL, EPOXY PAINT</b>  |  |      |             |  |                       |   |                       |            |       |
| 646.493   | DURABLE LETTER OR SYMBOL, EPOXY PAINT                        | EACH | 3.000       | \$300.000  | \$900.00              | \$300.000   | \$900.00              |            |       |
|   |  |      |             |  | \$900.00              |   | \$900.00              |            |       |
| <b>OPTION - DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETTER OR SYMBOL, POLYUREA</b>     |  |      |             |  |                       |   |                       |            |       |
| 646.494   | DURABLE LETTER OR SYMBOL, POLYUREA                           | EACH | 3.000       | \$0.000  | \$0.00                | \$0.000   | \$0.00                |            |       |
| <b>OPTION - DURABLE RR CROSSING SYMBOL OPTIONS - DURABLE RR CROSSING SYMBOL, EPOXY</b>    |  |      |             |  |                       |   |                       |            |       |
| 646.513   | DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT                | EACH | 4.000       | \$750.000  | \$3,000.00            | \$750.000   | \$3,000.00            |            |       |
|   |  |      |             |  | \$3,000.00            |   | \$3,000.00            |            |       |
| <b>OPTION - DURABLE RR CROSSING SYMBOL OPTIONS - DURABLE RR CROSSING SYMBOL, POLYUREA</b> |  |      |             |  |                       |   |                       |            |       |
| 646.514   | DURABLE RAILROAD CROSSING SYMBOL, POLYUREA                   | EACH | 4.000       | \$0.000  | \$0.00                | \$0.000   | \$0.00                |            |       |
| <b>OPTION - PAVEMENT MARKING OPTIONS - POLYUREA ITEMS</b>                                 |  |      |             |  |                       |   |                       |            |       |
| 646.404   | DURABLE 4 INCH WHITE LINE, POLYUREA                          | LF   | 168,300.000 | \$0.000  | \$0.00                | \$0.000   | \$0.00                |            |       |
| 646.414   | DURABLE 4 INCH YELLOW LINE, POLYUREA                         | LF   | 145,000.000 | \$0.000  | \$0.00                | \$0.000   | \$0.00                |            |       |
| <b>OPTION - PAVEMENT MARKING OPTIONS - EPOXY PAINT ITEMS</b>                              |  |      |             |  |                       |   |                       |            |       |
| 646.403   | DURABLE 4 INCH WHITE LINE, EPOXY PAINT                       | LF   | 168,300.000 | \$1.050  | \$176,715.00          | \$1.050   | \$176,715.00          |            |       |
| 646.413   | DURABLE 4 INCH YELLOW LINE, EPOXY PAINT                      | LF   | 145,000.000 | \$1.050  | \$152,250.00          | \$1.050   | \$152,250.00          |            |       |
|   |  |      |             |  | \$328,965.00          |   | \$328,965.00          |            |       |
| <b>Totals:</b>  |  |      |             |  | <b>\$4,470,520.00</b> |   | <b>\$4,673,323.50</b> |            |       |