VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID : 13B642
CALL ORDER : 002
CONTRACT TIME : 09/03/21 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : COLCHESTER ESSEX
COLCHESTER-ESSEX NH 030-1 (34) - THIS PROJECT BEGINS AT THE

INTERSECTION OF VT ROUTE 15 AND LIME KILN ROAD IN COLCHESTER COUNTY : CHITTENDEN

(MM 0.382) AND ENDS AT THE INTERSECTION OF VT ROUTE 15 WITH DISTRICT : DO5

SUSIE WILSON ROAD IN ESSEX (MM 0.566) .

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES
CONSTRUCTING A NEW BITUMINOUS CONCRETE SHARED USE PATH,
PEDESTRIAN SIGNAL MODIFICATIONS, SIGNING, PAVEMENT MARKINGS
AND OTHER HIGHWAY RELATED ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11008052 ENGINEERS CONSTRUCTION, INC. $ 1,192,786.50 100.0000%
2 980285647301 DIRT TECH COMPANY, LLC $ 1,243,868.00 104.2825%
3 11010762010 J. HUTCHINS, INC. $ 1,348,303.50 113.0381%
4 110108810610 S. D. IRELAND BROTHERS CORPORATION $ 1,394,700.50 116.9279%
5 110102700610 DALE E. PERCY, INC. $ 1,408,486.00 118.0837%
6 110909070710 J. P. SICARD, INC. $ 1,447,422.00 121.3480%
7 11003826 CASELLA CONSTRUCTION, INC. $ 1,729,520.66 144.9983%
| ( 1 ) 11008052 | ( 2 ) 980285647301 | ( 3 ) 11010762010
| ENGINEERS CONSTRUCTION, INC. |DIRT TECH COMPANY, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 8500.00000 8500.00| 20000.00000 20000.00] 30000.00000 30000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 4250.000 cCY | 16.50000 70125.00] 12.00000 51000.00] 35.00000 148750.00
COMMON EXCAVATION | |
0015 203.16 220.000 cCY | 59.00000 12980.00]| 55.00000 12100.00]| 50.00000 11000.00
SOLID ROCK EXCAVATION | |
0020 204.20 35.000 CY | 16.00000 560.00]| 24.00000 840.00| 85.00000 2975.00
TRENCH EXCAVATION OF EARTH | |
0025 204.21 2.000 CY | 158.00000 316.00] 125.00000 250.00] 500.00000 1000.00
TRENCH EXCAVATION OF ROCK | |
0030 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0035 301.26 1300.000 CY | 41.00000 53300.00] 40.00000 52000.00] 47.85000 62205.00
|

SUBBASE OF CRUSHED GRAVEL, FINE GRADED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 2
RESULTS OF BIDS

PORTLAND CEMENT CONCRETE SIDEWALK, 5
INCH

PROJECT (S) : COLCHESTER-ESSEX NH 030-1 (34) CONTRACT ID : 13B642
| ( 1 ) 11008052 | ( 2 ) 980285647301 | ( 3 ) 11010762010
|ENGINEERS CONSTRUCTION, INC. |DIRT TECH COMPANY, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0040 301.35 2475.000 CY | 38.50000 95287.50]| 36.00000 89100.00]| 46.25000 114468.75
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0045 406.38 110.000 SY | 42.00000 4620.00] 170.00000 18700.00] 40.00000 4400.00
HAND-PLACED BITUMINOUS CONCRETE | |
MATERIAL, DRIVES | |
0050 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0055 507.11 120.000 LB | 4.00000 480.00] 2.00000 240.00] 1.00000 120.00
REINFORCING STEEL, LEVEL I | |
0060 514.10 1.000 GAL | 44.00000 44.00] 200.00000 200.00] 200.00000 200.00
WATER REPELLENT, SILANE | |
0065 541.22 2.000 cCy | 1110.00000 2220.00] 1600.00000 3200.00] 1185.00000 2370.00
CONCRETE, CLASS A | |
0070 601.2605 38.000 LF | 38.00000 1444.00]| 75.00000 2850.00] 45.75000 1738.50
12" CPEP (SL) | |
0075 604.20 1.000 EACH | 3862.00000 3862.00] 4800.00000 4800.00] 5500.00000 5500.00
PRECAST REINFORCED CONCRETE CATCH BASIN | |
WITH CAST IRON GRATE | |
0080 604.412 16.000 EACH | 1020.00000 16320.00] 1650.00000 26400.00] 1100.00000 17600.00
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0085 604.42 1.000 EACH | 655.00000 655.00] 900.00000 900.00] 950.00000 950.00
CHANGING ELEVATION OF SEWER MANHOLES | |
0090 604.55 2.000 EACH | 570.00000 1140.00]| 650.00000 1300.00]| 650.00000 1300.00
CAST IRON COVER WITH FRAME | |
0095 608.25 10.000 HR | 120.00000 1200.00| 125.00000 1250.00]| 150.00000 1500.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0100 608.37 10.000 HR | 102.00000 1020.00]| 85.00000 850.00] 95.00000 950.00
TRUCK RENTAL | |
0105 609.10 50.000 MGAL | 27.00000 1350.00]| 60.00000 3000.00] 10.00000 500.00
DUST CONTROL WITH WATER | |
0110 613.10 35.000 CY | 55.00000 1925.00] 65.00000 2275.00] 70.00000 2450.00
STONE FILL, TYPE I | |
0115 616.21 500.000 LF | 55.00000 27500.00] 42.00000 21000.00] 57.50000 28750.00
VERTICAL GRANITE CURB | |
0120 616.41 500.000 LF | 7.00000 3500.00] 10.00000 5000.00] 6.00000 3000.00
REMOVAL OF EXISTING CURB | |
0125 618.10 360.000 SY | 75.00000 27000.00] 74.00000 26640.00] 90.00000 32400.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : COLCHESTER-ESSEX NH 030-1 (34) CONTRACT ID : 13B642
| ( 1 ) 11008052 | ( 2 ) 980285647301 | ( 3 ) 11010762010
|ENGINEERS CONSTRUCTION, INC. |DIRT TECH COMPANY, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et ettt Dt
0130 618.30 462.000 SF | 45.00000 20790.00] 35.00000 16170.00] 30.00000 13860.00
DETECTABLE WARNING SURFACE | |
0135 619.17 4.000 EACH | 50.00000 200.00] 50.00000 200.00] 48.00000 192.00
YIELDING MARKER POSTS | |
0140 620.11 410.000 LF | 15.00000 6150.00]| 13.50000 5535.00] 15.00000 6150.00
CHAIN-LINK FENCE, 4 FEET | |
0145 620.20 6.000 EACH | 240.00000 1440.00| 235.00000 1410.00| 250.00000 1500.00
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | |
4 FEET | | |
0150 620.55 235.000 LF | 6.00000 1410.00]| 15.00000 3525.00] 1.00000 235.00
REMOVAL OF EXISTING FENCE | |
0155 630.10 900.000 HR | 70.00000 63000.00] 67.00000 60300.00] 45.00000 40500.00
UNIFORMED TRAFFIC OFFICERS | |
0160 630.15 1800.000 HR | 42.00000 75600.00| 40.00000 72000.00] 43.00000 77400.00
FLAGGERS | | |
0165 631.10 LUMP | 14000.00000 14000.00] 25000.00000 25000.00] 20000.00000 20000.00
FIELD OFFICE, ENGINEERS | |
0170 631.16 LUMP | 500.00000 500.00] 1000.00000 1000.00| 750.00000 750.00
TESTING EQUIPMENT, CONCRETE | |
0175 631.17 LUMP | 500.00000 500.00] 1000.00000 1000.00| 750.00000 750.00
TESTING EQUIPMENT, BITUMINOUS | |
0180 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | |
0185 635.11 LUMP | 77300.00000 77300.00] 50000.00000 50000.00|] 135000.00000 135000.00
MOBILIZATION/DEMOBILIZATION | |
0190 641.11 LUMP | 15000.00000 15000.00| 85000.00000 85000.00| 69500.00000 69500.00
TRAFFIC CONTROL, ALL-INCLUSIVE | |
0195 641.15 2.000 EACH | 4860.00000 9720.00]| 2500.00000 5000.00] 3500.00000 7000.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0200 646.241 50.000 LF | 4.50000 225.00] 4.50000 225.00] 5.00000 250.00
12 INCH WHITE LINE, WATERBORNE PAINT | |
0205 646.261 110.000 LF | 8.50000 935.00] 8.95000 984.50] 10.00000 1100.00
24 INCH STOP BAR, WATERBORNE PAINT | |
0210 646.498 10.000 EACH | 525.00000 5250.00] 550.00000 5500.00] 550.00000 5500.00
DURABLE LETTER OR SYMBOL, RECESSED | |
THERMOPLASTIC | |
0215 646.508 655.000 LF | 85.00000 55675.00] 90.00000 58950.00] 80.00000 52400.00
DURABLE CROSSWALK MARKING, RECESSED | |
THERMOPLASTIC | |
0220 646.85 160.000 SF | 4.50000 720.00] 5.00000 800.00| 4.00000 640.00
|

REMOVAL OF EXISTING PAVEMENT MARKINGS |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 4
RESULTS OF BIDS

PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID : 13B642
| ( 1 ) 11008052 | ( 2 ) 980285647301 | ( 3 ) 11010762010
|ENGINEERS CONSTRUCTION, INC. |DIRT TECH COMPANY, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0225 649.31 120.000 SY | 6.00000 720.00] 3.00000 360.00] 1.00000 120.00
GEOTEXTILE UNDER STONE FILL | |
0230 651.15 675.000 LB | 6.00000 4050.00]| 8.00000 5400.00]| 7.00000 4725.00
SEED | | I
0235 651.18 2250.000 LB | 4.00000 9000.00]| 8.00000 18000.00| 2.25000 5062.50
FERTILIZER | |
0240 651.20 10.000 TON | 740.00000 7400.00]| 700.00000 7000.00]| 350.00000 3500.00
AGRICULTURAL LIMESTONE | |
0245 651.35 2400.000 cCY | 40.00000 96000.00| 40.00000 96000.00| 15.00000 36000.00
TOPSOIL | | |
0250 653.01 LUMP | 800.00000 800.00] 3500.00000 3500.00] 3500.00000 3500.00
EPSC PLAN | | |
0255 653.02 40.000 HR | 55.00000 2200.00] 90.00000 3600.00]| 35.00000 1400.00
MONITORING EPSC PLAN | |
0260 653.03 1.000 LU | 10000.00000 10000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0265 653.10 10.000 TON | 814.00000 8140.00]| 750.00000 7500.00 | 720.00000 7200.00
HAY MULCH | |
0270 653.20 1205.000 sSY | 2.00000 2410.00] 3.00000 3615.00] 1.75000 2108.75
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0275 653.35 300.000 CY | 45.00000 13500.00]| 35.00000 10500.00| 55.00000 16500.00
STABILIZED CONSTRUCTION ENTRANCE | |
0280 653.40 31.000 EACH | 173.00000 5363.00] 300.00000 9300.00| 55.00000 1705.00
INLET PROTECTION DEVICE, TYPE I | |
0285 653.475 450.000 LF | 3.00000 1350.00] 6.00000 2700.00] 4.50000 2025.00
SILT FENCE, TYPE I | |
0290 653.55 9000.000 LF | 1.00000 9000.00| 1.00000 9000.00| 0.50000 4500.00
PROJECT DEMARCATION FENCE | |
0295 656.85 LUMP | 1200.00000 1200.00]| 4500.00000 4500.00] 1500.00000 1500.00
TREE PROTECTION | |
0300 675.20 85.000 SF | 17.00000 1445.00| 17.00000 1445.00| 16.00000 1360.00
TRAFFIC SIGN, TYPE A | |
0305 675.341 225.000 LF | 14.00000 3150.00] 14.00000 3150.00] 14.00000 3150.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0310 675.50 39.000 EACH | 13.00000 507.00]| 13.00000 507.00]| 12.00000 468.00
REMOVING SIGNS | |
0315 675.60 39.000 EACH | 30.00000 1170.00]| 30.00000 1170.00] 28.00000 1092.00
RESETTING SIGNS | |
0320 675.61 41.000 EACH | 130.00000 5330.00] 128.00000 5248.00]| 125.00000 5125.00
SETTING SALVAGED POSTS | |
0325 676.12 1.000 EACH | 1.00000 1.00] 1.50000 1.50] 1.00000 1.00
|

REMOVAL OF EXISTING DELINEATOR AND POST |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE : 5
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1 (34) CONTRACT ID 13B642
| ( 1 ) 11008052 | ( 2 ) 980285647301 | ( 3 ) 11010762010
|ENGINEERS CONSTRUCTION, INC. |DIRT TECH COMPANY, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et ettt Dt
0330 678.15 1.000 EACH | 10000.00000 10000.00]| 19500.00000 19500.00] 20000.00000 20000.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/BARNES AVENUE) | |
0335 678.15 1.000 EACH | 10750.00000 10750.00] 16000.00000 16000.00] 17500.00000 17500.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/ETHAN ALLEN AVENUE) | |
0340 678.15 1.000 EACH | 44200.00000 44200.00] 45000.00000 45000.00] 47500.00000 47500.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/LIME KILN ROAD) | |
0345 678.15 1.000 EACH | 43720.00000 43720.00] 45000.00000 45000.00] 47500.00000 47500.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/NATIONAL GUARD ROAD) | |
0350 678.23 1260.000 LF | 18.00000 22680.00] 15.00000 18900.00] 15.50000 19530.00
WIRED CONDUIT (2 INCH) (PVC) (SCH 80) | |
0355 678.30 220.000 LF | 210.00000 46200.00] 85.00000 18700.00]| 65.00000 14300.00
ELECTRICAL CONDUIT SLEEVE (12 INCH DIA. | |
) (HDPE) | | |
0360 679.24 1.000 EACH | 1810.00000 1810.00| 1400.00000 1400.00]| 2000.00000 2000.00
REMOVE STREET LIGHT ASSEMBLY | |
0365 679.46 1.000 EACH | 2975.00000 2975.00] 8000.00000 8000.00| 10000.00000 10000.00
STREET LIGHT ASSEMBLY | |
0370 900.620 11.000 EACH | 1655.00000 18205.00]| 1100.00000 12100.00]| 1250.00000 13750.00
SPECIAL PROVISION (JUNCTION BOX, HEAVY | | |
DUTY) | | I
0375 900.620 1.000 EACH | 7620.00000 7620.00] 450.00000 450.00] 2500.00000 2500.00
SPECIAL PROVISION (REMOVE AND RELOCATE | |
COMMERCIAL SIGN) | |
0380 900.645 LUMP | 7900.00000 7900.00] 8500.00000 8500.00| 8500.00000 8500.00
SPECIAL PROVISION (MAINTENANCE OF | |
PEDESTRIAN TRAFFIC) | |
0385 900.645 LUMP | 3200.00000 3200.00] 8500.00000 8500.00| 3500.00000 3500.00
SPECIAL PROVISION (REMOVE AND RELOCATE | |
BUS SHELTER) | |
0390 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |
0395 900.680 1050.000 TON | 99.00000 103950.00] 95.00000 99750.00| 115.00000 120750.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | $ 1,192,786.50] $ 1,243,868.00] $ 1,348,303.50
—————————————————————————————————————————— e e e
COMMON ITEMS TOTAL | S 1,192,786.50] S 1,243,868.00] S 1,348,303.50
| | |
CONTRACT TOTALS (LOW COST) | $ 1,192,786.50] $ 1,243,868.00] $ 1,348,303.50




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE 6
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
| ( 4 ) 110108810610 | ( 5 ) 110102700610 | ( 6 ) 110909070710
|S. D. IRELAND BROTHERS CORPO |DALE E. PERCY, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY
I [ I
0005 201.10 LUMP | 30000.00000 30000.00] 25000.00000 25000.00] 69500.00000 69500.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | I
0010 203.15 4250.000 cCY | 12.00000 51000.00] 30.00000 127500.00] 19.00000 80750.00
COMMON EXCAVATION | |
0015 203.16 220.000 cCY | 5.00000 1100.00] 100.00000 22000.00] 50.00000 11000.00
SOLID ROCK EXCAVATION | |
0020 204.20 35.000 CY | 25.00000 875.00] 16.00000 560.00] 30.00000 1050.00
TRENCH EXCAVATION OF EARTH | |
0025 204.21 2.000 cCYy | 150.00000 300.00] 300.00000 600.00| 400.00000 800.00
TRENCH EXCAVATION OF ROCK | |
0030 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I
(N.A.B.I.) I I I
0035 301.26 1300.000 cCY | 50.00000 65000.00] 35.00000 45500.00] 38.00000 49400.00
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | |
0040 301.35 2475.000 CY | 50.00000 123750.00] 37.00000 91575.00] 38.00000 94050.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0045 406.38 110.000 SY | 30.00000 3300.00] 90.00000 9900.00] 50.00000 5500.00
HAND-PLACED BITUMINOUS CONCRETE | |
MATERIAL, DRIVES | |
0050 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) I [ I
0055 507.11 120.000 LB | 5.00000 600.00] 10.00000 1200.00] 3.00000 360.00
REINFORCING STEEL, LEVEL I | |
0060 514.10 1.000 GAL | 100.00000 100.00]| 10.00000 10.00] 75.00000 75.00
WATER REPELLENT, SILANE | |
0065 541.22 2.000 cy | 750.00000 1500.00] 2800.00000 5600.00] 700.00000 1400.00
CONCRETE, CLASS A | |
0070 601.2605 38.000 LF | 75.00000 2850.00] 60.00000 2280.00] 56.00000 2128.00
12" CPEP(SL) | |
0075 604.20 1.000 EACH | 4000.00000 4000.00]| 3400.00000 3400.00] 5400.00000 5400.00
PRECAST REINFORCED CONCRETE CATCH BASIN | |
WITH CAST IRON GRATE | |
0080 604.412 16.000 EACH | 1250.00000 20000.00] 450.00000 7200.00] 2100.00000 33600.00
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0085 604.42 1.000 EACH | 750.00000 750.00] 450.00000 450.00] 800.00000 800.00
[

CHANGING ELEVATION OF SEWER MANHOLES



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE 7
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
| ( 4 ) 110108810610 | ( 5 ) 110102700610 | ( 6 ) 110909070710
|S. D. IRELAND BROTHERS CORPO |DALE E. PERCY, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0090 604.55 2.000 EACH | 900.00000 1800.00]| 840.00000 1680.00]| 1200.00000 2400.00
CAST IRON COVER WITH FRAME | |
0095 608.25 10.000 HR | 150.00000 1500.00]| 85.00000 850.00]| 100.00000 1000.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0100 608.37 10.000 HR | 100.00000 1000.00]| 100.00000 1000.00| 80.00000 800.00
TRUCK RENTAL | |
0105 609.10 50.000 MGAL | 30.00000 1500.00]| 200.00000 10000.00 | 100.00000 5000.00
DUST CONTROL WITH WATER | |
0110 613.10 35.000 cCYy | 50.00000 1750.00]| 50.00000 1750.00]| 62.00000 2170.00
STONE FILL, TYPE I | |
0115 616.21 500.000 LF | 60.00000 30000.00] 65.00000 32500.00] 72.00000 36000.00
VERTICAL GRANITE CURB | |
0120 616.41 500.000 LF | 5.00000 2500.00] 7.00000 3500.00] 5.00000 2500.00
REMOVAL OF EXISTING CURB | |
0125 618.10 360.000 SY | 95.00000 34200.00] 70.00000 25200.00] 92.00000 33120.00
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0130 618.30 462.000 SF | 40.00000 18480.00| 35.00000 16170.00]| 33.00000 15246.00
DETECTABLE WARNING SURFACE | |
0135 619.17 4.000 EACH | 53.00000 212.00] 50.00000 200.00] 50.00000 200.00
YIELDING MARKER POSTS | |
0140 620.11 410.000 LF | 15.00000 6150.00]| 14.00000 5740.00] 14.00000 5740.00
CHAIN-LINK FENCE, 4 FEET | |
0145 620.20 6.000 EACH | 250.00000 1500.00]| 275.00000 1650.00]| 240.00000 1440.00
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | |
4 FEET | | I
0150 620.55 235.000 LF | 5.00000 1175.00]| 9.00000 2115.00] 4.00000 940.00
REMOVAL OF EXISTING FENCE | |
0155 630.10 900.000 HR | 50.00000 45000.00] 80.00000 72000.00] 100.00000 90000.00
UNIFORMED TRAFFIC OFFICERS | |
0160 630.15 1800.000 HR | 40.00000 72000.00] 48.00000 86400.00| 48.00000 86400.00
FLAGGERS | | |
0165 631.10 LUMP | 15000.00000 15000.00] 55000.00000 55000.00] 10580.00000 10580.00
FIELD OFFICE, ENGINEERS | |
0170 631.16 LUMP | 500.00000 500.00] 5000.00000 5000.00] 500.00000 500.00
TESTING EQUIPMENT, CONCRETE | |
0175 631.17 LUMP | 500.00000 500.00] 800.00000 800.00] 750.00000 750.00
TESTING EQUIPMENT, BITUMINOUS | |
0180 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | |
0185 635.11 LUMP | 116894.00000 116894.00| 100000.00000 100000.00| 126130.00000 126130.00
|

MOBILIZATION/DEMOBILIZATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 8
RESULTS OF BIDS

PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID : 13B642
| ( 4 ) 110108810610 | ( 5 ) 110102700610 | ( 6 ) 110909070710
|S. D. IRELAND BROTHERS CORPO |DALE E. PERCY, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0190 641.11 LUMP | 75000.00000 75000.00] 28000.00000 28000.00] 97730.00000 97730.00
TRAFFIC CONTROL, ALL-INCLUSIVE | |
0195 641.15 2.000 EACH | 2750.00000 5500.00]| 4000.00000 8000.00]| 3350.00000 6700.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0200 646.241 50.000 LF | 4.40000 220.00] 5.00000 250.00] 4.20000 210.00
12 INCH WHITE LINE, WATERBORNE PAINT | |
0205 646.261 110.000 LF | 8.80000 968.00]| 10.00000 1100.00]| 8.40000 924.00
24 INCH STOP BAR, WATERBORNE PAINT | |
0210 646.498 10.000 EACH | 550.00000 5500.00] 525.00000 5250.00] 525.00000 5250.00
DURABLE LETTER OR SYMBOL, RECESSED | |
THERMOPLASTIC | |
0215 646.508 655.000 LF | 88.00000 57640.00 | 85.00000 55675.00 | 84.00000 55020.00
DURABLE CROSSWALK MARKING, RECESSED | |
THERMOPLASTIC | |
0220 646.85 160.000 SF | 4.40000 704.00] 5.00000 800.00] 4.20000 672.00
REMOVAL OF EXISTING PAVEMENT MARKINGS | |
0225 649.31 120.000 SY | 3.00000 360.00] 2.00000 240.00]| 5.00000 600.00
GEOTEXTILE UNDER STONE FILL | |
0230 651.15 675.000 LB | 10.00000 6750.00| 10.00000 6750.00| 8.00000 5400.00
SEED | | |
0235 651.18 2250.000 LB | 3.00000 6750.00 | 2.00000 4500.00]| 5.00000 11250.00
FERTILIZER | |
0240 651.20 10.000 TON | 750.00000 7500.00] 1000.00000 10000.00| 600.00000 6000.00
AGRICULTURAL LIMESTONE | |
0245 651.35 2400.000 cCY | 45.00000 108000.00]| 45.00000 108000.00]| 27.00000 64800.00
TOPSOIL | [ |
0250 653.01 LUMP | 6000.00000 6000.00| 3000.00000 3000.00] 4000.00000 4000.00
EPSC PLAN | | |
0255 653.02 40.000 HR | 50.00000 2000.00] 45.00000 1800.00]| 5.00000 200.00
MONITORING EPSC PLAN | |
0260 653.03 1.000 LU | 10000.00000 10000.00| 10000.00000 10000.00| 10000.00000 10000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0265 653.10 10.000 TON | 1000.00000 10000.00]| 800.00000 8000.00| 600.00000 6000.00
HAY MULCH | | |
0270 653.20 1205.000 SY | 2.50000 3012.50] 3.00000 3615.00] 3.00000 3615.00
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0275 653.35 300.000 cCY | 40.00000 12000.00]| 40.00000 12000.00]| 5.00000 1500.00
STABILIZED CONSTRUCTION ENTRANCE | |
0280 653.40 31.000 EACH | 160.00000 4960.00 | 225.00000 6975.00 | 100.00000 3100.00
INLET PROTECTION DEVICE, TYPE I | |
0285 653.475 450.000 LF | 4.50000 2025.00] 4.00000 1800.00]| 3.00000 1350.00
|

SILT FENCE, TYPE I |



SPECIAL PROVISION
COMMERCIAL SIGN)

(REMOVE AND RELOCATE

VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE 9
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
| 4 ) 110108810610 | ( 5 ) 110102700610 | ( 6 ) 110909070710
| D. IRELAND BROTHERS CORPO |DALE E. PERCY, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0290 653.55 9000.000 LF | 1.00000 9000.00]| 0.50000 4500.00] 1.00000 9000.00
PROJECT DEMARCATION FENCE | |
0295 656.85 LUMP | 3000.00000 3000.00] 400.00000 400.00] 4650.00000 4650.00
TREE PROTECTION | |
0300 675.20 85.000 SF | 18.00000 1530.00]| 17.00000 1445.00| 17.00000 1445.00
TRAFFIC SIGN, TYPE A | |
0305 675.341 225.000 LF | 16.00000 3600.00] 16.00000 3600.00] 15.00000 3375.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0310 675.50 39.000 EACH | 15.00000 585.00] 4.00000 156.00] 13.00000 507.00
REMOVING SIGNS | |
0315 675.60 39.000 EACH | 32.00000 1248.00| 13.00000 507.00] 29.00000 1131.00
RESETTING SIGNS | |
0320 675.61 41.000 EACH | 140.00000 5740.00] 145.00000 5945.00] 131.00000 5371.00
SETTING SALVAGED POSTS | |
0325 676.12 1.000 EACH | 10.00000 10.00] 1.00000 1.00] 10.00000 10.00
REMOVAL OF EXISTING DELINEATOR AND POST | |
0330 678.15 1.000 EACH | 20000.00000 20000.00] 19000.00000 19000.00] 14595.00000 14595.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/BARNES AVENUE) | |
0335 678.15 1.000 EACH | 16750.00000 16750.00] 16000.00000 16000.00] 14595.00000 14595.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/ETHAN ALLEN AVENUE) | |
0340 678.15 1.000 EACH | 45000.00000 45000.00] 44000.00000 44000.00] 40058.00000 40058.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/LIME KILN ROAD) | |
0345 678.15 1.000 EACH | 47500.00000 47500.00] 47000.00000 47000.00] 44835.00000 44835.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/NATIONAL GUARD ROAD) | |
0350 678.23 1260.000 LF | 16.00000 20160.00] 17.00000 21420.00] 19.00000 23940.00
WIRED CONDUIT (2 INCH) (PVC) (SCH 80) | |
0355 678.30 220.000 LF | 100.00000 22000.00] 225.00000 49500.00] 139.00000 30580.00
ELECTRICAL CONDUIT SLEEVE (12 INCH DIA. | |
) (HDPE) | | |
0360 679.24 1.000 EACH | 1375.00000 1375.00]| 1500.00000 1500.00| 1575.00000 1575.00
REMOVE STREET LIGHT ASSEMBLY | |
0365 679.46 1.000 EACH | 8250.00000 8250.00 | 9000.00000 9000.00| 12390.00000 12390.00
STREET LIGHT ASSEMBLY | |
0370 900.620 11.000 EACH | 1100.00000 12100.00] 1100.00000 12100.00]| 1470.00000 16170.00
SPECIAL PROVISION (JUNCTION BOX, HEAVY | | |
DUTY) | | |
0375 900.620 1.000 EACH | 2500.00000 2500.00] 750.00000 750.00] 2300.00000 2300.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 10
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
(4 ) 110108810610 (5 ) 110102700610 (6 ) 110909070710
|S. D. IRELAND BROTHERS CORPO |DALE E. PERCY, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0380 900.645 LUMP |  75000.00000 75000.00] 9000.00000 9000.00]  47150.00000 47150.00
SPECIAL PROVISION (MAINTENANCE OF | |
PEDESTRIAN TRAFFIC) | |
0385 900.645 LUMP | 7500.00000 7500.00| 4000.00000 4000.00| 7768.00000 7768.00
SPECIAL PROVISION (REMOVE AND RELOCATE | |
BUS SHELTER) | | |
0390 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |
0395 900.680 1050.000 TON | 102.00000 107100.00] 110.00000 115500.00] 97.00000 101850.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | $ 1,394,700.50] $ 1,408,486.00] $ 1,447,422.00
—————————————————————————————————————————— e et s et
COMMON ITEMS TOTAL | $ 1,394,700.50] $ 1,408,486.00] $ 1,447,422.00
| | |
CONTRACT TOTALS (LOW COST) [ $ 1,394,700.50] $ 1,408,486.00] $ 1,447,422.00




VERMONT AGENCY OF TRANSPORTATION

LETTING DATE
RESULTS OF BIDS

10/02/20

11:00 A.M.

RUN DATE : 10/02/20
CALL : 002 PAGE : 11

PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID : 13B642
| ( 7 ) 11003826 | ) I ( )
| CASELLA CONSTRUCTION, INC. |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 57937.80000 57937.80]
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 4250.000 cCY | 32.58000 138465.00]
COMMON EXCAVATION | |
0015 203.16 220.000 CY | 200.87000 44191.40]
SOLID ROCK EXCAVATION | |
0020 204.20 35.000 cCYy | 8.59000 300.65]
TRENCH EXCAVATION OF EARTH | |
0025 204.21 2.000 cCy | 286.03000 572.06]
TRENCH EXCAVATION OF ROCK | |
0030 204.22 1.000 cCY | 75.00000 75.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | I
0035 301.26 1300.000 cCY | 85.46000 111098.00]
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | |
0040 301.35 2475.000 CY | 65.40000 161865.00]
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0045 406.38 110.000 SY | 30.03000 3303.30]
HAND-PLACED BITUMINOUS CONCRETE | |
MATERIAL, DRIVES | |
0050 406.50 1.000 LU | 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0055 507.11 120.000 LB | 2.22000 266.40]
REINFORCING STEEL, LEVEL I | |
0060 514.10 1.000 GAL | 206.28000 206.28]|
WATER REPELLENT, SILANE | |
0065 541.22 2.000 cCy | 889.64000 1779.28]|
CONCRETE, CLASS A | |
0070 601.2605 38.000 LF | 117.46000 4463.48]|
12" CPEP(SL) | |
0075 604.20 1.000 EACH | 4589.03000 4589.03]
PRECAST REINFORCED CONCRETE CATCH BASIN | |
WITH CAST IRON GRATE | |
0080 604.412 16.000 EACH | 1045.69000 16731.04|
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0085 604.42 1.000 EACH | 1045.69000 1045.69|
CHANGING ELEVATION OF SEWER MANHOLES | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE : 12
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1 (34) CONTRACT ID 13B642
I ( 7 ) 11003826 I ( ) I ( )
| CASELLA CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0090 604.55 2.000 EACH | 1168.41000 2336.82]
CAST IRON COVER WITH FRAME | |
0095 608.25 10.000 HR | 133.81000 1338.10]|
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0100 608.37 10.000 HR | 94.52000 945.20]
TRUCK RENTAL | |
0105 609.10 50.000 MGAL | 257.12000 12856.00]
DUST CONTROL WITH WATER | |
0110 613.10 35.000 cCYy | 49.52000 1733.20]|
STONE FILL, TYPE I | |
0115 616.21 500.000 LF | 44.58000 22290.00]
VERTICAL GRANITE CURB | |
0120 616.41 500.000 LF | 26.27000 13135.00]
REMOVAL OF EXISTING CURB | |
0125 618.10 360.000 SY | 75.06000 27021.60]
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0130 618.30 462.000 SF | 19.27000 8902.74|
DETECTABLE WARNING SURFACE | |
0135 619.17 4.000 EACH | 266.89000 1067.56|
YIELDING MARKER POSTS | |
0140 620.11 410.000 LF | 0.86000 352.60]
CHAIN-LINK FENCE, 4 FEET | |
0145 620.20 6.000 EACH | 257.44000 1544.64|
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | |
4 FEET | | |
0150 620.55 235.000 LF | 13.35000 3137.25]
REMOVAL OF EXISTING FENCE | |
0155 630.10 900.000 HR | 79.51000 71559.00]
UNIFORMED TRAFFIC OFFICERS | |
0160 630.15 1800.000 HR | 45.47000 81846.00]
FLAGGERS | | |
0165 631.10 LUMP | 27734.54000 27734.54|
FIELD OFFICE, ENGINEERS | |
0170 631.16 LUMP | 1390.06000 1390.06]|
TESTING EQUIPMENT, CONCRETE | |
0175 631.17 LUMP | 611.63000 611.63]|
TESTING EQUIPMENT, BITUMINOUS | |
0180 631.26 3000.000 DL | 1.00000 3000.00]
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | |
0185 635.11 LUMP | 198194.97000 198194.97|
| |

MOBILIZATION/DEMOBILIZATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE : 13
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
I ( 7 ) 11003826 I ( ) I ( )
| CASELLA CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0190 641.11 LUMP | 31766.39000 31766.39]
TRAFFIC CONTROL, ALL-INCLUSIVE | |
0195 641.15 2.000 EACH | 3589.47000 7178.94|
PORTABLE CHANGEABLE MESSAGE SIGN | |
0200 646.241 50.000 LF | 4.45000 222.50]
12 INCH WHITE LINE, WATERBORNE PAINT | |
0205 646.261 110.000 LF | 8.90000 979.00]|
24 INCH STOP BAR, WATERBORNE PAINT | |
0210 646.498 10.000 EACH | 556.03000 5560.30]
DURABLE LETTER OR SYMBOL, RECESSED | |
THERMOPLASTIC | |
0215 646.508 655.000 LF | 88.96000 58268.80]|
DURABLE CROSSWALK MARKING, RECESSED | |
THERMOPLASTIC | |
0220 646.85 160.000 SF | 4.45000 712.00]
REMOVAL OF EXISTING PAVEMENT MARKINGS | |
0225 649.31 120.000 SY | 3.42000 410.40]
GEOTEXTILE UNDER STONE FILL | |
0230 651.15 675.000 LB | 6.29000 4245.75]
SEED | | I
0235 651.18 2250.000 LB | 1.20000 2700.00]
FERTILIZER | |
0240 651.20 10.000 TON | 590.50000 5905.00]
AGRICULTURAL LIMESTONE | |
0245 651.35 2400.000 cCY | 58.26000 139824.00]|
TOPSOIL | | |
0250 653.01 LUMP | 3058.14000 3058.14]
EPSC PLAN | | |
0255 653.02 40.000 HR | 57.68000 2307.20]
MONITORING EPSC PLAN | |
0260 653.03 1.000 LU | 10000.00000 10000.00|
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0265 653.10 10.000 TON | 623.86000 6238.60]|
HAY MULCH | | |
0270 653.20 1205.000 SY | 2.45000 2952.25]|
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0275 653.35 300.000 cCY | 72.56000 21768.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0280 653.40 31.000 EACH | 126.63000 3925.53]
INLET PROTECTION DEVICE, TYPE I | |
0285 653.475 450.000 LF | 4.84000 2178.00]
| | |

SILT FENCE,

TYPE I



SPECIAL PROVISION (REMOVE AND RELOCATE

VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/02/20
LETTING DATE 10/02/20 11:00 A.M. CALL 002 PAGE : 14
RESULTS OF BIDS
PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID 13B642
| ( 7 ) 11003826 [ ( ) I ( )
| CASELLA CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0290 653.55 9000.000 LF | 0.80000 7200.00]
PROJECT DEMARCATION FENCE | |
0295 656.85 LUMP | 3771.69000 3771.69]
TREE PROTECTION | |
0300 675.20 85.000 SF | 17.79000 1512.15]|
TRAFFIC SIGN, TYPE A | |
0305 675.341 225.000 LF | 15.35000 3453.75]|
SQUARE TUBE SIGN POST AND ANCHOR | |
0310 675.50 39.000 EACH | 13.34000 520.26]|
REMOVING SIGNS | |
0315 675.60 39.000 EACH | 31.14000 1214.46|
RESETTING SIGNS | |
0320 675.61 41.000 EACH | 139.01000 5699.41|
SETTING SALVAGED POSTS | |
0325 676.12 1.000 EACH | 1.11000 1.11]
REMOVAL OF EXISTING DELINEATOR AND POST | |
0330 678.15 1.000 EACH | 20183.72000 20183.72]
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/BARNES AVENUE) | |
0335 678.15 1.000 EACH | 16958.77000 16958.77|
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/ETHAN ALLEN AVENUE) | |
0340 678.15 1.000 EACH | 45872.09000 45872.09]
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/LIME KILN ROAD) | |
0345 678.15 1.000 EACH | 47818.18000 47818.18]
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION (VT 15/NATIONAL GUARD ROAD) | |
0350 678.23 1260.000 LF | 16.12000 20311.20]
WIRED CONDUIT (2 INCH) (PVC) (SCH 80) | |
0355 678.30 220.000 LF | 24.26000 5337.20]
ELECTRICAL CONDUIT SLEEVE (12 INCH DIA. | |
) (HDPE) | | I
0360 679.24 1.000 EACH | 1390.06000 1390.06]|
REMOVE STREET LIGHT ASSEMBLY | |
0365 679.46 1.000 EACH | 8340.38000 8340.38]
STREET LIGHT ASSEMBLY | |
0370 900.620 11.000 EACH | 1112.05000 12232.55]
SPECIAL PROVISION (JUNCTION BOX, HEAVY | | |
DUTY) | | I
0375 900.620 1.000 EACH | 477.66000 477.66|
| |
| |

COMMERCIAL SIGN)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/02/20
LETTING DATE : 10/02/20 11:00 A.M. CALL : 002 PAGE : 15
RESULTS OF BIDS

PROJECT (S) : COLCHESTER-ESSEX NH 030-1(34) CONTRACT ID : 13B642

( 7 ) 11003826 |
CASELLA CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e
0380 900.645 LUMP | 68657.97000 68657.97|
SPECIAL PROVISION (MAINTENANCE OF | |
PEDESTRIAN TRAFFIC) | |
0385 900.645 LUMP | 3708.43000 3708.43]
SPECIAL PROVISION (REMOVE AND RELOCATE | |
BUS SHELTER) | | |
0390 900.650 1.000 LU | 1.00000 1.00]
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |
0395 900.680 1050.000 TON | 111.21000 116770.50]
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | $ 1,729,520.66]| $ | $
—————————————————————————————————————————— B ettt et et e
COMMON ITEMS TOTAL | $ 1,729,520.66]| $ | $
| | |
CONTRACT TOTALS (LOW COST) | $ 1,729,520.66]| $ 0.00] $




