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                                                           RESULTS OF BIDS

         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 10/30/20  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NORWICH
         NORWICH STP 2034 (18) - GRADE CROSSING IMPROVEMENT PROJECT
         OF WASHINGTON COUNTY RAILROAD AT RIVER ROAD AND CROSSING                        COUNTY    : WINDSOR
         LANE INTERSECTION.                                                              DISTRICT  : D04

         WORK TO BE PERFORMED FOR THIS PROJECT INCLUDES
         RE-CONSTRUCTION OF EXISTING RAILROAD GRADE CROSSING PANELS,
         PAVEMENT MARKINGS, NEW SIGNALS WITH LED LIGHTS AND FLASHERS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    359,382.00     100.0000%
       2   980333831801   R.A. FILSKOV & SONS                                                        $    474,692.63     132.0858%
       3   110909070710   J. P. SICARD, INC.                                                         $    487,300.50     135.5940%
       4   120008610010   W.J. RIEGEL RAIL SOLUTIONS, LLC                                            $    619,744.60     172.4473%
    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2  ) 980333831801        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |R.A. FILSKOV & SONS          |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  15.000  CY   |      60.00000         900.00|      40.00000         600.00|      26.00000         390.00
      COMMON EXCAVATION                       |                             |                             |
    0010 203.28                 125.000  CY   |      18.00000        2250.00|      45.00000        5625.00|      36.00000        4500.00
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0015 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0020 210.10                  80.000  SY   |      40.00000        3200.00|      61.00000        4880.00|      40.00000        3200.00
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0025 301.15                  70.000  CY   |      55.00000        3850.00|      60.00000        4200.00|      57.00000        3990.00
      SUBBASE OF GRAVEL                       |                             |                             |
    0030 404.65                   0.600  CWT  |     400.00000         240.00|     500.00000         300.00|     410.00000         246.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0035 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0040 418.10                 190.000  SF   |      72.00000       13680.00|      75.00000       14250.00|      61.00000       11590.00
      ASPHALTIC APPROACH MATERIAL             |                             |                             |
    0045 605.10                 250.000  LF   |      20.00000        5000.00|      12.50000        3125.00|      32.00000        8000.00
      UNDERDRAIN PIPE, 6 INCHES               |                             |                             |
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         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 980333831801       |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |R.A. FILSKOV & SONS          |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0050 630.10                 160.000  HR   |      79.00000       12640.00|      75.00000       12000.00|      75.00000       12000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0055 630.15                 240.000  HR   |      46.00000       11040.00|      45.00000       10800.00|      40.00000        9600.00
      FLAGGERS                                |                             |                             |
    0060 631.10                          LUMP |    9250.00000        9250.00|   10000.00000       10000.00|    8625.00000        8625.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0065 631.17                          LUMP |     500.00000         500.00|    1500.00000        1500.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0070 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0075 632.10               25000.000  DL   |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00
      RAILROAD FLAGGERS (N.A.B.I.)            |                             |                             |
    0080 635.11                          LUMP |   42545.00000       42545.00|   49500.00000       49500.00|   60000.00000       60000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0085 641.11                          LUMP |    4800.00000        4800.00|    9500.00000        9500.00|    9530.00000        9530.00
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0090 641.15                   2.000  EACH |    4750.00000        9500.00|    2250.00000        4500.00|    2500.00000        5000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0095 646.404               2070.000  LF   |       2.20000        4554.00|       3.50000        7245.00|       1.60000        3312.00
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0100 646.414               2170.000  LF   |       2.20000        4774.00|       3.50000        7595.00|       1.60000        3472.00
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0105 646.484                 24.000  LF   |      11.00000         264.00|      12.50000         300.00|      11.00000         264.00
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
    0110 646.514                  2.000  EACH |    1100.00000        2200.00|    1250.00000        2500.00|     470.00000         940.00
      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             |
      POLYUREA                                |                             |                             |
    0115 651.15                   5.000  LB   |      30.00000         150.00|      24.00000         120.00|      20.00000         100.00
      SEED                                    |                             |                             |
    0120 651.18                  45.000  LB   |       4.00000         180.00|      12.00000         540.00|       5.00000         225.00
      FERTILIZER                              |                             |                             |
    0125 651.20                   0.200  TON  |     850.00000         170.00|    1775.00000         355.00|    1000.00000         200.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0130 651.35                  50.000  CY   |      40.00000        2000.00|      55.00000        2750.00|      50.00000        2500.00
      TOPSOIL                                 |                             |                             |
    0135 653.10                   0.200  TON  |    1750.00000         350.00|    1050.00000         210.00|    1000.00000         200.00
      HAY MULCH                               |                             |                             |
    0137 653.01                          LUMP |    1650.00000        1650.00|    3000.00000        3000.00|    3000.00000        3000.00
      EPSC PLAN                               |                             |                             |
    0138 653.02                  40.000  HR   |      34.00000        1360.00|      50.00000        2000.00|       5.00000         200.00
      MONITORING EPSC PLAN                    |                             |                             |
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         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 980333831801       |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |R.A. FILSKOV & SONS          |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0139 653.03                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0140 653.476                100.000  LF   |      13.50000        1350.00|      12.60000        1260.00|       3.00000         300.00
      SILT FENCE, TYPE II                     |                             |                             |
    0145 653.55                  80.000  LF   |       1.00000          80.00|       5.10000         408.00|       1.00000          80.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0150 675.20                  36.250  SF   |      20.00000         725.00|      22.50000         815.63|      30.00000        1087.50
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0155 675.50                   2.000  EACH |      13.50000          27.00|     102.50000         205.00|      15.00000          30.00
      REMOVING SIGNS                          |                             |                             |
    0160 900.615                  1.000  DL   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             |
      LIQUIDATED DAMAGES)(WASHING TON COUNTY  |                             |                             |
      RAILROAD)(N.A.B.I.)                     |                             |                             |
    0165 900.620                 58.000  EACH |     275.00000       15950.00|     390.00000       22620.00|     250.00000       14500.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)(10'-0" TIES) |                             |                             |
    0170 900.620                  5.000  EACH |     210.00000        1050.00|     265.00000        1325.00|     250.00000        1250.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)(8'-6" TIES)  |                             |                             |
    0175 900.645                         LUMP |   40799.00000       40799.00|   68960.00000       68960.00|   98000.00000       98000.00
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      PANEL GRADE CROSSING SURFACE)(DOT       |                             |                             |
      053-543M)                               |                             |                             |
    0180 900.645                         LUMP |   89000.00000       89000.00|  146790.00000      146790.00|  147380.00000      147380.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING SYSTEM) (DOT    |                             |                             |
      053-543M)                               |                             |                             |
    0185 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0190 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I)                    |                             |                             |
    0195 900.680                105.000  TON  |     285.00000       29925.00|     290.00000       30450.00|     300.00000       31500.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL QUANTITY)               |                             |                             |
    0200 900.680                230.000  TON  |      45.00000       10350.00|      49.50000       11385.00|      37.00000        8510.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
         SECTION TOTALS                       |           $       359,382.00|           $       474,692.63|           $       487,300.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       359,382.00|           $       474,692.63|           $       487,300.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       359,382.00|           $       474,692.63|           $       487,300.50
    ====================================================================================================================================
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         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305

    =====================================================================================================================================
                                              |(   4  ) 120008610010        |(       )                    |(      )
                                              |W.J. RIEGEL RAIL SOLUTIONS,  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  15.000  CY   |      72.22000        1083.30|                             |
      COMMON EXCAVATION                       |                             |                             |
    0010 203.28                 125.000  CY   |      50.00000        6250.00|                             |
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0015 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0020 210.10                  80.000  SY   |     101.11000        8088.80|                             |
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0025 301.15                  70.000  CY   |      50.00000        3500.00|                             |
      SUBBASE OF GRAVEL                       |                             |                             |
    0030 404.65                   0.600  CWT  |     185.19000         111.11|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0035 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0040 418.10                 190.000  SF   |      66.67000       12667.30|                             |
      ASPHALTIC APPROACH MATERIAL             |                             |                             |
    0045 605.10                 250.000  LF   |      50.00000       12500.00|                             |
      UNDERDRAIN PIPE, 6 INCHES               |                             |                             |
    0050 630.10                 160.000  HR   |     112.22000       17955.20|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0055 630.15                 240.000  HR   |      45.56000       10934.40|                             |
      FLAGGERS                                |                             |                             |
    0060 631.10                          LUMP |   11111.11000       11111.11|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0065 631.17                          LUMP |     833.33000         833.33|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0070 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0075 632.10               25000.000  DL   |       1.00000       25000.00|                             |
      RAILROAD FLAGGERS (N.A.B.I.)            |                             |                             |
    0080 635.11                          LUMP |   77977.39000       77977.39|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0085 641.11                          LUMP |   20644.52000       20644.52|                             |
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0090 641.15                   2.000  EACH |    1666.67000        3333.34|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0095 646.404               2070.000  LF   |       1.67000        3456.90|                             |
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
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         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305

    =====================================================================================================================================
                                              |(   4  ) 120008610010        |(       )                    |(      )
                                              |W.J. RIEGEL RAIL SOLUTIONS,  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0100 646.414               2170.000  LF   |       1.59000        3450.30|                             |
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0105 646.484                 24.000  LF   |      11.11000         266.64|                             |
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
    0110 646.514                  2.000  EACH |     500.00000        1000.00|                             |
      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             |
      POLYUREA                                |                             |                             |
    0115 651.15                   5.000  LB   |      38.89000         194.45|                             |
      SEED                                    |                             |                             |
    0120 651.18                  45.000  LB   |      11.11000         499.95|                             |
      FERTILIZER                              |                             |                             |
    0125 651.20                   0.200  TON  |     888.89000         177.78|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0130 651.35                  50.000  CY   |      66.67000        3333.50|                             |
      TOPSOIL                                 |                             |                             |
    0135 653.10                   0.200  TON  |    1111.11000         222.22|                             |
      HAY MULCH                               |                             |                             |
    0137 653.01                          LUMP |    3333.33000        3333.33|                             |
      EPSC PLAN                               |                             |                             |
    0138 653.02                  40.000  HR   |     128.90000        5156.00|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0139 653.03                   1.000  LU   |    5000.00000        5000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0140 653.476                100.000  LF   |       4.44000         444.00|                             |
      SILT FENCE, TYPE II                     |                             |                             |
    0145 653.55                  80.000  LF   |       2.22000         177.60|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0150 675.20                  36.250  SF   |      13.33000         483.21|                             |
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0155 675.50                   2.000  EACH |     111.11000         222.22|                             |
      REMOVING SIGNS                          |                             |                             |
    0160 900.615                  1.000  DL   |       1.00000           1.00|                             |
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             |
      LIQUIDATED DAMAGES)(WASHING TON COUNTY  |                             |                             |
      RAILROAD)(N.A.B.I.)                     |                             |                             |
    0165 900.620                 58.000  EACH |     282.50000       16385.00|                             |
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)(10'-0" TIES) |                             |                             |
    0170 900.620                  5.000  EACH |     275.53000        1377.65|                             |
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)(8'-6" TIES)  |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 01/31/20
                                                LETTING DATE : 01/31/20  11:00 A.M.                            CALL : 001  PAGE : 6
                                                           RESULTS OF BIDS

         PROJECT(S): NORWICH STP 2034(18)                                            CONTRACT ID   : 17G305

    =====================================================================================================================================
                                              |(   4  ) 120008610010        |(       )                    |(      )
                                              |W.J. RIEGEL RAIL SOLUTIONS,  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0175 900.645                         LUMP |  165733.27000      165733.27|                             |
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      PANEL GRADE CROSSING SURFACE)(DOT       |                             |                             |
      053-543M)                               |                             |                             |
    0180 900.645                         LUMP |  151733.33000      151733.33|                             |
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING SYSTEM) (DOT    |                             |                             |
      053-543M)                               |                             |                             |
    0185 900.650                  1.000  LU   |       1.00000           1.00|                             |
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0190 900.650                  1.000  LU   |       1.00000           1.00|                             |
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I)                    |                             |                             |
    0195 900.680                105.000  TON  |     333.33000       34999.65|                             |
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL QUANTITY)               |                             |                             |
    0200 900.680                230.000  TON  |      30.56000        7028.80|                             |
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
         SECTION TOTALS                       |           $       619,744.60|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       619,744.60|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       619,744.60|           $             0.00|           $
    ====================================================================================================================================


