VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1) CALL ORDER : 002
CONTRACT TIME : 10/09/20 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : VERGENNES BRISTOL
VERGENNES STP PC20(1) & BRISTOL STP PC20(2) - VERGENNES STP

PC20(1) - BEGINNING ON VT ROUTE 22A IN THE TOWN OF VERGENNES COUNTY : ADDISON

AT THE TOWN LINE WITH PANTON AT MILE MARKER 0.000 = STA. V DISTRICT : D05

0+00 AND RUNNING NORTHERLY ALONG VT ROUTE 22A FOR A DISTANCE
OF APPROXIMATELY 11559 FT (2.189 MILES) AND STOPPING IN THE
TOWN OF VERGENNES AT THE TOWN LINE WITH FERRISBURGH AT MILE
MARKER 2.189 = STA. V 115+59; ALSO BEGINNING ON VT ROUTE 22A
AT MILE MARKER 1.233 = STA. V 65+10 / 0+00 PROJECT CONTINUES
EASTERLY ALONG FERRISBURGH STATE HIGHWAY FOR A DISTANCE OF
APPROXIMATELY 3516 FT (0.666 MILES) AND STOPPING IN
VERGENNES AT MILE MARKER 0.666 = STA. A 35+16. WORK TO BE
PERFORMED UNDER THIS PROJECT INCLUDES COARSE-MILLING,
RESURFACING WITH LEVELING COURSE, AND WEARING COURSE,
PAVEMENT MARKINGS, SIGNAL SYSTEM IMPROVEMENTS, PEDESTRIAN
SAFETY IMPROVEMENTS, GUARDRAIL, AND OTHER RELATED HIGHWAY
ITEMS.

BRISTOL STP PC20(2) - BEGINNING ON VT ROUTE 116 IN THE TOWN
OF BRISTOL NEAR THE INTERSECTION WITH AIRPORT RD AT MILE
MARKER 6.006 = STA. 317+11 AND RUNNING NORTHERLY ALONG VT
ROUTE 116 FOR A DISTANCE OF APPROXIMATELY 6493 FT (1.230
MILES) AND STOPPING IN THE TOWN OF BRISTOL AT MILE MARKER
7.236 = STA. 382+04.WORK TO BE PERFORMED UNDER THIS PROJECT
INCLUDES COARSE-MILLING, RESURFACING WITH LEVELING COURSE,
WEARING COURSE, PAVEMENT MARKINGS, GUARDRAIL, DRAINAGE;
DEMOLITION OF EXISTING SIDEWALK, PAVER BANDS AND LIGHT
POLES; THE REMOVAL AND RESETTING OF CURBING; RECONSTRUCTION
OF CONCRETE SIDEWALK, IMPRINTED SIDEWALK, ORNAMENTAL
PEDESTRIAN STREET LIGHTS AND OTHER RELATED HIGHWAY ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11010762010 J. HUTCHINS, INC. S 4,175,694.15 100.0000%
2 11008052 ENGINEERS CONSTRUCTION, INC. S 4,504,979.55 107.8858%
3 115009280610 PIKE INDUSTRIES, INC. S 4,654,100.05 111.4569%
| ( 1 ) 11010762010 [ ( 2 ) 11008052 | ( 3 ) 115009280610
| J. HUTCHINS, INC. |[ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ROADWAY



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 2
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. | ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0005 201.31 25.000 EACH | 120.00000 3000.00] 146.00000 3650.00] 120.00000 3000.00
THINNING AND TRIMMING FOR SIGNS | | |
0010 203.15 760.000 CY | 53.50000 40660.00]| 18.00000 13680.00] 24.00000 18240.00
COMMON EXCAVATION | | |
0015 203.30 100.000 CY | 10.00000 1000.00] 50.00000 5000.00] 18.00000 1800.00
EARTH BORROW | |
0020 203.31 15.000 CY | 50.00000 750.00] 60.00000 900.00] 38.00000 570.00
SAND BORROW | |
0025 204.20 100.000 CY | 80.00000 8000.00] 16.00000 1600.00] 40.00000 4000.00
TRENCH EXCAVATION OF EARTH | | |
0030 204.21 10.000 CY | 225.00000 2250.00| 185.00000 1850.00] 225.00000 2250.00
TRENCH EXCAVATION OF ROCK | | |
0035 204.22 2.000 CY | 75.00000 150.00] 75.00000 150.00] 75.00000 150.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.I.) | | |
0040 204.30 65.000 CY | 27.50000 1787.50] 51.00000 3315.00] 42.00000 2730.00
GRANULAR BACKFILL FOR STRUCTURES | | |
0045 210.10 82600.000 SY | 2.60000 214760.00| 5.00000 413000.00| 2.75000 227150.00
COARSE-MILLING, BITUMINOUS PAVEMENT | | |
0050 301.28 1650.000 TON | 55.00000 90750.00] 29.00000 47850.00 | 39.00000 64350.00
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0055 404.65 850.000 CWT | 10.00000 8500.00] 61.00000 51850.00 | 35.00000 29750.00
EMULSIFIED ASPHALT | | |
0060 406.28 2.000 LU | 1.00000 2.00] 1.00000 2.00] 1.00000 2.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | | |
0065 406.35 3350.000 TON | 110.00000 368500.00 | 117.00000 391950.00]| 115.00000 385250.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | | |
(65 GYRATION) | | |
0070 406.35 6600.000 TON | 105.00000 693000.00] 119.00000 785400.00 | 115.00000 759000.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | | |
(80 GYRATION) | | |
0075 406.38 5900.000 SY | 30.50000 179950.00| 42.00000 247800.00| 32.00000 188800.00
HAND-PLACED BITUMINOUS CONCRETE | | |
MATERIAL, DRIVES | | |
0080 406.45 100.000 TON | 150.00000 15000.00] 225.00000 22500.00| 225.00000 22500.00
BITUMINOUS CONCRETE PAVEMENT SURFACE | | |
PREPARATION | | |
0085 406.50 2.000 LU | 1.00000 2.00] 1.00000 2.00] 1.00000 2.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
I.) | | |
0090 418.10 120.000 SF | 69.00000 8280.00] 75.00000 9000.00] 68.85000 8262.00
| | |

ASPHALTIC APPROACH MATERIAL



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. |ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0095 541.25 5.000 CY | 900.00000 4500.00| 700.00000 3500.00]| 1500.00000 7500.00
CONCRETE, CLASS B | | |
0100 580.20 10.000 CF | 200.00000 2000.00] 220.00000 2200.00] 200.00000 2000.00
RAPID SETTING CONCRETE REPAIR MATERIAL | | |
WITH COARSE AGGREGATE | | |
0105 601.0905 65.000 LF | 60.00000 3900.00| 54.00000 3510.00]| 85.00000 5525.00
12" CPEP | | |
0110 601.0910 130.000 LF | 65.00000 8450.00 | 56.00000 7280.00 | 95.00000 12350.00
15" CPEP | | |
0115 604.40 13.000 EACH | 650.00000 8450.00 | 875.00000 11375.00] 900.00000 11700.00
CHANGING ELEVATION OF DROP INLETS, | | |
CATCH BASINS, OR MANHOLES | | |
0120 604.412 42.000 EACH | 1100.00000 46200.00] 1300.00000 54600.00| 1250.00000 52500.00
REHAB. DROP INLETS, CATCH BASINS, OR | | |
MANHOLES, CLASS I | | |
0125 604.415 5.000 EACH | 1200.00000 6000.00] 1450.00000 7250.00| 1350.00000 6750.00
REHAB. DROP INLETS, CATCH BASINS, OR | | |
MANHOLES, CLASS IT | | |
0130 604.418 5.000 EACH | 1300.00000 6500.00] 1600.00000 8000.00| 1600.00000 8000.00
REHAB. DROP INLETS, CATCH BASINS, OR | | |
MANHOLES, CLASS III | | |
0135 604.42 20.000 EACH | 650.00000 13000.00] 850.00000 17000.00] 900.00000 18000.00
CHANGING ELEVATION OF SEWER MANHOLES | |
0140 608.15 50.000 HR | 125.00000 6250.00] 102.00000 5100.00]| 95.00000 4750.00
POWER GRADER RENTAL | | |
0145 608.25 100.000 HR | 150.00000 15000.00] 122.00000 12200.00] 125.00000 12500.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | | |
0150 608.26 30.000 HR | 250.00000 7500.00 | 130.00000 3900.00| 195.00000 5850.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE II | | |
(PHUEMATIC HAMMER) | | |
0155 608.30 50.000 HR | 50.00000 2500.00] 80.00000 4000.00| 85.00000 4250.00
POWER BROOM RENTAL, TYPE I | | |
0160 608.31 60.000 HR | 150.00000 9000.00] 90.00000 5400.00]| 155.00000 9300.00
POWER BROOM RENTAL, TYPE IT | | |
0165 608.37 200.000 HR | 90.00000 18000.00] 95.00000 19000.00] 85.00000 17000.00
TRUCK RENTAL | |
0170 608.40 50.000 HR | 50.00000 2500.00] 110.00000 5500.00]| 80.00000 4000.00
LOADER RENTAL, TYPE T | | |
0175 613.10 104.000 cCY | 82.50000 8580.00 | 54.00000 5616.00| 58.00000 6032.00
STONE FILL, TYPE I | | |
0180 616.21 215.000 LF | 55.00000 11825.00] 74.00000 15910.00] 42.00000 9030.00
I I I

VERTICAL GRANITE CURB



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 4
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. | ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0185 616.28 890.000 LF | 24.50000 21805.00] 35.00000 31150.00] 28.00000 24920.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0190 616.40 830.000 LF | 32.30000 26809.00| 37.00000 30710.00] 20.00000 16600.00
REMOVING AND RESETTING CURB | | |
0195 616.41 175.000 LF | 7.00000 1225.00| 7.00000 1225.00| 10.00000 1750.00
REMOVAL OF EXISTING CURB | | |
0200 616.47 80.000 TON | 180.00000 14400.00| 240.00000 19200.00| 180.90000 14472.00
BITUMINOUS CONCRETE GUTTERS AND TRAFFIC | | |
ISLANDS | | |
0205 617.10 10.000 EACH | 195.00000 1950.00| 205.00000 2050.00] 195.00000 1950.00
REMOVE AND RESET MAILBOX, SINGLE SUPPOR | | |
0210 617.12 3.000 EACH | 235.00000 705.00] 250.00000 750.00] 235.00000 705.00
REMOVE AND RESET MAILBOX, MULTIPLE | | |
SUPPORT | | |
0215 618.10 870.000 SY | 60.00000 52200.00| 75.00000 65250.00] 98.00000 85260.00
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0220 618.30 640.000 SF | 40.00000 25600.00] 40.00000 25600.00] 29.00000 18560.00
DETECTABLE WARNING SURFACE | | |
0225 619.14 4.000 EACH | 1000.00000 4000.00 | 1600.00000 6400.00] 900.00000 3600.00
BOLLARDS | | |
0230 619.17 15.000 EACH | 54.00000 810.00] 60.00000 900.00| 54.00000 810.00
YIELDING MARKER POSTS | | |
0235 621.20 91.500 LF | 20.50000 1875.75| 22.00000 2013.00] 20.50000 1875.75
STEEL BEAM GUARDRAIL, GALVANIZED | | |
0240 621.205 125.000 LF | 21.50000 2687.50] 24.00000 3000.00| 21.50000 2687.50
STEEL BEAM GUARDRAIL, GALVANIZED W/8 | | |
FEET POSTS | | |
0245 621.207 87.500 LF | 30.00000 2625.00] 32.00000 2800.00] 30.00000 2625.00
STEEL BEAM GUARDRAIL, GALVANIZED/NESTED | | |
W/8 FEET POSTS | |
0250 621.218 37.000 EACH | 10.00000 370.00] 11.00000 407.00] 10.00000 370.00
TRAFFIC BARRIER DELINEATOR | | |
0255 621.60 4.000 EACH | 900.00000 3600.00 | 1000.00000 4000.00 | 900.00000 3600.00
ANCHOR FOR STEEL BEAM RAIL | | |
0260 621.76 10.000 EACH | 45.00000 450.00] 50.00000 500.00] 45.00000 450.00
REPLACE GUARDRAIL POST ASSEMBLY | | |
0265 621.77 10.000 EACH | 145.00000 1450.00 | 150.00000 1500.00 | 145.00000 1450.00
REPLACE GUARDRAIL BEAM UNIT | | |
0270 621.79 1062.500 LF | 6.00000 6375.00] 7.00000 7437.50| 6.00000 6375.00
| | |

ADJUST HEIGHT OF GUARDRAIL



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 5
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. | ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0275 621.80 327.000 LF | 1.00000 327.00] 1.10000 359.70] 1.00000 327.00
REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0280 629.20 92.000 EACH | 125.00000 11500.00| 78.00000 7176.00 | 350.00000 32200.00
ADJUST ELEVATION OF VALVE BOX | | |
0285 630.10 850.000 HR | 75.00000 63750.00] 82.00000 69700.00] 78.62000 66827.00
UNIFORMED TRAFFIC OFFICERS | | |
0290 630.15 11900.000 HR | 40.00000 476000.00] 42.00000 499800.00| 39.21000 466599.00
FLAGGERS | | |
0295 631.10 LUMP | 32550.00000 32550.00] 25000.00000 25000.00] 25000.00000 25000.00
FIELD OFFICE, ENGINEERS | | |
0300 631.16 LUMP | 650.00000 650.00] 900.00000 900.00] 500.00000 500.00
TESTING EQUIPMENT, CONCRETE | | |
0305 631.17 LUMP | 650.00000 650.00] 950.00000 950.00 | 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS | | |
0310 631.26 3000.000 DL | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | | |
0315 633.10 10.000 EACH | 250.00000 2500.00] 325.00000 3250.00| 500.00000 5000.00
CPM SCHEDULE | | |
0320 635.11 LUMP | 198535.00000 198535.00| 200000.00000 200000.00| 374465.00000 374465.00
MOBILIZATION/DEMOBILIZATION (STP | | |
PC20 (1)) | | |
0325 635.11 LUMP | 177855.00000 177855.00| 190000.00000 190000.00| 250000.00000 250000.00
MOBILIZATION/DEMOBILIZATION (STP | | |
PC20(2)) | | |
0330 641.11 LUMP | 223455.00000 223455.00| 180000.00000 180000.00| 349124.00000 349124.00
TRAFFIC CONTROL, ALL-INCLUSIVE (STP | | |
PC20 (1)) | | |
0335 641.11 LUMP | 215865.00000 215865.00| 150000.00000 150000.00| 275000.00000 275000.00
TRAFFIC CONTROL, ALL-INCLUSIVE (STP | | |
PC20(2)) | | |
0340 641.15 6.000 EACH | 3500.00000 21000.00| 5660.00000 33960.00] 4500.00000 27000.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0345 646.602 90400.000 LF | 0.20000 18080.00| 0.20000 18080.00 | 0.20000 18080.00
TEMPORARY 4 INCH WHITE LINE, PAINT | | |
0350 646.612 61800.000 LF | 0.20000 12360.00| 0.20000 12360.00| 0.20000 12360.00
TEMPORARY 4 INCH YELLOW LINE, PAINT | | |
0355 646.642 1000.000 LF | 2.00000 2000.00] 2.10000 2100.00] 2.00000 2000.00
TEMPORARY 8 INCH WHITE LINE, PAINT | | |
0360 646.682 1350.000 LF | 5.00000 6750.00] 5.50000 7425.00 | 5.00000 6750.00
TEMPORARY 24 INCH STOP BAR, PAINT | | |
0365 646.692 288.000 EACH | 42.00000 12096.00| 45.00000 12960.00 | 42.00000 12096.00
| | |

TEMPORARY LETTER OR SYMBOL, PAINT



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 6
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. |ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0370 646.702 3810.000 LF | 8.00000 30480.00| 9.00000 34290.00| 8.00000 30480.00
TEMPORARY CROSSWALK MARKING, PAINT | | |
0375 646.76 7400.000 EACH | 1.00000 7400.00 | 2.00000 14800.00] 1.36000 10064.00
LINE STRIPING TARGETS | | |
0380 651.15 250.000 LB | 9.00000 2250.00] 6.00000 1500.00]| 10.00000 2500.00
SEED | | |
0385 651.18 500.000 LB | 5.00000 2500.00] 4.00000 2000.00] 8.00000 4000.00
FERTILIZER | | |
0390 651.20 2.000 TON | 1200.00000 2400.00] 600.00000 1200.00| 700.00000 1400.00
AGRICULTURAL LIMESTONE | | |
0395 651.35 90.000 cCY | 100.00000 9000.00] 46.00000 4140.00]| 45.00000 4050.00
TOPSOIL | | |
0400 651.40 45.000 SY | 12.00000 540.00| 16.00000 720.00 | 25.00000 1125.00
GRUBBING MATERIAL (6") | | |
0405 653.10 2.000 TON | 1200.00000 2400.00] 780.00000 1560.00]| 700.00000 1400.00
HAY MULCH | | |
0410 653.20 1221.000 SY | 1.40000 1709.40]| 1.75000 2136.75]| 2.80000 3418.80
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0415 653.41 4.000 EACH | 205.00000 820.00] 113.00000 452.00| 350.00000 1400.00
INLET PROTECTION DEVICE, TYPE IT | | |
0420 653.475 150.000 LF | 5.65000 847.50] 3.00000 450.00| 9.00000 1350.00
SILT FENCE, TYPE I | | |
0425 675.20 850.000 SF | 18.25000 15512.50] 22.00000 18700.00] 18.25000 15512.50
TRAFFIC SIGN, TYPE A | | |
0430 675.341 1440.000 LF | 14.00000 20160.00| 15.00000 21600.00| 14.00000 20160.00
SQUARE TUBE SIGN POST AND ANCHOR | | |
0435 675.50 235.000 EACH | 10.00000 2350.00] 11.00000 2585.00]| 10.00000 2350.00
REMOVING SIGNS | |
0440 675.60 17.000 EACH | 25.00000 425.00] 27.00000 459.00 | 25.00000 425.00
RESETTING SIGNS | | |
0445 676.10 9.000 EACH | 70.00000 630.00] 75.00000 675.00] 70.00000 630.00
DELINEATOR WITH STEEL POST | | |
0450 676.12 6.000 EACH | 1.00000 6.00] 1.10000 6.60] 1.00000 6.00
REMOVAL OF EXISTING DELINEATOR AND POST | | |
0455 678.21 60.000 LF | 24.00000 1440.00]| 15.50000 930.00] 15.50000 930.00
ELECTRICAL CONDUIT (2") (PVC) (SCH80) | | |
0460 678.23 1490.000 LF | 32.00000 47680.00] 11.50000 17135.00] 11.50000 17135.00
WIRED CONDUIT (1.5 INCH CONDUIT, | | |
SCHEDULE 80 PVC, NO. 10 AWG WIRING) | | |
0465 678.23 270.000 LF | 43.00000 11610.00] 18.00000 4860.00 | 18.00000 4860.00
I I I

WIRED CONDUIT (2") (PVC) (SCH80)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 7
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18v19l
VERGENNES STP PC20 (1)

SPECIAL PROVISION (VEHICLE STOP BAR
DETECTION SYSTEM) (VT 22A @ MONKTON RD)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. | ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0470 678.25 2.000 EACH | 4500.00000 9000.00] 700.00000 1400.00 | 700.00000 1400.00
PULL BOX, STANDARD | I I
0475 678.30 170.000 LF | 38.00000 6460.00| 60.00000 10200.00| 60.00000 10200.00
ELECTRICAL CONDUIT SLEEVE | | I
(2") (PVC) (SCH80) | |
0480 679.24 14.000 EACH | 400.00000 5600.00 | 730.00000 10220.00] 725.00000 10150.00
REMOVE STREET LIGHT ASSEMBLY | | I
0485 690.50 2.000 LU | 1.00000 2.00] 1.00000 2.00] 1.00000 2.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | | |
0490 900.620 4.000 EACH | 9400.00000 37600.00] 23600.00000 94400.00] 23600.00000 94400.00
SPECIAL PROVISION (FLASHING BEACON, | |
RAPID RECTANGULAR) | | |
0495 900.620 2.000 EACH | 1600.00000 3200.00| 700.00000 1400.00| 700.00000 1400.00
SPECIAL PROVISION (JUNCTION BOX, HEAVY | | I
DUTY) | | |
0500 900.620 14.000 EACH | 4750.00000 66500.00| 4000.00000 56000.00| 4000.00000 56000.00
SPECIAL PROVISION (ORNAMENTAL | | I
PEDESTRIAN STREET LIGHT) | | |
0505 900.620 14.000 EACH | 2800.00000 39200.00] 1500.00000 21000.00] 1500.00000 21000.00
SPECIAL PROVISION (ORNAMENTAL STREET | | I
LIGHT POLE BASE) | | |
0510 900.620 1.000 EACH | 39655.00000 39655.00] 37500.00000 37500.00] 37500.00000 37500.00
SPECIAL PROVISION (PEDESTRIAN SIGNAL | | I
HEAD, COUNTDOWN) (VT 22A @ GREEN | | I
ST/NORTH GREEN ST) | | |
0515 900.620 1.000 EACH | 12555.00000 12555.00 | 10800.00000 10800.00| 10800.00000 10800.00
SPECIAL PROVISION (PEDESTRIAN SIGNAL | | I
HEAD, COUNTDOWN) (VT 22A @ MONKTON RD) | | I
0520 900.620 1.000 EACH | 9500.00000 9500.00]| 5400.00000 5400.00 | 5400.00000 5400.00
SPECIAL PROVISION (REMOVE AND REPLACE | | I
TRAFFIC SIGNAL CONTROLLER) (VT 22A @ | I I
MONKTON RD) | | |
0525 900.620 1.000 EACH | 9500.00000 9500.00] 5400.00000 5400.00 | 5400.00000 5400.00
SPECIAL PROVISION (REMOVE AND REPLACE | | I
TRAFFIC SIGNAL CONTR OLLER) (VT 22A @ | I I
GREEN ST/NORTH GREEN ST) | | |
0530 900.620 1.000 EACH | 52345.00000 52345.00| 29500.00000 29500.00] 29500.00000 29500.00
SPECIAL PROVISION (VEHICLE STOP BAR | | I
DETECTION SYSTEM) (VT 22A @ GREEN | | I
ST/NORTH GREEN ST) | | |
0535 900.620 1.000 EACH | 48355.00000 48355.00 | 24200.00000 24200.00| 24200.00000 24200.00
I I I
I I I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/13/19
LETTING DATE : 12/13/19 11:00 A.M. CALL : 002 PAGE : 8
RESULTS OF BIDS

PROJECT (S) : BRISTOL STP PC20(2) CONTRACT ID : 18Vv19l
VERGENNES STP PC20 (1)

| ( 1 ) 11010762010 | ( 2 ) 11008052 | ( 3 ) 115009280610
|J. HUTCHINS, INC. | ENGINEERS CONSTRUCTION, INC. |PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0540 900.645 LUMP | 1800.00000 1800.00 | 1810.00000 1810.00 | 1500.00000 1500.00
SPECIAL PROVISION (GRANITE STEP) | | |
0545 900.670 200.000 SF | 28.00000 5600.00 | 50.00000 10000.00| 52.00000 10400.00
SPECIAL PROVISION (REMOVE AND RESET | | I
BRICK PAVERS) | |
0550 900.675 225.000 SY | 225.00000 50625.00| 304.00000 68400.00 | 145.00000 32625.00
SPECIAL PROVISION (IMPRINTED CONCRETE | | I
SIDEWALK, 5 INCH) | | |
0555 402.12 AAl 790.000 TON | 32.00000 25280.00] | 26.45000 20895.50
AGGREGATE SHOULDERS | I I
0560 402.13 AA2 790.000 TON | | 45.50000 35945.00|
AGGREGATE SHOULDERS, RAP | I I
0565 646.403 BB1 45900.000 LF | | I
DURABLE 4 INCH WHITE LINE, EPOXY PAINT | | I
0570 646.404 BB2 45900.000 LF | 0.75000 34425.00] 0.80000 36720.00] 0.75000 34425.00
DURABLE 4 INCH WHITE LINE, POLYUREA | | I
0575 646.413 ccl 31600.000 LF | | I
DURABLE 4 INCH YELLOW LINE, EPOXY PAINT | | I
0580 646.414 cc2 31600.000 LF | 0.75000 23700.00] 0.80000 25280.00] 0.75000 23700.00
DURABLE 4 INCH YELLOW LINE, POLYUREA | | I
0585 646.443 DD1 500.000 LF | | I
DURABLE 8 INCH WHITE LINE, EPOXY PAINT | | I
0590 646.444 DD2 500.000 LF | 3.00000 1500.00| 3.50000 1750.00 | 3.00000 1500.00
DURABLE 8 INCH WHITE LINE, POLYUREA | | I
0595 646.483 EE1 675.000 LF | | I
DURABLE 24 INCH STOP BAR, EPOXY PAINT | | I
0600 646.484 EE2 675.000 LF | 10.00000 6750.00] 11.00000 7425.00 | 10.00000 6750.00
DURABLE 24 INCH STOP BAR, POLYUREA | I I
0605 646.493 FF1l 144.000 EACH | | I
DURABLE LETTER OR SYMBOL, EPOXY PAINT | | I
0610 646.494 FF2 144.000 EACH | 100.00000 14400.00| 110.00000 15840.00 | 100.00000 14400.00
DURABLE LETTER OR SYMBOL, POLYUREA | I I
0615 646.503 GGl 1905.000 LF | | I
DURABLE CROSSWALK MARKING, EPOXY PAINT | | I
0620 646.504 GG2 1905.000 LF | 25.00000 47625.00 | 27.00000 51435.00] 25.00000 47625.00
DURABLE CROSSWALK MARKING, POLYUREA | I I
SECTION TOTALS | $ 4,175,694.15| $ 4,504,979.55] $ 4,654,100.05
—————————————————————————————————————————— e i
COMMON ITEMS TOTAL | $ 4,175,694.15| $ 4,504,979.55] $ 4,654,100.05
I I I
I I I

CONTRACT TOTALS (LOW COST) $ 4,175,694.15 $ 4,504,979.55 $ 4,654,100.05




