VERMONT AGENCY OF TRANSPORTATION

LETTING DATE : 04/10/20 11:00 A.M.

RESULTS OF BIDS

PROJECT (S) : WINDSOR-HARTLAND STP FPAV (31)

CONTRACT ID
CALL ORDER

RUN DATE : 04/10/20
CALL : 001 PAGE : 1

19v035
001

CONTRACT TIME : 10/16/20 COMPLETION DATE

CONTRACT DESCRIPTION TOWN (S) : WINDSOR HARTLAND
WINDSOR-HARTLAND STP FPAV (31) - BEGINNING ON US ROUTE 5 IN
WINDSOR AT MM 0.800 AND EXTENDING NORTHERLY ALONG US ROUTE 5 COUNTY : WINDSOR
FOR A DISTANCE OF 2.463 MILES (13,004.640 FT) TO MM 3.263 IN DISTRICT D04
THE TOWN OF WINDSOR. BEGINNING ON US ROUTE 5 IN WINDSOR AT
MM 4.057 AND EXTENDING NORTHERLY ALONG US ROUTE 5 FOR A
DISTANCE OF 10.460 MILES (55,228.800 FT) TO MM 7.672 IN THE
TOWN OF HARTLAND.
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES
COURSE-MILLING, PAVING THE EXISTING HIGHWAY, GUARDRAIL,
PAVEMENT MARKINGS, RUMBLE STRIPS, AND OTHER HIGHWAY RELATED
ITEMS.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 115009280610 PIKE INDUSTRIES, INC. $ 3,816,149.85 100.0000%
2 11010762010 J. HUTCHINS, INC. $ 4,236,217.10 111.0076%
| ( 1 ) 115009280610 | ( 2 ) 11010762010 | ( )
| PIKE INDUSTRIES, INC. |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY
| \ |
0005 203.30 1700.000 cCY | 2.00000 3400.00] 2.00000 3400.00]
EARTH BORROW | | |
0010 203.40 12300.000 LF | 1.00000 12300.00] 0.10000 1230.00]
SHOULDER BERM REMOVAL | |
0015 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00]|
TRENCH EXCAVATION OF EARTH, EXPLORATORY | \
(N.A.B.I.) | | |
0020 210.10 22400.000 sY | 2.65000 59360.00] 4.50000 100800.00]
COARSE-MILLING, BITUMINOUS PAVEMENT | | |
0025 213.10 18600.000 LF | 0.65000 12090.00| 0.40000 7440.00]
MILLED RUMBLE STRIPS (CENTERLINE) | \
0030 403.12 2200.000 TON | 40.00000 88000.00| 28.36000 62392.00|
AGGREGATE SHOULDERS, RAP WITH RAS | \ |
0035 404.65 2280.000 CWT | 10.00000 22800.00] 10.00000 22800.00]
|

EMULSIFIED ASPHALT



0040 406.28 1.000 LU | 1.00000 1.00] 1.00000 1.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | \ |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/10/20
LETTING DATE : 04/10/20 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS

PROJECT (S) : WINDSOR-HARTLAND STP FPAV (31) CONTRACT ID : 19V035
| ( 1 ) 115009280610 | ( 2 ) 11010762010 | ( )
|PIKE INDUSTRIES, INC. |J. HUTCHINS, INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— Rt e sttt I e

0045 406.38 3800.000 SY | 18.00000 68400.00 | 18.00000 68400.00]|
HAND-PLACED BITUMINOUS CONCRETE | \
MATERIAL, DRIVES | | |

0050 406.45 250.000 TON | 200.00000 50000.00] 185.00000 46250.00]
BITUMINOUS CONCRETE PAVEMENT SURFACE | | |
PREPARATION | \ I

0055 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | \ |
I.) | \ |

0060 410.10 26300.000 TON | 1.00000 26300.00] 2.25000 59175.00]
MATERIAL TRANSFER VEHICLE | |

0065 418.10 290.000 SF | 67.75000 19647.50] 70.00000 20300.00]
ASPHALTIC APPROACH MATERIAL | | |

0070 516.10 410.000 LF | 118.25000 48482 .50 120.00000 49200.00]
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | \

0075 580.20 50.000 CF | 50.00000 2500.00| 225.00000 11250.00]
RAPID SETTING CONCRETE REPAIR MATERIAL | \
WITH COARSE AGGREGATE | \

0080 604.412 3.000 EACH | 1850.00000 5550.00| 1200.00000 3600.00]|
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | \ |

0085 608.25 230.000 HR | 100.00000 23000.00] 65.00000 14950.00]|
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | \

0090 608.30 100.000 HR | 10.00000 1000.00] 10.00000 1000.00]
POWER BROOM RENTAL, TYPE I | \

0095 608.31 170.000 HR | 35.00000 5950.00| 40.00000 6800.00]
POWER BROOM RENTAL, TYPE II | |

0100 608.37 460.000 HR | 65.00000 29900.00] 40.00000 18400.00]|
TRUCK RENTAL | \ I

0105 613.10 326.000 CY | 65.00000 21190.00] 55.00000 17930.00]|
STONE FILL, TYPE I | \ I

0110 616.305 770.000 LF | 12.00000 9240.00] 5.19000 3996.30]
BITUMINOUS CONCRETE CURB, TYPE A | \ |

0115 6l1l6.41 1030.000 LF | 5.00000 5150.00] 4.00000 4120.00]
REMOVAL OF EXISTING CURB | |

0120 621.20 4509.000 LF | 17.50000 78907.50] 20.00000 90180.00]|
STEEL BEAM GUARDRAIL, GALVANIZED | | |

0125 621.205 5285.500 LF | 19.00000 100424.50| 22.00000 116281.00]|

|

STEEL BEAM GUARDRAIL, GALVANIZED W/8



FEET POSTS | \ I
0130 621.218 409.000 EACH | 11.00000 4499.00| 12.00000 4908.00]
TRAFFIC BARRIER DELINEATOR | \



VERMONT AGENCY OF TRANSPORTATION RUN DATE 04/10/20
LETTING DATE 04/10/20 11:00 A.M. CALL 001 PAGE 3
RESULTS OF BIDS
PROJECT (S) : WINDSOR-HARTLAND STP FPAV (31) CONTRACT ID 19v035
| 1 ) 115009280610 | ( 2 ) 11010762010 | )
|PIKE INDUSTRIES, INC. |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et
0135 621.219 20.000 EACH | 30.00000 600.00] 35.00000 700.00]
STEEL BEAM GUARDRAIL OFFSET BLOCK | \ |
0140 621.60 68.000 EACH | 850.00000 57800.00] 950.00000 64600.00|
ANCHOR FOR STEEL BEAM RAIL | \
0145 621.76 3.000 EACH | 85.00000 255.00] 95.00000 285.00]
REPLACE GUARDRAIL POST ASSEMBLY | \
0150 621.77 175.000 EACH | 145.00000 25375.00| 145.00000 25375.00]|
REPLACE GUARDRAIL BEAM UNIT | \
0155 621.79 5137.500 LF | 7.50000 38531.25] 5.00000 25687.50]
ADJUST HEIGHT OF GUARDRAIL | \
0160 621.80 9166.000 LF | 0.60000 5499.60 | 1.00000 9166.00]
REMOVAL AND DISPOSAL OF GUARDRAIL | \
0165 629.20 3.000 EACH | 400.00000 1200.00| 50.00000 150.00]|
ADJUST ELEVATION OF VALVE BOX | \ |
0170 630.10 1100.000 HR | 65.00000 71500.00] 40.00000 44000.00]
UNIFORMED TRAFFIC OFFICERS | \ I
0175 630.15 5300.000 HR | 37.95000 201135.00] 30.00000 159000.00]
FLAGGERS | | |
0180 631.10 LUMP | 20000.00000 20000.00] 18955.00000 18955.00]|
FIELD OFFICE, ENGINEERS | \ |
0185 631.17 LUMP | 750.00000 750.00 | 750.00000 750.00]|
TESTING EQUIPMENT, BITUMINOUS | \ |
0190 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00]
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | \ |
0195 635.11 LUMP | 175000.00000 175000.00| 375115.00000 375115.00]
MOBILIZATION/DEMOBILIZATION | \
0200 ©641.11 LUMP | 150000.00000 150000.00| 392715.00000 392715.00]
TRAFFIC CONTROL, ALL-INCLUSIVE | \
0205 641.15 5.000 EACH | 3700.00000 18500.00]| 2600.00000 13000.00]|
PORTABLE CHANGEABLE MESSAGE SIGN | \
0210 646.602 279800.000 LF | 0.05000 13990.00] 0.18000 50364.00]
TEMPORARY 4 INCH WHITE LINE, PAINT | \
0215 646.612 253500.000 LF | 0.05000 12675.00] 0.18000 45630.00]
TEMPORARY 4 INCH YELLOW LINE, PAINT | \
0220 646.642 3530.000 LF | 2.00000 7060.00 | 2.00000 7060.00|
TEMPORARY 8 INCH WHITE LINE, PAINT | \
0225 646.76 28000.000 EACH | 1.15000 32200.00] 0.70000 19600.00]|
LINE STRIPING TARGETS | \ |
0230 651.15 25.000 LB | 20.00000 500.00] 7.50000 187.50]



SEED | \ I
0235 651.18 180.000 LB | 12.00000 2160.00 | 3.00000 540.00]
FERTILIZER | \ |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 04/10/20
LETTING DATE 04/10/20 11:00 A.M. CALL 001 PAGE 4
RESULTS OF BIDS
PROJECT (S) : WINDSOR-HARTLAND STP FPAV (31) CONTRACT ID 19v035
| ( 1 ) 115009280610 | ( 2 ) 11010762010 | ( )
|PIKE INDUSTRIES, INC. |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et
0240 651.20 1.000 TON | 1500.00000 1500.00| 550.00000 550.00]
AGRICULTURAL LIMESTONE | \
0245 651.35 340.000 CY | 25.00000 8500.00 | 25.00000 8500.00]
TOPSOIL | \ I
0250 653.10 1.000 TON | 1500.00000 1500.00| 935.80000 935.80]
HAY MULCH | \ I
0255 653.20 1675.000 SY | 3.00000 5025.00] 1.00000 1675.00]
ROLLED EROSION CONTROL PRODUCT, TYPE I | \
0260 653.475 820.000 LF | 4.00000 3280.00| 1.05000 861.00]
SILT FENCE, TYPE I | \ I
0265 676.10 77.000 EACH | 65.00000 5005.00| 50.00000 3850.00 |
DELINEATOR WITH STEEL POST | \ |
0270 676.12 55.000 EACH | 2.00000 110.00] 1.00000 55.00]
REMOVAL OF EXISTING DELINEATOR AND POST | \
0275 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | \
0280 900.680 26300.000 TON | 79.85000 2100055.00] 78.85000 2073755.00]
SPECIAL PROVISION (SUPERPAVE BITUMINOUS | | |
CONCRETE PAVEMENT, PERFORMANCE | \
ENGINEERED METHOD) | \ I
0285 646.402 AAl 135760.000 LF | \ |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | \
0290 646.403 AA2 135760.000 LF | 0.55000 74668.00] 0.55000 74668.00|
DURABLE 4 INCH WHITE LINE, EPOXY PAINT | \
0295 646.404 AA3 135760.000 LF | \ |
DURABLE 4 INCH WHITE LINE, POLYUREA | \
0300 646.413 BB1 129540.000 LF | 0.55000 71247.00]| 0.55000 71247.00|
DURABLE 4 INCH YELLOW LINE, EPOXY PAINT | \
0305 646.414 BB2 129540.000 LF | \ |
DURABLE 4 INCH YELLOW LINE, POLYUREA | \
0310 646.442 ccl 1170.000 LF | \ |
DURABLE 8 INCH WHITE LINE, THERMOPLASTI | \
0315 646.443 cec2 1170.000 LF | \ |
DURABLE 8 INCH WHITE LINE, EPOXY PAINT | |
0320 646.444 cec3 1170.000 LF | 8.00000 9360.00| 8.00000 9360.00]
DURABLE 8 INCH WHITE LINE, POLYUREA | \
SECTION TOTALS | $ 3,816,149.85] $ 4,236,217.10] $
—————————————————————————————————————————— e
COMMON ITEMS TOTAL | $ 3,816,149.85| $ 4,236,217.10| S



| \ |
CONTRACT TOTALS (LOW COST) | $ 3,816,149.85]| $ 4,236,217.10]




