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                                                          RESULTS OF BIDS

        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204
                                                                                    CALL ORDER    : 004
                                                                                    CONTRACT TIME : 10/01/10  COMPLETION DATE

        CONTRACT DESCRIPTION :                                                          TOWN(S)   : CHESTER          WESTMINSTER
        STATEWIDE SOUTHEAST REGION BHF MEMB (21): BRIDGE NO. 45 IS                                  BRATTLEBORO
        LOCATED ON VT II (MM 1.8) OVER THE MIDDLE BRANCH WILLIAMS                       COUNTY    : STATEWIDE/MULTIPLE COUNTIES
        RIVER IN THE TOWN OF CHESTER.  BRIDGE NO. 46 IS LOCATED ON                      DISTRICT  : D02
        VT II (MM 2.1) OVER THE MIDDLE BRANCH WILLIAMS RIVER IN THE
        TOWN OF CHESTER.  BRIDGE NO. 33 IS LOCATED ON US 5 (MM 8.2)
        OVER THE SAXTONS RIVER IN THE TOWN OF WESTMINSTER.  BRIDGE
        NO. D19 IS LOCATED OVER I-91 (MM 26.8) ON THE TOWN HIGHWAY 4
        (KURN HATTIN RD.) IN THE TOWN OF WESTMINSTER.  BRIDGE NO. 8
        IS LOCATED ON US 5 (MM 3.3) OVER THE WEST RIVER IN THE TOWN
        OF BRATTLEBORO.

        THIS PROJECT INVOLVES REMOVING AND REPLACING THE BITUMINOUS
        CONCRETE WEARING SURFACE ON THE BRIDGE AND ITS APPROACHES,
        REMOVING AND REPLACING THE MEMBRANE ON THE BRIDGE DECK AND
        MINOR ASSOCIATED WORK.

     -------------------------------------------------------------------------------------------------------------------------------
                                                                                                            TOTAL         % OVER
     RANK     VENDOR NO./NAME                                                                               BID           LOW BID
     -------------------------------------------------------------------------------------------------------------------------------
      1   12100663       THE LANE CONSTRUCTION CORPORATION                                          $    776,596.75     100.0000%
      2   120038150010   KUBRICKY CONSTRUCTION CORP.                                                $    814,794.33     104.9186%
      3   11015094       BAZIN BROTHERS TRUCKING INC.                                               $    907,706.70     116.8826%
      4   11008644       J. A. MCDONALD,INC.                                                        $    916,427.75     118.0056%
      5   980284489601   COLD RIVER BRIDGES, LLC                                                    $    959,156.25     123.5076%
      6   110909070710   J. P. SICARD,INC.                                                          $  1,061,514.00     136.6879%
      7   11001574       MILLER CONSTRUCTION INC.                                                   $  1,428,332.90     183.9221%
   =====================================================================================================================================
                                             |(   1  ) 12100663            |(   2  ) 120038150010        |(   3  ) 11015094
                                             |THE LANE CONSTRUCTION CORP.  |KUBRICKY CONSTRUCTION CORP.  |BAZIN BROTHERS TRUCKING INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0010 210.10                2430.000  SY   |      15.50000       37665.00|       8.30000       20169.00|      23.00000       55890.00
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0015 404.65                  14.000  CWT  |     128.00000        1792.00|     819.00000       11466.00|     217.00000        3038.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0020 406.27                 974.000  TON  |     120.00000      116880.00|     153.00000      149022.00|     175.00000      170450.00
     MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
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        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   1  ) 12100663            |(   2   ) 120038150010       |(   3  ) 11015094
                                             |THE LANE CONSTRUCTION CORP.  |KUBRICKY CONSTRUCTION CORP.  |BAZIN BROTHERS TRUCKING INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0025 406.29                   4.000  LU   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00
     MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
   0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0035 514.10                 195.000  GAL  |      70.00000       13650.00|      67.00000       13065.00|      95.00000       18525.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0040 516.10                 339.000  LF   |      98.00000       33222.00|     115.00000       38985.00|     118.00000       40002.00
     BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
   0045 519.20                4760.000  SY   |      20.40000       97104.00|      21.30000      101388.00|      24.00000      114240.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0050 524.11                 186.000  LF   |      13.25000        2464.50|      14.68000        2730.48|      21.00000        3906.00
     JOINT SEALER, HOT POURED                |                             |                             |
   0055 529.10                4760.000  SY   |       6.00000       28560.00|       9.00000       42840.00|       7.00000       33320.00
     REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
   0060 580.10                 130.000  SY   |     319.00000       41470.00|     150.00000       19500.00|     475.00000       61750.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS I                        |                             |                             |
   0065 580.11                  45.000  SY   |     680.00000       30600.00|     200.00000        9000.00|     920.00000       41400.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS II                       |                             |                             |
   0070 580.12                  12.000  CY   |    4060.00000       48720.00|     500.00000        6000.00|    2750.00000       33000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS III                      |                             |                             |
   0075 580.16               42835.000  SF   |       0.35000       14992.25|       0.67000       28699.45|       0.50000       21417.50
     SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
   0080 580.20                  12.000  CF   |     400.00000        4800.00|     347.00000        4164.00|     175.00000        2100.00
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |
   0085 608.45                 700.000  HR   |      12.00000        8400.00|      13.50000        9450.00|      23.00000       16100.00
     TRUCK-MOUNTED ATTENUATOR                |                             |                             |
   0090 630.15                3600.000  HR   |      22.50000       81000.00|      34.55000      124380.00|      26.00000       93600.00
     FLAGGERS                                |                             |                             |
   0095 631.17                          LUMP |     500.00000         500.00|     560.00000         560.00|    1000.00000        1000.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0100 635.11                          LUMP |   77000.00000       77000.00|  105000.00000      105000.00|   52000.00000       52000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0105 641.10                          LUMP |   20000.00000       20000.00|   11300.00000       11300.00|   15000.00000       15000.00
     TRAFFIC CONTROL (TH 4 - BRIDGE NO. D19) |                             |                             |
   0110 641.10                          LUMP |    7500.00000        7500.00|   11300.00000       11300.00|    9400.00000        9400.00
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 33)  |                             |                             |
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        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   1  ) 12100663            |(   2   ) 120038150010       |(   3  ) 11015094
                                             |THE LANE CONSTRUCTION CORP.  |KUBRICKY CONSTRUCTION CORP.  |BAZIN BROTHERS TRUCKING INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0115 641.10                          LUMP |    7500.00000        7500.00|   16000.00000       16000.00|    5500.00000        5500.00
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 8)   |                             |                             |
   0120 641.10                          LUMP |    7500.00000        7500.00|    7400.00000        7400.00|    4300.00000        4300.00
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 45) |                             |                             |
   0125 641.10                          LUMP |    7500.00000        7500.00|   11300.00000       11300.00|    6300.00000        6300.00
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 46) |                             |                             |
   0130 641.15                   8.000  EACH |    1500.00000       12000.00|    1738.00000       13904.00|    2800.00000       22400.00
     PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
   0135 646.20                7380.000  LF   |       0.40000        2952.00|       0.45000        3321.00|       0.46000        3394.80
     4 INCH WHITE LINE                       |                             |                             |
   0140 646.21                7380.000  LF   |       0.40000        2952.00|       0.45000        3321.00|       0.46000        3394.80
     4 INCH YELLOW LINE                      |                             |                             |
   0145 646.600               7380.000  LF   |       0.40000        2952.00|       0.45000        3321.00|       0.46000        3394.80
     TEMPORARY 4 INCH WHITE LINE             |                             |                             |
   0150 646.601              14540.000  LF   |       1.00000       14540.00|       1.56000       22682.40|       1.60000       23264.00
     TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
     TAPE                                    |                             |                             |
   0155 646.610               7380.000  LF   |       0.40000        2952.00|       0.45000        3321.00|       0.46000        3394.80
     TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
   0160 646.76                 132.000  EACH |       4.00000         528.00|       4.00000         528.00|       8.00000        1056.00
     LINE STRIPING TARGETS                   |                             |                             |
   0165 646.86                3280.000  SF   |       4.00000       13120.00|       4.45000       14596.00|       4.60000       15088.00
     PAVEMENT MARKING MASK                   |                             |                             |
   0170 678.40                   1.000  EACH |   35700.00000       35700.00|    6000.00000        6000.00|   30000.00000       30000.00
     TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
   0175 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
        SECTION TOTALS                       |           $       776,596.75|           $       814,794.33|           $       907,706.70
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $       776,596.75|           $       814,794.33|           $       907,706.70
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $       776,596.75|           $       814,794.33|           $       907,706.70
   ====================================================================================================================================
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        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 110909070710
                                             |J. A. MCDONALD INC.          |COLD RIVER BRIDGES, LLC      |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0010 210.10                2430.000  SY   |      17.00000       41310.00|      15.00000       36450.00|      18.30000       44469.00
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0015 404.65                  14.000  CWT  |     128.00000        1792.00|     143.00000        2002.00|     100.00000        1400.00
     EMULSIFIED ASPHALT                      |                             |                             |
   0020 406.27                 974.000  TON  |     123.00000      119802.00|     143.00000      139282.00|     187.00000      182138.00
     MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
   0025 406.29                   4.000  LU   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00
     MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
   0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0035 514.10                 195.000  GAL  |      90.00000       17550.00|      75.00000       14625.00|      55.00000       10725.00
     WATER REPELLENT, SILANE                 |                             |                             |
   0040 516.10                 339.000  LF   |      98.00000       33222.00|      98.00000       33222.00|     115.00000       38985.00
     BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
   0045 519.20                4760.000  SY   |      19.40000       92344.00|      22.00000      104720.00|      28.00000      133280.00
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0050 524.11                 186.000  LF   |      13.25000        2464.50|      15.00000        2790.00|      16.00000        2976.00
     JOINT SEALER, HOT POURED                |                             |                             |
   0055 529.10                4760.000  SY   |      21.00000       99960.00|      41.00000      195160.00|      15.00000       71400.00
     REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
   0060 580.10                 130.000  SY   |     400.00000       52000.00|     395.00000       51350.00|     150.00000       19500.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS I                        |                             |                             |
   0065 580.11                  45.000  SY   |     770.00000       34650.00|     450.00000       20250.00|     400.00000       18000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS II                       |                             |                             |
   0070 580.12                  12.000  CY   |    2500.00000       30000.00|     700.00000        8400.00|    1000.00000       12000.00
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS III                      |                             |                             |
   0075 580.16               42835.000  SF   |       0.35000       14992.25|       0.35000       14992.25|       0.80000       34268.00
     SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
   0080 580.20                  12.000  CF   |     170.00000        2040.00|     250.00000        3000.00|     800.00000        9600.00
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |
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        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 110909070710
                                             |J. A. MCDONALD INC.          |COLD RIVER BRIDGES, LLC      |J. P. SICARD,INC.
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0085 608.45                 700.000  HR   |      26.00000       18200.00|      15.00000       10500.00|      12.00000        8400.00
     TRUCK-MOUNTED ATTENUATOR                |                             |                             |
   0090 630.15                3600.000  HR   |      25.00000       90000.00|      12.00000       43200.00|      10.00000       36000.00
     FLAGGERS                                |                             |                             |
   0095 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0100 635.11                          LUMP |   83000.00000       83000.00|   90500.00000       90500.00|   96000.00000       96000.00
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0105 641.10                          LUMP |   21000.00000       21000.00|   15000.00000       15000.00|   40000.00000       40000.00
     TRAFFIC CONTROL (TH 4 - BRIDGE NO. D19) |                             |                             |
   0110 641.10                          LUMP |   22000.00000       22000.00|   35000.00000       35000.00|   55000.00000       55000.00
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 33)  |                             |                             |
   0115 641.10                          LUMP |   22000.00000       22000.00|   45000.00000       45000.00|   55000.00000       55000.00
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 8)   |                             |                             |
   0120 641.10                          LUMP |    6000.00000        6000.00|    2500.00000        2500.00|   30000.00000       30000.00
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 45) |                             |                             |
   0125 641.10                          LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   30000.00000       30000.00
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 46) |                             |                             |
   0130 641.15                   8.000  EACH |    2800.00000       22400.00|    1500.00000       12000.00|    4500.00000       36000.00
     PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
   0135 646.20                7380.000  LF   |       0.40000        2952.00|       0.50000        3690.00|       0.50000        3690.00
     4 INCH WHITE LINE                       |                             |                             |
   0140 646.21                7380.000  LF   |       0.40000        2952.00|       0.50000        3690.00|       0.50000        3690.00
     4 INCH YELLOW LINE                      |                             |                             |
   0145 646.600               7380.000  LF   |       0.40000        2952.00|       0.50000        3690.00|       1.00000        7380.00
     TEMPORARY 4 INCH WHITE LINE             |                             |                             |
   0150 646.601              14540.000  LF   |       1.40000       20356.00|       1.40000       20356.00|       2.00000       29080.00
     TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
     TAPE                                    |                             |                             |
   0155 646.610               7380.000  LF   |       0.40000        2952.00|       0.50000        3690.00|       2.00000       14760.00
     TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
   0160 646.76                 132.000  EACH |       3.00000         396.00|       3.00000         396.00|       1.00000         132.00
     LINE STRIPING TARGETS                   |                             |                             |
   0165 646.86                3280.000  SF   |       4.00000       13120.00|       4.00000       13120.00|       2.00000        6560.00
     PAVEMENT MARKING MASK                   |                             |                             |
   0170 678.40                   1.000  EACH |   25440.00000       25440.00|   15000.00000       15000.00|   30000.00000       30000.00
     TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
   0175 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
        SECTION TOTALS                       |           $       916,427.75|           $       959,156.25|           $     1,061,514.00
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $       916,427.75|           $       959,156.25|           $     1,061,514.00
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $       916,427.75|           $       959,156.25|           $     1,061,514.00
   ====================================================================================================================================
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        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   7  ) 11001574            |(       )                    |(      )
                                             |MILLER CONSTRUCTION INC.     |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   SECTION 0001   ROADWAY
                                             |                             |                             |
   0005 204.22                   1.000  CY   |      75.00000          75.00|                             |
     TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
     (N.A.B.I.)                              |                             |                             |
   0010 210.10                2430.000  SY   |      22.00000       53460.00|                             |
     COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
   0015 404.65                  14.000  CWT  |     135.00000        1890.00|                             |
     EMULSIFIED ASPHALT                      |                             |                             |
   0020 406.27                 974.000  TON  |     180.00000      175320.00|                             |
     MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             |
   0025 406.29                   4.000  LU   |       1.00000           4.00|                             |
     MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
   0030 406.50                   1.000  LU   |       1.00000           1.00|                             |
     PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
     I.)                                     |                             |                             |
   0035 514.10                 195.000  GAL  |      75.00000       14625.00|                             |
     WATER REPELLENT, SILANE                 |                             |                             |
   0040 516.10                 339.000  LF   |     103.00000       34917.00|                             |
     BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
   0045 519.20                4760.000  SY   |      20.50000       97580.00|                             |
     SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
     APPLIED                                 |                             |                             |
   0050 524.11                 186.000  LF   |      14.00000        2604.00|                             |
     JOINT SEALER, HOT POURED                |                             |                             |
   0055 529.10                4760.000  SY   |      45.00000      214200.00|                             |
     REMOVAL OF BRIDGE PAVEMENT              |                             |                             |
   0060 580.10                 130.000  SY   |     850.00000      110500.00|                             |
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS I                        |                             |                             |
   0065 580.11                  45.000  SY   |    1300.00000       58500.00|                             |
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS II                       |                             |                             |
   0070 580.12                  12.000  CY   |    2000.00000       24000.00|                             |
     REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             |
     SURFACE, CLASS III                      |                             |                             |
   0075 580.16               42835.000  SF   |       0.50000       21417.50|                             |
     SURFACE PREPARATION FOR MEMBRANE        |                             |                             |
   0080 580.20                  12.000  CF   |     180.00000        2160.00|                             |
     RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
     WITH COARSE AGGREGATE                   |                             |                             |



                                                 VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/04/09
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                                                          RESULTS OF BIDS

        PROJECT(S): STATEWIDE S.E. BHF MEMB(21)                                     CONTRACT ID   : 08E204

   =====================================================================================================================================
                                             |(   7  ) 11001574            |(       )                    |(      )
                                             |MILLER CONSTRUCTION INC.     |                             |
   LINE NO / ITEM CODE / ALT                 |                             |                             |
   ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
   ------------------------------------------+-----------------------------+-----------------------------+------------------------------
   0085 608.45                 700.000  HR   |      35.00000       24500.00|                             |
     TRUCK-MOUNTED ATTENUATOR                |                             |                             |
   0090 630.15                3600.000  HR   |      30.00000      108000.00|                             |
     FLAGGERS                                |                             |                             |
   0095 631.17                          LUMP |     525.00000         525.00|                             |
     TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
   0100 635.11                          LUMP |  146000.00000      146000.00|                             |
     MOBILIZATION/DEMOBILIZATION             |                             |                             |
   0105 641.10                          LUMP |   55000.00000       55000.00|                             |
     TRAFFIC CONTROL (TH 4 - BRIDGE NO. D19) |                             |                             |
   0110 641.10                          LUMP |   30000.00000       30000.00|                             |
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 33)  |                             |                             |
   0115 641.10                          LUMP |   65000.00000       65000.00|                             |
     TRAFFIC CONTROL (US 5 - BRIDGE NO. 8)   |                             |                             |
   0120 641.10                          LUMP |   30000.00000       30000.00|                             |
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 45) |                             |                             |
   0125 641.10                          LUMP |   30000.00000       30000.00|                             |
     TRAFFIC CONTROL (VT 11 - BRIDGE NO. 46) |                             |                             |
   0130 641.15                   8.000  EACH |    5000.00000       40000.00|                             |
     PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
   0135 646.20                7380.000  LF   |       0.42000        3099.60|                             |
     4 INCH WHITE LINE                       |                             |                             |
   0140 646.21                7380.000  LF   |       0.42000        3099.60|                             |
     4 INCH YELLOW LINE                      |                             |                             |
   0145 646.600               7380.000  LF   |       0.42000        3099.60|                             |
     TEMPORARY 4 INCH WHITE LINE             |                             |                             |
   0150 646.601              14540.000  LF   |       1.65000       23991.00|                             |
     TEMPORARY 4 INCH WHITE LINE, TYPE II    |                             |                             |
     TAPE                                    |                             |                             |
   0155 646.610               7380.000  LF   |       0.42000        3099.60|                             |
     TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
   0160 646.76                 132.000  EACH |       2.00000         264.00|                             |
     LINE STRIPING TARGETS                   |                             |                             |
   0165 646.86                3280.000  SF   |       5.00000       16400.00|                             |
     PAVEMENT MARKING MASK                   |                             |                             |
   0170 678.40                   1.000  EACH |   35000.00000       35000.00|                             |
     TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
   0175 690.50                   1.000  LU   |       1.00000           1.00|                             |
     PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
        SECTION TOTALS                       |           $     1,428,332.90|           $                 |           $
   ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
        COMMON ITEMS TOTAL                   |           $     1,428,332.90|           $                 |           $
                                             |                             |                             |
        CONTRACT TOTALS (LOW COST)           |           $     1,428,332.90|           $             0.00|           $
   ====================================================================================================================================


