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                                                           RESULTS OF BIDS

         PROJECT(S): NEW HAVEN WCRS(13)                                              CONTRACT ID   : 09G100
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 11/04/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEW HAVEN
         NEW HAVEN WCRS (13): MILE POST 90.78 IN NEW HAVEN.
                                                                                         COUNTY    : ADDISON
                                                                                         DISTRICT  : D05

         REPLACEMENT OF BEARINGS, REHABILITATION OF BRIDGE BEARING
         SEATS, RELATED CONCRETE AND MASONRY REPAIRS, AND
         REINFORCEMENT OF APPROACH TRACK.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    243,885.00     100.0000%
       2   11000506       NEIL H DANIELS, INCORPORATED                                               $    267,890.00     109.8428%
    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2  ) 11000506            |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |NEIL H. DANIELS, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   RAILROAD
                                              |                             |                             |
    0005 203.15                 110.000  CY   |      30.00000        3300.00|     100.00000       11000.00|
      COMMON EXCAVATION                       |                             |                             |
    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0015 301.26                  70.000  CY   |      40.00000        2800.00|     100.00000        7000.00|
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0020 502.11                   4.000  EACH |    2500.00000       10000.00|    7500.00000       30000.00|
      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
    0025 506.50                 280.000  LB   |       5.50000        1540.00|      15.00000        4200.00|
      STRUCTURAL STEEL, ROLLED BEAM           |                             |                             |
    0030 507.15                  50.000  LB   |       3.50000         175.00|       5.00000         250.00|
      REINFORCING STEEL                       |                             |                             |
    0035 507.16                  20.000  LF   |      40.00000         800.00|      75.00000        1500.00|
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0040 522.25                   1.100  MFBM |   43090.00000       47399.00|   10000.00000       11000.00|
      STRUCTURAL LUMBER AND TIMBER, TREATED   |                             |                             |
    0045 529.20                   1.000  EACH |   31000.00000       31000.00|   30000.00000       30000.00|
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0050 531.10                   2.000  EACH |    6500.00000       13000.00|    6000.00000       12000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (EXPANSION)                  |                             |                             |
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         PROJECT(S): NEW HAVEN WCRS(13)                                              CONTRACT ID   : 09G100

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 11000506           |(      )
                                              |ECI RAIL CONSTRUCTORS, INC.  |NEIL H. DANIELS, INC.        |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0055 531.10                   2.000  EACH |    5000.00000       10000.00|    7000.00000       14000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (FIXED)                      |                             |                             |
    0060 580.13                   5.000  SY   |    1500.00000        7500.00|     750.00000        3750.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS I                                 |                             |                             |
    0065 580.14                   5.000  SY   |    1700.00000        8500.00|    1500.00000        7500.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS II                                |                             |                             |
    0070 635.11                          LUMP |   54844.00000       54844.00|   50000.00000       50000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0075 649.21                 360.000  SY   |       7.50000        2700.00|       3.00000        1080.00|
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0080 900.605                  9.000  CF   |     590.00000        5310.00|     650.00000        5850.00|
      SPECIAL PROVISION (POLYMER CONCRETE     |                             |                             |
      REPAIR MATERIAL)                        |                             |                             |
    0085 900.608                 75.000  CY   |      40.00000        3000.00|     100.00000        7500.00|
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0090 900.620                 68.000  EACH |     175.00000       11900.00|     200.00000       13600.00|
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0095 900.640                351.000  LF   |      42.00000       14742.00|     125.00000       43875.00|
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0100 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
    0105 900.675                106.000  SY   |      50.00000        5300.00|      35.00000        3710.00|
      SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
      SYSTEM, BRIDGE                          |                             |                             |
         SECTION TOTALS                       |           $       243,885.00|           $       267,890.00|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       243,885.00|           $       267,890.00|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       243,885.00|           $       267,890.00|           $
    ====================================================================================================================================


