
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/15/12 

                                                LETTING DATE : 06/15/12  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME :  121      CALENDAR DAY 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CHARLOTTE        SHELBURNE 

         CHARLOTTE-SOUTH BURLINGTON NH 2907(1): BEGINNING IN THE                                     S. BURLINGTON 

         TOWN OF CHARLOTTE APPROXIMATELY 3100 FEET SOUTH OF THE                          COUNTY    : CHITTENDEN 

         INTERSECTION OF FERRY ROAD AND CHURCH HILL ROAD AT STA.                         DISTRICT  : D05 

         150+85.09 (MM 2.857) AND EXTENDING NORTHERLY FOR A DISTANCE 

         OF 33290.24 FT (6.305 MILES) TO A STOPPING POINT IN THE TOWN 

         OF SHELBURNE NEAR THE INTERSECTION OF WEBSTER ROAD AT STA. 

         137+81.00 (MM 2.610) AND RESUMING WORK IN THE CITY OF SOUTH 

         BURLINGTON NEAR THE INTERSECTION OF IMPERIAL DRIVE AT STA. 

         51+61.58 (MM 0.978) AND EXTENDING NORTHERLY A DISTANCE OF 

         3917.97 FT (0.742 MILES) TO AND ENDING POINT NEAR THE 

         INTERSECTION OF QUEEN CITY PARK ROAD AT STA. 90+79.55 (MM 

         1.720). 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD 

         PLANING, RESURFACING WITH SPOT LEVELING, A LEVELING COURSE, 

         AND WEARING COURSE, PAVEMENT MARKINGS, SIDEWALK RAMPS WITH 

         TRUNCATED DOMES, SIGNALIZATION IMPROVEMENTS, GUARDRAIL 

         IMPROVEMENTS AND OTHER RELATED HIGHWAY ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  4,259,374.15     100.0000% 

       2   115009280610   PIKE INDUSTRIES, INC.                                                      $  4,317,184.25     101.3572% 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2  ) 115009280610        |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                 170.000  CY   |      16.00000        2720.00|      45.00000        7650.00| 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.30                 350.000  CY   |      20.00000        7000.00|       5.00000        1750.00| 

      EARTH BORROW                            |                             |                             | 

    0015 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0020 210.10               66000.000  SY   |       1.70000      112200.00|       2.05000      135300.00| 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0025 301.28                  65.000  TON  |      32.00000        2080.00|      25.00000        1625.00| 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0030 301.35                 410.000  CY   |      42.00000       17220.00|      25.00000       10250.00| 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0035 402.13                1050.000  TON  |      17.00000       17850.00|      25.00000       26250.00| 

      AGGREGATE SHOULDERS, RAP                |                             |                             | 

    0040 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0045 490.30               30200.000  TON  |      71.90000     2171380.00|      68.00000     2053600.00| 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0050 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0055 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0060 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0065 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             | 

      ADJUSTMENT (N.A.B.I.)                   |                             |                             | 

    0070 516.10                  55.000  LF   |     128.00000        7040.00|     130.00000        7150.00| 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0075 580.20                 100.000  CF   |     150.00000       15000.00|     100.00000       10000.00| 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0080 604.40                   6.000  EACH |     800.00000        4800.00|    1000.00000        6000.00| 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0085 604.412                 49.000  EACH |    1350.00000       66150.00|    1300.00000       63700.00| 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS I                       |                             |                             | 

    0090 604.415                 12.000  EACH |    1500.00000       18000.00|    1300.00000       15600.00| 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS II                      |                             |                             | 

    0095 604.42                  17.000  EACH |     800.00000       13600.00|    1000.00000       17000.00| 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0100 608.15                 180.000  HR   |      90.00000       16200.00|      10.00000        1800.00| 

      POWER GRADER RENTAL                     |                             |                             | 

    0105 608.25                 250.000  HR   |      95.00000       23750.00|      75.00000       18750.00| 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
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         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0110 608.30                 180.000  HR   |      25.00000        4500.00|       5.00000         900.00| 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0115 608.31                  90.000  HR   |      36.00000        3240.00|      35.00000        3150.00| 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 

    0120 608.37                 250.000  HR   |      80.00000       20000.00|      80.00000       20000.00| 

      TRUCK RENTAL                            |                             |                             | 

    0125 608.40                 180.000  HR   |      65.00000       11700.00|      10.00000        1800.00| 

      LOADER RENTAL, TYPE I                   |                             |                             | 

    0130 613.10                   3.000  CY   |     100.00000         300.00|     125.00000         375.00| 

      STONE FILL, TYPE I                      |                             |                             | 

    0135 616.28                1110.000  LF   |      19.00000       21090.00|      20.00000       22200.00| 

      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 

    0140 616.305               1460.000  LF   |       5.50000        8030.00|       6.00000        8760.00| 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 

    0145 616.40                 170.000  LF   |       9.00000        1530.00|      10.00000        1700.00| 

      REMOVING AND RESETTING CURB             |                             |                             | 

    0150 616.41                 220.000  LF   |       5.00000        1100.00|       5.00000        1100.00| 

      REMOVAL OF EXISTING CURB                |                             |                             | 

    0155 617.10                  20.000  EACH |     130.00000        2600.00|     130.00000        2600.00| 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0160 618.10                 230.000  SY   |      57.00000       13110.00|      60.00000       13800.00| 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0165 618.30                 388.000  SF   |      50.00000       19400.00|      55.00000       21340.00| 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0170 619.17                  81.000  EACH |      27.00000        2187.00|      30.00000        2430.00| 

      YIELDING MARKER POSTS                   |                             |                             | 

    0175 621.20                5800.000  LF   |      14.15000       82070.00|      16.00000       92800.00| 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0180 621.50                  13.000  EACH |    1375.00000       17875.00|    1400.00000       18200.00| 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0185 621.60                   6.000  EACH |     535.00000        3210.00|     600.00000        3600.00| 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0190 621.75                  32.500  LF   |       5.00000         162.50|      10.00000         325.00| 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0195 621.80                5919.000  LF   |       0.10000         591.90|       1.50000        8878.50| 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0200 629.20                  21.000  EACH |     120.00000        2520.00|     200.00000        4200.00| 

      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 

    0205 630.10                1800.000  HR   |      64.00000      115200.00|      70.00000      126000.00| 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
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         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0210 630.15                3600.000  HR   |      23.50000       84600.00|      35.00000      126000.00| 

      FLAGGERS                                |                             |                             | 

    0215 631.10                          LUMP |   16000.00000       16000.00|   30000.00000       30000.00| 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0220 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00| 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0230 634.10                 520.000  HR   |      22.00000       11440.00|       1.00000         520.00| 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0235 635.11                          LUMP |  200000.00000      200000.00|  325000.00000      325000.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0240 641.10                          LUMP |  145000.00000      145000.00|  250000.00000      250000.00| 

      TRAFFIC CONTROL                         |                             |                             | 

    0245 641.12                          LUMP |   17000.00000       17000.00|   17500.00000       17500.00| 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0250 641.15                   6.000  EACH |    3250.00000       19500.00|    2500.00000       15000.00| 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0255 646.401              82000.000  LF   |       1.42000      116440.00|       1.40000      114800.00| 

      DURABLE 4 INCH WHITE LINE, TYPE I TAPE  |                             |                             | 

    0260 646.411              79000.000  LF   |       1.42000      112180.00|       1.40000      110600.00| 

      DURABLE 4 INCH YELLOW LINE, TYPE I TAPE |                             |                             | 

    0265 646.441                375.000  LF   |       2.00000         750.00|       2.00000         750.00| 

      DURABLE 8 INCH WHITE LINE, TYPE I TAPE  |                             |                             | 

    0270 646.451               2700.000  LF   |       2.00000        5400.00|       2.00000        5400.00| 

      DURABLE 8 INCH YELLOW LINE, TYPE I TAPE |                             |                             | 

    0275 646.481               1050.000  LF   |       4.00000        4200.00|       4.00000        4200.00| 

      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             | 

    0280 646.491                311.000  EACH |     105.00000       32655.00|     100.00000       31100.00| 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0285 646.501               1000.000  LF   |      18.00000       18000.00|      18.00000       18000.00| 

      DURABLE CROSSWALK MARKING, TYPE I TAPE  |                             |                             | 

    0290 646.602             165000.000  LF   |       0.08000       13200.00|       0.04000        6600.00| 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0295 646.612             160000.000  LF   |       0.10000       16000.00|       0.05000        8000.00| 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0300 646.642                750.000  LF   |       0.30000         225.00|       0.30000         225.00| 

      TEMPORARY 8 INCH WHITE LINE, PAINT      |                             |                             | 

    0305 646.652               7400.000  LF   |       0.30000        2220.00|       0.30000        2220.00| 

      TEMPORARY 8 INCH YELLOW LINE, PAINT     |                             |                             | 

    0310 646.682               1750.000  LF   |       2.00000        3500.00|       2.00000        3500.00| 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/15/12 

                                                LETTING DATE : 06/15/12  11:00 A.M.                            CALL : 002  PAGE : 5 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0315 646.692                643.000  EACH |      10.00000        6430.00|      10.00000        6430.00| 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0320 646.702               1450.000  LF   |       2.00000        2900.00|       2.00000        2900.00| 

      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 

    0325 646.76                4100.000  EACH |       1.00000        4100.00|       0.25000        1025.00| 

      LINE STRIPING TARGETS                   |                             |                             | 

    0330 649.31                  15.000  SY   |       5.00000          75.00|       5.00000          75.00| 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0335 651.15                  25.000  LB   |      10.00000         250.00|      30.00000         750.00| 

      SEED                                    |                             |                             | 

    0340 651.18                 210.000  LB   |      10.00000        2100.00|      10.00000        2100.00| 

      FERTILIZER                              |                             |                             | 

    0345 651.20                   1.000  TON  |     700.00000         700.00|     700.00000         700.00| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0350 651.25                   6.000  TON  |     700.00000        4200.00|     700.00000        4200.00| 

      HAY MULCH                               |                             |                             | 

    0355 651.35                 200.000  CY   |      55.00000       11000.00|      40.00000        8000.00| 

      TOPSOIL                                 |                             |                             | 

    0360 653.20                2250.000  SY   |       3.50000        7875.00|       3.00000        6750.00| 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0365 675.20                1370.000  SF   |      11.50000       15755.00|      11.50000       15755.00| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0370 675.33                1225.000  LB   |       1.55000        1898.75|       1.25000        1531.25| 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0375 675.341               3560.000  LF   |       7.00000       24920.00|       6.30000       22428.00| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0380 675.43                   8.000  EACH |     525.00000        4200.00|     525.00000        4200.00| 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0385 675.50                 319.000  EACH |       6.00000        1914.00|       6.00000        1914.00| 

      REMOVING SIGNS                          |                             |                             | 

    0390 675.60                  20.000  EACH |      15.00000         300.00|      15.00000         300.00| 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0395 676.10                  19.000  EACH |      35.00000         665.00|      35.00000         665.00| 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0400 676.12                  19.000  EACH |       1.00000          19.00|       1.00000          19.00| 

      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 

    0405 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0410 900.620                  1.000  EACH |   36500.00000       36500.00|   36000.00000       36000.00| 

      SPECIAL PROVISION (DILEMMA ZONE/VIDEO   |                             |                             | 

      VEHICLE DETECTION SYSTEM)(US 7 @ CHURCH |                             |                             | 

      HILL RD\FERRY RD)                       |                             |                             | 
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         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0415 900.620                  1.000  EACH |   10000.00000       10000.00|    8000.00000        8000.00| 

      SPECIAL PROVISION (PEDESTAL MOUNTED     |                             |                             | 

      PEDESTRIAN SIGNAL HEAD, COUNTDOWN)(US7  |                             |                             | 

      @HARBR RD\FALLS RD)                     |                             |                             | 

    0420 900.620                  1.000  EACH |   34000.00000       34000.00|   31000.00000       31000.00| 

      SPECIAL PROVISION (RADAR STOP BAR       |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @         |                             |                             | 

      BOSTWICK RD\MARSETT RD)                 |                             |                             | 

    0425 900.620                  1.000  EACH |    4000.00000        4000.00|    4250.00000        4250.00| 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      TRAFFIC SIGNAL CONTROLLER) (US 7 @      |                             |                             | 

      LAUREL HILL DR)                         |                             |                             | 

    0430 900.620                  1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00| 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      TRAFFIC SIGNAL CONTROLLER) (US7 @       |                             |                             | 

      BOSTWCK RD\MARSTT RD)                   |                             |                             | 

    0435 900.620                  1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00| 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      TRAFFIC SIGNAL CONTROLLER) (US7 @ CHRCH |                             |                             | 

      HLL RD\FRRY RD)                         |                             |                             | 

    0440 900.620                  4.000  EACH |     435.00000        1740.00|     450.00000        1800.00| 

      SPECIAL PROVISION (SOIL BEARING SLIP    |                             |                             | 

      BASE)(2 1/2")                           |                             |                             | 

    0445 900.620                  1.000  EACH |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @ BALDWIN |                             |                             | 

      DR)                                     |                             |                             | 

    0450 900.620                  1.000  EACH |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @ BREWER  |                             |                             | 

      PRKWY)                                  |                             |                             | 

    0455 900.620                  1.000  EACH |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @ HARBOR  |                             |                             | 

      RD\FALLS RD)                            |                             |                             | 

    0460 900.620                  1.000  EACH |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @ LAUREL  |                             |                             | 

      HILL DR)                                |                             |                             | 

    0465 900.620                  1.000  EACH |   25000.00000       25000.00|   24000.00000       24000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @         |                             |                             | 

      MCINTOSH AVE\FAYETTE DR)                |                             |                             | 
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         PROJECT(S): CHARLOTTE-S. BURLIN NH 2907(1)                                  CONTRACT ID   : 10B206 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(      ) 

                                              |FRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.        | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0470 900.620                  1.000  EACH |   18000.00000       18000.00|   21000.00000       21000.00| 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM) (US ROUTE 7 @ QUEEN   |                             |                             | 

      CITY PARK RD)                           |                             |                             | 

    0475 900.640                300.000  LF   |       8.70000        2610.00|      15.00000        4500.00| 

      SPECIAL PROVISION (TIMBER BACKING FOR   |                             |                             | 

      GUARDRAIL)                              |                             |                             | 

    0480 900.675               3725.000  SY   |      36.00000      134100.00|      25.00000       93125.00| 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0485 900.680                 50.000  TON  |     200.00000       10000.00|     250.00000       12500.00| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 

    0490 900.680              22550.000  TON  |       1.50000       33825.00|       1.25000       28187.50| 

      SPECIAL PROVISION (MATERIAL TRANSFER    |                             |                             | 

      DEVICE)                                 |                             |                             | 

    0495 900.683               2500.000  CWT  |      42.00000      105000.00|      25.00000       62500.00| 

      SPECIAL PROVISION (EMULSIFIED ASPHALT)  |                             |                             | 

      (RS-1H OR CRS-1H)                       |                             |                             | 

         SECTION TOTALS                       |           $     4,259,374.15|           $     4,317,184.25|           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     4,259,374.15|           $     4,317,184.25|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     4,259,374.15|           $     4,317,184.25|           $ 

    ==================================================================================================================================== 


