VERMONT AGENCY OF TRANSPORTATION
LETTING DATE 11/08/13
RESULTS OF BIDS

PROJECT (S) : STATEWIDE STP SWRT (1)

CONTRACT DESCRIPTION :

STATEWIDE STP SWRT(1l): THE MISSISQUOI VALLEY RAIL TRAIL
BEGINS IN SAINT ALBANS, VT AT THE INTERSECTION OF VT ROUTE
105 AND US ROUTE 7 MM 1.150. THE TRAIL ENDS IN RICHFORD
VERMONT AT TROY ROAD/VT ROUTE 105 MM 2.285.

THE BEEBE SPUR RAIL TRAIL BEGINS IN NEWPORT, VT JUST EAST OF
THE INTERSECTION OF PROUTY DR AND LAKEMONT RD. THE TRAIL
HEADS NORTH AND ENDS IN DERBY, VT AT NORTH DERBY RD 0.5
MILES EAST OF ITS INTERSECTION WITH EAGLE POINT RD.

THE D&H RAIL TRAIL IS BROKEN INTO TWO SECTIONS, THE NORTHERN
SECTION OF THE D&H RAIL TRAIL BEGINS IN CASTLETON, VT WHERE
THE TRAIL MEETS VT ROUTE 4A (MAIN ST) JUST EAST OF MILL ST.
THE TRAIL CONTINUES SOUTH TO POULTNEY, VT AND ENDS AT THE
NEW YORK STATE LINE. THE SOUTHERN SECTION OF THE D&H TRAIL
BEGINS IN WEST PAWLET, VT AT THE INTERSECTION OF VT ROUTE
153 (CHURCH ST) AND CO RD. THE TRAIL ENDS AT THE NEW YORK
STATE LINE JUST SOUTH OF HEBRON CROSS ROAD.

THIS PROJECT CONSISTS OF IMPROVEMENT TO THE MISSISQUOI
VALLEY RAIL TRAIL (MVRT), THE BEEBE SPUR RAIL TRAIL AND THE
DELAWARE AND HUDSON (D&H) RAIL TRAIL.

IMPROVEMENTS TO THE MISSISQUOI VALLEY RAIL TRAIL INCLUDE
SIGNAGE ON ROADWAY AND TRAIL, AND REPLACING MILE MARKERS.
IMPROVEMENTS TO THE BEEBE SPUR RAIL TRAIL INCLUDE SIGNAGE ON
ROADWAY AND TRAIL.

IMPROVEMENTS TO THE D&H RAIL TRAIL INCLUDE SIGNAGE ON
ROADWAY AND TRAIL, MILE MARKERS, DETECTABLE WARNING SURFACES
WITH PAVED APPROACHES, FARM CROSSING PADS, TRAIL GATES,
GRAVEL PATH THROUGH CASTLETON COLLEGE CAMPUS, AND MINOR
TRAIL GRADE ADJUSTMENTS.
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VERMONT AGENCY OF TRANSPORTATION RUN DATE 11/08/13
LETTING DATE 11/08/13 11:00 A.M. CALL 001 PAGE 2
RESULTS OF BIDS
PROJECT (S) : STATEWIDE STP SWRT (1) CONTRACT ID 11F088
| 1 ) 11010762010 | ( ) | )
| HUTCHINS, INC. | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0005 201.31 78.000 EACH | 400.00000 31200.00]
THINNING AND TRIMMING FOR SIGNS | |
0010 203.15 500.000 cCY | 18.00000 9000.00|
COMMON EXCAVATION | |
0015 204.22 1.000 cCY | 75.00000 75.00]|
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0020 301.35 520.000 CY | 44.00000 22880.00]
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0025 618.10 180.000 SY | 75.00000 13500.00]
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0030 618.15 290.000 TON | 120.00000 34800.00]
BITUMINOUS CONCRETE SIDEWALK | |
0035 618.30 645.000 SF | 65.00000 41925.00]
DETECTABLE WARNING SURFACE | |
0040 619.14 48.000 EACH | 350.00000 16800.00]|
BOLLARDS | | \
0045 619.15 92.000 EACH | 290.00000 26680.00]
WOOD MARKER POSTS | |
0050 620.11 970.000 LF | 38.00000 36860.00]|
CHAIN-LINK FENCE, 4 FEET | |
0055 620.20 144.000 EACH | 96.00000 13824.00]
BRACING ASSEMBLY FOR CHAIN-LINK FENCE, | |
4 FEET | | \
0060 630.10 20.000 HR | 85.00000 1700.00]|
UNIFORMED TRAFFIC OFFICERS | |
0065 630.15 40.000 HR | 32.00000 1280.00]|
FLAGGERS | | |
0070 635.11 LUMP | 22000.00000 22000.00]|
MOBILIZATION/DEMOBILIZATION | |
0075 641.10 LUMP | 10000.00000 10000.00]
TRAFFIC CONTROL | |
0080 646.500 66.000 LF | 15.00000 990.00]|
DURABLE CROSSWALK MARKING | |
0085 651.15 65.000 LB | 8.00000 520.00]
SEED | | \
0090 651.17 65.000 LB | 7.00000 455.00 |
SEED, WINTER RYE | |
0095 651.18 405.000 LB | 8.00000 3240.00]
| |

FERTILIZER



VERMONT AGENCY OF TRANSPORTATION RUN DATE 11/08/13
LETTING DATE 11/08/13 11:00 A.M. CALL 001 PAGE 3
RESULTS OF BIDS
PROJECT (S) : STATEWIDE STP SWRT (1) CONTRACT ID 11F088
| ( 1 ) 11010762010 | ( ) | )
|J. HUTCHINS, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0100 651.20 2.000 TON | 700.00000 1400.00]|
AGRICULTURAL LIMESTONE | |
0105 651.25 2.000 TON | 700.00000 1400.00]
HAY MULCH | |
0110 651.35 430.000 CY | 55.00000 23650.00]|
TOPSOIL | | \
0115 653.35 15.000 cCY | 55.00000 825.00]
VEHICLE TRACKING PAD | |
0120 653.40 3.000 EACH | 225.00000 675.00]|
INLET PROTECTION DEVICE, TYPE I | |
0125 653.55 3000.000 LF | 2.75000 8250.00]|
PROJECT DEMARCATION FENCE | |
0130 675.20 1470.000 SF | 18.00000 26460.00 |
TRAFFIC SIGNS, TYPE A | |
0135 675.32 100.000 LB | 7.50000 750.00]
TUBULAR ALUMINUM SIGN POST | |
0140 675.341 3122.000 LF | 15.00000 46830.00|
SQUARE TUBE SIGN POST AND ANCHOR | |
0145 675.50 192.000 EACH | 15.00000 2880.00]|
REMOVING SIGNS | |
0150 675.60 1.000 EACH | 20.00000 20.00]|
ERECTING SALVAGED SIGNS | |
0155 900.608 200.000 cCY | 60.00000 12000.00]|
SPECIAL PROVISION (AGGREGATE SURFACE | |
COURSE, SIDEWALK/TRAIL) | |
0160 900.620 14.000 EACH | 435.00000 6090.00]|
SPECIAL PROVISION (SOIL BEARING SLIP | |
BASE) (2 1/2") | | |
0165 900.620 24.000 EACH | 3250.00000 78000.00]|
SPECIAL PROVISION (TRAIL GATE) | |
SECTION TOTALS | $ 496,959.00] $ | $
—————————————————————————————————————————— B et e e e it T Tt
COMMON ITEMS TOTAL | $ 496,959.00| $ | $
| | |
CONTRACT TOTALS (LOW COST) | $ 496,959.00] $ | $




