VERMONT AGENCY OF TRANSPORTATION
LETTING DATE 01/10/14
RESULTS OF BIDS

11:00 A.M.

RUN DATE
CALL 005

01/10/14
PAGE : 1

TRENCH EXCAVATION OF EARTH, EXPLORATORY

PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
CALL ORDER 005
CONTRACT TIME : 06/26/15 COMPLETION DATE
CONTRACT DESCRIPTION TOWN (S) HYDE PARK
HYDE PARK STP CULV(26): BEGINNING AT A POINT, ON VT ROUTE
15, IN THE TOWN OF HYDE PARK APPROXIMATELY 2959 FEET (0.560 COUNTY LAMOILLE
MILES) WESTERLY OF HYDE PARK/MORRISVILLE TOWN LINE AND DISTRICT D06
EXTENDING EASTERLY ALONG VT ROUTE 15 APPROXIMATELY 235 FEET
(0.045 MILES) .
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT
OF BRIDGE #42 WITH A NEW BRIDGE ON EXISTING ALIGNMENT WITH
CHANNEL WORK AND OTHER RELATED HIGHWAY ITEMS.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 1100858500 A.L. ST. ONGE CONTRACTOR, INC. $ 1,521,176.73 100.0000%
2 11008644 J. A. MCDONALD, INC. $ 1,679,106.50 110.3821%
3 11030225 AUSTIN CONSTRUCTION, INC. $ 1,880,969.50 123.6523%
4 11003064 BLOW & COTE, INC. $ 1,885,737.85 123.9657%
5 120029650910 ALPINE CONSTRUCTION, LLC $ 2,087,736.00 137.2448%
6 11010762010 J. HUTCHINS, INC. $ 2,127,998.00 139.8916%
7 11008052 ENGINEERS CONSTRUCTION, INC. $ 2,264,155.00 148.8423%
8 980058954601 CCS CONSTRUCTORS, INC. $ 2,265,809.00 148.9511%
9 11014551 PARENT CONSTRUCTION, INC. $ 2,605,072.15 171.2537%
| ( 1 ) 1100858500 | ( 2 ) 11008644 | ( 3 ) 11030225
|[A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T e
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP | 5000.00000 5000.00] 6500.00000 6500.00] 15000.00000 15000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 7231.000 cCY | 5.25000 37962.75] 7.50000 54232.50] 7.00000 50617.00
COMMON EXCAVATION | |
0015 203.16 250.000 CY | 30.00000 7500.00| 45.00000 11250.00] 60.00000 15000.00
SOLID ROCK EXCAVATION | |
0020 203.27 5760.000 CY | 14.00000 80640.00] 8.00000 46080.00| 9.50000 54720.00
UNCLASSIFIED CHANNEL EXCAVATION | |
0025 204.22 1.000 cCYy | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
I
|

(N.A.B.I.)



BRIDGE RAILING, GALVANIZED 2 RAIL BOX

VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 2
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 1 ) 1100858500 | ( 2 ) 11008644 | ( 3 ) 11030225
|A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0030 204.25 620.000 CY | 10.00000 6200.00]| 12.00000 7440.00 ]| 12.00000 7440.00
STRUCTURE EXCAVATION | |
0035 204.30 340.000 cCY | 25.00000 8500.00| 34.00000 11560.00] 30.00000 10200.00
GRANULAR BACKFILL FOR STRUCTURES | |
0040 210.10 425.000 SY | 11.50000 4887.50]| 10.00000 4250.00]| 14.00000 5950.00
COLD PLANING, BITUMINOUS PAVEMENT | |
0045 301.35 310.000 cCY | 26.00000 8060.00| 38.00000 11780.00]| 28.00000 8680.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0050 404.65 5.100 CWT | 69.00000 351.90] 60.00000 306.00]| 120.00000 612.00
EMULSIFIED ASPHALT | |
0055 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0060 501.33 188.000 CY | 600.00000 112800.00] 600.00000 112800.00] 740.00000 139120.00
CONCRETE, HIGH PERFORMANCE CLASS A | |
0065 501.34 138.000 CY | 600.00000 82800.00| 500.00000 69000.00| 565.00000 77970.00
CONCRETE, HIGH PERFORMANCE CLASS B | |
0070 504.10 LUMP | 30000.00000 30000.00] 60000.00000 60000.00]| 35000.00000 35000.00
FURNISHING EQUIPMENT FOR DRIVING PILING | |
0075 505.16 240.000 LF | 60.00000 14400.00] 70.00000 16800.00]| 74.00000 17760.00
STEEL PILING, HP 12 X 74 | |
0080 505.45 2.000 EACH | 4200.00000 8400.00]| 5000.00000 10000.00]| 4000.00000 8000.00
DYNAMIC PILE LOADING TEST | |
0085 506.55 168000.000 LB | 1.42000 238560.00] 1.75000 294000.00] 1.39000 233520.00
STRUCTURAL STEEL, PLATE GIRDER | |
0090 507.11 8120.000 LB | 1.20000 9744.00 | 1.65000 13398.00] 1.00000 8120.00
REINFORCING STEEL, LEVEL I | |
0095 507.12 37190.000 LB | 2.08000 77355.20] 2.00000 74380.00] 1.95000 72520.50
REINFORCING STEEL, LEVEL II | |
0100 508.15 LUMP | 6368.00000 6368.00]| 6000.00000 6000.00] 6700.00000 6700.00
SHEAR CONNECTORS (1630 - 7/8" X 7") | |
0105 509.10 517.000 SY | 17.45000 9021.65| 16.00000 8272.00]| 18.00000 9306.00
LONGITUDINAL DECK GROOVING | |
0110 514.10 55.000 GAL | 50.00000 2750.00]| 60.00000 3300.00] 60.00000 3300.00
WATER REPELLENT, SILANE | |
0115 516.10 76.000 LF | 154.00000 11704.00] 140.00000 10640.00] 140.00000 10640.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |
0120 524.11 76.000 LF | 20.35000 1546.60 | 18.50000 1406.00]| 17.00000 1292.00
JOINT SEALER, HOT POURED | |
0125 525.33 259.000 LF | 115.00000 29785.00] 90.00000 23310.00] 98.00000 25382.00
|
|

BEAM



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 3
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 1 ) 1100858500 | ( 2 ) 11008644 | ( 3 ) 11030225
|A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0130 529.15 1.000 EACH | 25000.00000 25000.00]| 28000.00000 28000.00| 30000.00000 30000.00
REMOVAL OF STRUCTURE (15' DIAMETER X | |
182' CMPP) | | |
0135 531.16 10.000 EACH | 100.00000 1000.00] 100.00000 1000.00] 155.00000 1550.00
BEARING DEVICE ASSEMBLY, PLAIN | |
ELASTOMERIC PAD | |
0140 608.15 20.000 HR | 50.00000 1000.00]| 65.00000 1300.00]| 95.00000 1900.00
POWER GRADER RENTAL | |
0145 608.25 20.000 HR | 50.00000 1000.00]| 65.00000 1300.00] 125.00000 2500.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0150 608.37 20.000 HR | 50.00000 1000.00]| 75.00000 1500.00] 90.00000 1800.00
TRUCK RENTAL | |
0155 608.40 20.000 HR | 50.00000 1000.00]| 45.00000 900.00]| 115.00000 2300.00
LOADER RENTAL, TYPE I | |
0160 609.10 45.000 MGAL | 60.00000 2700.00] 1.00000 45.00] 100.00000 4500.00
DUST CONTROL WITH WATER | |
0165 613.10 5.000 CY | 30.00000 150.00] 65.00000 325.00] 65.00000 325.00
STONE FILL, TYPE I | |
0170 613.11 750.000 CY | 40.00000 30000.00] 38.00000 28500.00] 38.00000 28500.00
STONE FILL, TYPE II | |
0175 613.13 1850.000 CY | 20.00000 37000.00]| 36.00000 66600.00 | 38.00000 70300.00
STONE FILL, TYPE IV | |
0180 616.28 160.000 LF | 40.00000 6400.00]| 28.00000 4480.00] 18.00000 2880.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | |
0185 621.20 476.500 LF | 19.25000 9172.63]| 15.00000 7147.50]| 16.00000 7624.00
STEEL BEAM GUARDRAIL, GALVANIZED | |
0190 621.50 2.000 EACH | 1688.00000 3376.00] 1600.00000 3200.00] 1800.00000 3600.00
MANUFACTURED TERMINAL SECTION, FLARED | |
0195 621.60 3.000 EACH | 742.00000 2226.00]| 600.00000 1800.00]| 650.00000 1950.00
ANCHOR FOR STEEL BEAM RAIL | |
0200 621.72 4.000 EACH | 4774.00000 19096.00]| 4300.00000 17200.00] 4400.00000 17600.00
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | |
0205 621.80 595.000 LF | 5.00000 2975.00]| 2.50000 1487.50] 1.00000 595.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0210 630.10 160.000 HR | 25.00000 4000.00] 60.00000 9600.00| 90.00000 14400.00
UNIFORMED TRAFFIC OFFICERS | |
0215 630.15 600.000 HR | 25.00000 15000.00]| 20.00000 12000.00]| 32.00000 19200.00
FLAGGERS [ | |
0220 631.10 LUMP | 15000.00000 15000.00]| 11000.00000 11000.00] 15000.00000 15000.00
|

FIELD OFFICE, ENGINEERS



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/10/14
LETTING DATE : 01/10/14 11:00 A.M. CALL : 005 PAGE : 4
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
[( 1 ) 1100858500 [( 2 ) 11008644 [( 3 ) 11030225
|A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et St st ettt
0225 631.16 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 800.00000 800.00
TESTING EQUIPMENT, CONCRETE | [
0230 631.17 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS [ |
0235 631.26 3000.000 DL [ 1.00000 3000.00]| 1.00000 3000.00]| 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) [ |
0240 634.10 520.000 HR | 3.00000 1560.00] 2.00000 1040.00] 10.00000 5200.00
EMPLOYEE TRAINEESHIP [ |
0245 635.11 LUMP | 99845.00000 99845.00| 100000.00000 100000.00| 142000.00000 142000.00
MOBILIZATION/DEMOBILIZATION | |
0250 641.10 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 45000.00000 45000.00
TRAFFIC CONTROL | I
0255 641.15 2.000 EACH | 800.00000 1600.00]| 7500.00000 15000.00]| 3000.00000 6000.00
PORTABLE CHANGEABLE MESSAGE SIGN [ |
0260 641.16 2.000 EACH | 600.00000 1200.00] 3500.00000 7000.00| 1500.00000 3000.00
PORTABLE ARROW BOARD | [
0265 646.400 1070.000 LF | 1.10000 1177.00] 1.50000 1605.00]| 1.75000 1872.50
DURABLE 4 INCH WHITE LINE [ |
0270 646.410 1390.000 LF | 1.10000 1529.00] 1.50000 2085.00] 1.75000 2432.50
DURABLE 4 INCH YELLOW LINE [ [
0275 649.31 2659.000 SY | 5.00000 13295.00]| 4.00000 10636.00| 3.00000 7977.00
GEOTEXTILE UNDER STONE FILL | |
0280 649.51 255.000 SY | 4.00000 1020.00] 11.00000 2805.00]| 12.00000 3060.00
GEOTEXTILE FOR SILT FENCE [ [
0285 649.515 87.000 SY | 10.00000 870.00 | 14.00000 1218.00] 25.00000 2175.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | |
REINFORCED [ [
0290 651.15 138.000 LB | 10.00000 1380.00] 7.00000 966.00| 6.00000 828.00
SEED | | |
0295 651.17 3.000 LB [ 10.00000 30.00] 5.00000 15.00] 10.00000 30.00
SEED, WINTER RYE [ [
0300 651.18 432.000 LB | 2.00000 864.00| 1.50000 648.00| 2.00000 864.00
FERTILIZER | |
0305 651.20 1.700 TON | 500.00000 850.00 | 550.00000 935.00]| 600.00000 1020.00
AGRICULTURAL LIMESTONE [ [
0310 651.25 1.000 TON | 500.00000 500.00]| 1000.00000 1000.00] 800.00000 800.00
HAY MULCH I I
0315 651.35 465.000 CY [ 25.00000 11625.00]| 35.00000 16275.00] 60.00000 27900.00
TOPSOIL | | |
0320 651.40 1250.000 SY | 10.00000 12500.00] 7.00000 8750.00| 6.00000 7500.00
|

GRUBBING MATERIAL



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 01

/10/14

LETTING DATE : 01/10/14 11:00 A.M. CALL 005 PAGE : 5
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT 1ID 11B292
| ( 1 ) 1100858500 | ( 2 ) 11008644 | ( 3 ) 11030225
|A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +—

0325 652.10 LUMP | 4000.00000 4000.00] 2500.00000 2500.00] 5000.00000 5000.00
EPSC PLAN | | |

0330 652.20 80.000 HR | 75.00000 6000.00| 45.00000 3600.00] 120.00000 9600.00
MONITORING EPSC PLAN | |

0335 652.30 1.000 LU | 8000.00000 8000.00 | 8000.00000 8000.00 | 8000.00000 8000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I. | |

0340 653.20 1900.000 SY | 5.00000 9500.00| 2.00000 3800.00] 2.00000 3800.00
TEMPORARY EROSION MATTING | |

0345 653.25 80.000 CY | 20.00000 1600.00 | 75.00000 6000.00 | 100.00000 8000.00
TEMPORARY STONE CHECK DAM, TYPE I | |

0350 653.35 30.000 cCYy | 30.00000 900.00] 60.00000 1800.00]| 65.00000 1950.00
VEHICLE TRACKING PAD | |

0355 653.45 1.000 EACH | 150.00000 150.00| 150.00000 150.00| 1800.00000 1800.00
FILTER BAG | |

0360 653.50 550.000 LF | 6.00000 3300.00] 3.00000 1650.00] 5.00000 2750.00
BARRIER FENCE | |

0365 653.55 1330.000 LF | 2.00000 2660.00] 1.00000 1330.00]| 2.00000 2660.00
PROJECT DEMARCATION FENCE | |

0370 675.20 1.000 SF | 68.20000 68.20] 25.00000 25.00] 30.00000 30.00
TRAFFIC SIGNS, TYPE A | |

0375 675.341 19.000 LF | 15.40000 292.60] 10.00000 190.00| 12.00000 228.00
SQUARE TUBE SIGN POST AND ANCHOR | |

0380 675.50 1.000 EACH | 10.00000 10.00] 25.00000 25.00] 15.00000 15.00
REMOVING SIGNS | |

0385 676.10 1.000 EACH | 68.20000 68.20] 50.00000 50.00| 60.00000 60.00
DELINEATOR WITH STEEL POST | |

0390 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |

0395 900.645 LUMP | 250000.00000 250000.00] 300000.00000 300000.00|] 420000.00000 420000.00
SPECIAL PROVISION (TEMPORARY ROADWAY) | |

0400 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |

0405 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (N.A.B.I.) | |

0410 900.670 3880.000 SF | 16.80000 65184.00| 20.00000 77600.00] 17.00000 65960.00
SPECIAL PROVISION (PRECAST PRESTRESSED | |
CONCRETE DECK PANEL) (3 1/2") (FPQ) | |

0415 900.680 277.000 TON | 137.50000 38087.50] 120.00000 33240.00] 165.00000 45705.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |

SECTION TOTALS | $ 1,521,176.73] $ 1,679,106.50] $ 1,880,969.50
—————————————————————————————————————————— R ettt e et et et L e e T



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE : 6
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 1 ) 1100858500 | ( 2 ) 11008644 | ( 3 ) 11030225
|A.L. ST. ONGE CONTRACTOR, IN |J. A. MCDONALD, INC. |AUSTIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
COMMON ITEMS TOTAL | $ 1,521,176.73] $ 1,679,106.50] $ 1,880,969.50
| | \
CONTRACT TOTALS (LOW COST) | S 1,521,176.73] S 1,679,106.50] S 1,880,969.50




VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 7
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 4 ) 11003064 | ( 5 ) 120029650910 | ( 6 ) 11010762010
|BLOW & COTE, INC. |ALPINE CONSTRUCTION, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —_—
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 8630.00000 8630.00| 15000.00000 15000.00]| 7500.00000 7500.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 7231.000 CY | 9.53000 68911.43]| 8.00000 57848.00] 8.00000 57848.00
COMMON EXCAVATION | |
0015 203.16 250.000 CY | 50.00000 12500.00]| 25.00000 6250.00 | 75.00000 18750.00
SOLID ROCK EXCAVATION | |
0020 203.27 5760.000 cCY | 10.25000 59040.00] 8.00000 46080.00] 16.00000 92160.00
UNCLASSIFIED CHANNEL EXCAVATION | |
0025 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0030 204.25 620.000 CY | 13.06000 8097.20| 8.00000 4960.00] 19.00000 11780.00
STRUCTURE EXCAVATION | |
0035 204.30 340.000 CY | 32.70000 11118.00] 27.00000 9180.00] 34.00000 11560.00
GRANULAR BACKFILL FOR STRUCTURES | |
0040 210.10 425.000 SY | 14.38000 6111.50] 15.00000 6375.00]| 28.00000 11900.00
COLD PLANING, BITUMINOUS PAVEMENT | |
0045 301.35 310.000 CY | 42.75000 13252.50] 32.00000 9920.00]| 38.00000 11780.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0050 404.65 5.100 CWT | 119.79000 610.93] 85.00000 433.50] 65.00000 331.50
EMULSIFIED ASPHALT | |
0055 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0060 501.33 188.000 CY | 526.04000 98895.52| 820.00000 154160.00]| 866.00000 162808.00
CONCRETE, HIGH PERFORMANCE CLASS A | |
0065 501.34 138.000 CY | 785.00000 108330.00] 475.00000 65550.00 | 475.00000 65550.00
CONCRETE, HIGH PERFORMANCE CLASS B | |
0070 504.10 LUMP | 11845.00000 11845.00] 60000.00000 60000.00]| 21000.00000 21000.00
FURNISHING EQUIPMENT FOR DRIVING PILING | |
0075 505.16 240.000 LF | 159.00000 38160.00] 57.00000 13680.00] 36.75000 8820.00
STEEL PILING, HP 12 X 74 | |
0080 505.45 2.000 EACH | 4672.00000 9344.00| 3900.00000 7800.00] 4100.00000 8200.00
DYNAMIC PILE LOADING TEST | |
0085 506.55 168000.000 LB | 1.90000 319200.00] 1.86000 312480.00] 1.55000 260400.00
STRUCTURAL STEEL, PLATE GIRDER | |
0090 507.11 8120.000 LB | 1.33000 10799.60]| 1.48000 12017.60]| 1.25000 10150.00
REINFORCING STEEL, LEVEL I | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 8
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 4 ) 11003064 | ( 5 ) 120029650910 | ( 6 ) 11010762010
|BLOW & COTE, INC. |ALPINE CONSTRUCTION, LLC |J. HUTCHINS, INC.

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— _

0095 507.12 37190.000 LB | 2.12000 78842.80| 2.56000 95206.40] 2.10000 78099.00
REINFORCING STEEL, LEVEL II | |

0100 508.15 LUMP | 7400.00000 7400.00]| 9000.00000 9000.00| 9240.00000 9240.00
SHEAR CONNECTORS (1630 - 7/8" X 7") | |

0105 509.10 517.000 SY | 18.99000 9817.83] 18.00000 9306.00] 6.30000 3257.10
LONGITUDINAL DECK GROOVING | |

0110 514.10 55.000 GAL | 68.93000 3791.15] 89.00000 4895.00]| 78.75000 4331.25
WATER REPELLENT, SILANE | |

0115 516.10 76.000 LF | 167.70000 12745.20| 170.00000 12920.00]| 155.00000 11780.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |

0120 524.11 76.000 LF | 22.16000 1684.16]| 24.00000 1824.00] 20.50000 1558.00
JOINT SEALER, HOT POURED | |

0125 525.33 259.000 LF | 125.30000 32452.70]| 125.00000 32375.00]| 118.65000 30730.35
BRIDGE RAILING, GALVANIZED 2 RAIL BOX | |
BEAM | | |

0130 529.15 1.000 EACH | 51940.00000 51940.00] 60000.00000 60000.00]| 63250.00000 63250.00
REMOVAL OF STRUCTURE (15' DIAMETER X | |
182' CMPP) | | |

0135 531.16 10.000 EACH | 318.30000 3183.00] 329.00000 3290.00] 78.75000 787.50
BEARING DEVICE ASSEMBLY, PLAIN | |
ELASTOMERIC PAD | |

0140 608.15 20.000 HR | 106.87000 2137.40]| 150.00000 3000.00]| 125.00000 2500.00
POWER GRADER RENTAL | |

0145 608.25 20.000 HR | 151.62000 3032.40] 116.00000 2320.00] 95.00000 1900.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |

0150 608.37 20.000 HR | 80.83000 1616.60]| 85.00000 1700.00]| 85.00000 1700.00
TRUCK RENTAL | |

0155 608.40 20.000 HR | 142.10000 2842.00] 96.00000 1920.00] 95.00000 1900.00
LOADER RENTAL, TYPE I | |

0160 609.10 45.000 MGAL | 121.74000 5478.30]| 60.00000 2700.00] 200.00000 9000.00
DUST CONTROL WITH WATER | |

0165 613.10 5.000 cCY | 154.40000 772.00] 55.00000 275.00] 44.00000 220.00
STONE FILL, TYPE I | |

0170 613.11 750.000 CY | 36.53000 27397.50] 27.00000 20250.00]| 50.00000 37500.00
STONE FILL, TYPE II | |

0175 613.13 1850.000 CY | 35.18000 65083.00]| 29.00000 53650.00] 55.00000 101750.00
STONE FILL, TYPE IV | |

0180 616.28 160.000 LF | 37.71000 6033.60]| 93.00000 14880.00]| 31.50000 5040.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | |

0185 621.20 476.500 LF | 21.00000 10006.50] 22.00000 10483.00]| 20.00000 9530.00
STEEL BEAM GUARDRAIL, GALVANIZED | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 9
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 4 ) 11003064 | ( 5 ) 120029650910 | ( 6 ) 11010762010
|BLOW & COTE, INC. |ALPINE CONSTRUCTION, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0190 621.50 2.000 EACH | 1838.70000 3677.40]| 1800.00000 3600.00] 1765.00000 3530.00
MANUFACTURED TERMINAL SECTION, FLARED | |
0195 621.60 3.000 EACH | 808.55000 2425.65] 800.00000 2400.00] 775.00000 2325.00
ANCHOR FOR STEEL BEAM RAIL | |
0200 621.72 4.000 EACH | 5198.62000 20794.48| 5000.00000 20000.00]| 4995.00000 19980.00
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | |
0205 621.80 595.000 LF | 6.05000 3599.75]| 3.25000 1933.75] 2.50000 1487.50
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0210 630.10 160.000 HR | 82.66000 13225.60]| 75.00000 12000.00]| 55.00000 8800.00
UNIFORMED TRAFFIC OFFICERS | |
0215 630.15 600.000 HR | 45.04000 27024.00] 26.10000 15660.00| 28.50000 17100.00
FLAGGERS | | |
0220 631.10 LUMP | 15293.00000 15293.00]| 16000.00000 16000.00]| 20000.00000 20000.00
FIELD OFFICE, ENGINEERS | |
0225 631.16 LUMP | 1198.00000 1198.00]| 750.00000 750.00] 850.00000 850.00
TESTING EQUIPMENT, CONCRETE | |
0230 631.17 LUMP | 599.00000 599.00| 1000.00000 1000.00]| 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS | |
0235 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0240 634.10 520.000 HR | 10.36000 5387.20]| 16.00000 8320.00] 18.00000 9360.00
EMPLOYEE TRAINEESHIP | |
0245 635.11 LUMP | 23575.00000 23575.00|] 181435.00000 181435.00| 215000.00000 215000.00
MOBILIZATION/DEMOBILIZATION | |
0250 641.10 LUMP | 23463.00000 23463.00]| 46000.00000 46000.00]| 20000.00000 20000.00
TRAFFIC CONTROL | |
0255 641.15 2.000 EACH | 1138.00000 2276.00] 1500.00000 3000.00] 13000.00000 26000.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0260 641.16 2.000 EACH | 480.00000 960.00]| 4000.00000 8000.00] 9500.00000 19000.00
PORTABLE ARROW BOARD | |
0265 646.400 1070.000 LF | 1.80000 1926.00]| 1.65000 1765.50] 1.85000 1979.50
DURABLE 4 INCH WHITE LINE | |
0270 646.410 1390.000 LF | 1.80000 2502.00]| 1.65000 2293.50] 1.85000 2571.50
DURABLE 4 INCH YELLOW LINE | |
0275 649.31 2659.000 SY | 1.98000 5264.82] 3.00000 7977.00]| 2.25000 5982.75
GEOTEXTILE UNDER STONE FILL | |
0280 649.51 255.000 SY | 6.86000 1749.30] 7.30000 1861.50] 4.75000 1211.25
GEOTEXTILE FOR SILT FENCE | |
0285 649.515 87.000 SY | 17.10000 1487.70]| 8.40000 730.80] 12.00000 1044.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | |
|

REINFORCED



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE : 01/10/14 11:00 A.M. CALL 005 PAGE 10
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 4 ) 11003064 | ( 5 ) 120029650910 | ( 6 ) 11010762010
|BLOW & COTE, INC. |ALPINE CONSTRUCTION, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0290 651.15 138.000 LB | 5.84000 805.92| 10.00000 1380.00] 7.50000 1035.00
SEED | | |
0295 651.17 3.000 LB | 15.35000 46.05] 10.00000 30.00] 5.50000 16.50
SEED, WINTER RYE | |
0300 651.18 432.000 LB | 1.94000 838.08]| 3.60000 1555.20]| 7.50000 3240.00
FERTILIZER | |
0305 651.20 1.700 TON | 613.00000 1042.10] 600.00000 1020.00] 650.00000 1105.00
AGRICULTURAL LIMESTONE | |
0310 651.25 1.000 TON | 2072.00000 2072.00]| 460.00000 460.00]| 650.00000 650.00
HAY MULCH | |
0315 651.35 465.000 cCY | 28.06000 13047.90]| 39.00000 18135.00] 45.00000 20925.00
TOPSOIL | | |
0320 651.40 1250.000 SY | 13.91000 17387.50] 28.00000 35000.00]| 9.00000 11250.00
GRUBBING MATERIAL | |
0325 652.10 LUMP | 4195.00000 4195.00] 1000.00000 1000.00]| 7025.80000 7025.80
EPSC PLAN | | |
0330 652.20 80.000 HR | 75.05000 6004.00 | 25.00000 2000.00] 65.00000 5200.00
MONITORING EPSC PLAN | |
0335 652.30 1.000 LU | 8000.00000 8000.00| 8000.00000 8000.00| 8000.00000 8000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I. | |
0340 653.20 1900.000 SY | 2.15000 4085.00]| 2.50000 4750.00]| 3.00000 5700.00
TEMPORARY EROSION MATTING | |
0345 653.25 80.000 cCY | 46.10000 3688.00] 33.00000 2640.00] 45.00000 3600.00
TEMPORARY STONE CHECK DAM, TYPE I | |
0350 653.35 30.000 CY | 68.15000 2044.50] 44.00000 1320.00] 60.00000 1800.00
VEHICLE TRACKING PAD | |
0355 653.45 1.000 EACH | 235.00000 235.00] 350.00000 350.00] 275.00000 275.00
FILTER BAG | |
0360 653.50 550.000 LF | 3.90000 2145.00] 2.50000 1375.00] 6.00000 3300.00
BARRIER FENCE | |
0365 653.55 1330.000 LF | 1.36000 1808.80]| 1.60000 2128.00] 2.50000 3325.00
PROJECT DEMARCATION FENCE | |
0370 675.20 1.000 SF | 74.27000 74.27| 36.00000 36.00]| 29.00000 29.00
TRAFFIC SIGNS, TYPE A | |
0375 675.341 19.000 LF | 16.78000 318.82] 12.00000 228.00] 12.50000 237.50
SQUARE TUBE SIGN POST AND ANCHOR | |
0380 675.50 1.000 EACH | 18.56000 18.56] 20.00000 20.00] 15.00000 15.00
REMOVING SIGNS | |
0385 676.10 1.000 EACH | 74.27000 74.27| 70.00000 70.00] 58.00000 58.00
DELINEATOR WITH STEEL POST | |
0390 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|

PRICE ADJUSTMENT, FUEL (N.A.B.I.)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 11
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 4 ) 11003064 | ( 5 ) 120029650910 | ( 6 ) 11010762010
|BLOW & COTE, INC. |ALPINE CONSTRUCTION, LLC |J. HUTCHINS, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0395 900.645 LUMP | 411485.00000 411485.00| 413694.25000 413694.25| 411000.00000 411000.00
SPECIAL PROVISION (TEMPORARY ROADWAY) | |
0400 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |
0405 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (N.A.B.I.) | |
0410 900.670 3880.000 SF | 22.15000 85942.00 | 25.00000 97000.00| 21.00000 81480.00
SPECIAL PROVISION (PRECAST PRESTRESSED | |
CONCRETE DECK PANEL) (3 1/2") (FPQ) | |
0415 900.680 277.000 TON | 179.68000 49771.36] 130.00000 36010.00] 160.00000 44320.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | S 1,885,737.85] S 2,087,736.00] S 2,127,998.00
—————————————————————————————————————————— B et et et e T T T
COMMON ITEMS TOTAL | $ 1,885,737.85] $ 2,087,736.00] $ 2,127,998.00
| | |
CONTRACT TOTALS (LOW COST) | $ 1,885,737.85]| $ 2,087,736.00] $ 2,127,998.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 12
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 7 ) 11008052 | ( 8 980058954601 | ( 9 ) 11014551
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 18100.00000 18100.00] 8000.00000 8000.00]| 20000.00000 20000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 7231.000 CY | 6.75000 48809.25] 9.00000 65079.00| 11.00000 79541.00
COMMON EXCAVATION | |
0015 203.16 250.000 CY | 60.00000 15000.00]| 27.00000 6750.00| 50.00000 12500.00
SOLID ROCK EXCAVATION | |
0020 203.27 5760.000 CY | 10.00000 57600.00] 13.00000 74880.00| 18.50000 106560.00
UNCLASSIFIED CHANNEL EXCAVATION | |
0025 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0030 204.25 620.000 CY | 20.00000 12400.00]| 22.00000 13640.00]| 20.40000 12648.00
STRUCTURE EXCAVATION | |
0035 204.30 340.000 CY | 30.00000 10200.00]| 28.00000 9520.00]| 25.00000 8500.00
GRANULAR BACKFILL FOR STRUCTURES | |
0040 210.10 425.000 SY | 12.00000 5100.00] 12.00000 5100.00] 13.60000 5780.00
COLD PLANING, BITUMINOUS PAVEMENT | |
0045 301.35 310.000 CY | 47.50000 14725.00]| 29.00000 8990.00]| 36.50000 11315.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0050 404.65 5.100 CWT | 510.00000 2601.00] 125.00000 637.50] 114.00000 581.40
EMULSIFIED ASPHALT | |
0055 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0060 501.33 188.000 CY | 972.00000 182736.00]| 650.00000 122200.00] 780.00000 146640.00
CONCRETE, HIGH PERFORMANCE CLASS A | |
0065 501.34 138.000 CY | 552.00000 76176.00 | 550.00000 75900.00 | 620.00000 85560.00
CONCRETE, HIGH PERFORMANCE CLASS B | |
0070 504.10 LUMP | 61750.00000 61750.00]| 18000.00000 18000.00]| 54000.00000 54000.00
FURNISHING EQUIPMENT FOR DRIVING PILING | |
0075 505.16 240.000 LF | 82.75000 19860.00]| 145.00000 34800.00] 80.00000 19200.00
STEEL PILING, HP 12 X 74 | |
0080 505.45 2.000 EACH | 3825.00000 7650.00] 2500.00000 5000.00] 5700.00000 11400.00
DYNAMIC PILE LOADING TEST | |
0085 506.55 168000.000 LB | 1.56000 262080.00]| 2.00000 336000.00] 2.00000 336000.00
STRUCTURAL STEEL, PLATE GIRDER | |
0090 507.11 8120.000 LB | 1.00000 8120.00]| 2.00000 16240.00]| 1.35000 10962.00
REINFORCING STEEL, LEVEL I | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 13
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 11014551
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. | PARENT CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0095 507.12 37190.000 LB | 2.00000 74380.00]| 3.00000 111570.00] 2.20000 81818.00
REINFORCING STEEL, LEVEL II | |

0100 508.15 LUMP | 8100.00000 8100.00| 6500.00000 6500.00| 7500.00000 7500.00
SHEAR CONNECTORS (1630 - 7/8" X 7") | |

0105 509.10 517.000 SY | 10.00000 5170.00] 25.00000 12925.00]| 19.50000 10081.50
LONGITUDINAL DECK GROOVING | |

0110 514.10 55.000 GAL | 60.00000 3300.00] 75.00000 4125.00] 60.00000 3300.00
WATER REPELLENT, SILANE | |

0115 516.10 76.000 LF | 154.00000 11704.00]| 150.00000 11400.00] 158.00000 12008.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |

0120 524.11 76.000 LF | 21.00000 1596.00] 22.00000 1672.00] 21.00000 1596.00
JOINT SEALER, HOT POURED | |

0125 525.33 259.000 LF | 115.00000 29785.00 | 90.00000 23310.00] 108.00000 27972.00
BRIDGE RAILING, GALVANIZED 2 RAIL BOX | |
BEAM | | |

0130 529.15 1.000 EACH | 16825.00000 16825.00]| 50000.00000 50000.00] 45000.00000 45000.00
REMOVAL OF STRUCTURE (15' DIAMETER X | |
182' CMPP) | | |

0135 531.16 10.000 EACH | 110.00000 1100.00]| 350.00000 3500.00] 310.00000 3100.00
BEARING DEVICE ASSEMBLY, PLAIN | |
ELASTOMERIC PAD | |

0140 608.15 20.000 HR | 100.00000 2000.00]| 75.00000 1500.00] 110.00000 2200.00
POWER GRADER RENTAL | |

0145 608.25 20.000 HR | 106.00000 2120.00] 125.00000 2500.00] 110.00000 2200.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |

0150 608.37 20.000 HR | 68.00000 1360.00] 90.00000 1800.00]| 110.00000 2200.00
TRUCK RENTAL | |

0155 608.40 20.000 HR | 110.00000 2200.00] 90.00000 1800.00] 110.00000 2200.00
LOADER RENTAL, TYPE I | |

0160 609.10 45.000 MGAL | 32.00000 1440.00]| 45.00000 2025.00]| 110.00000 4950.00
DUST CONTROL WITH WATER | |

0165 613.10 5.000 cCY | 175.00000 875.00] 65.00000 325.00] 35.00000 175.00
STONE FILL, TYPE I | |

0170 613.11 750.000 CY | 40.00000 30000.00] 55.00000 41250.00]| 46.00000 34500.00
STONE FILL, TYPE II | |

0175 613.13 1850.000 CY | 52.00000 96200.00]| 52.00000 96200.00] 46.00000 85100.00
STONE FILL, TYPE IV | |

0180 616.28 160.000 LF | 26.00000 4160.00]| 22.00000 3520.00] 28.00000 4480.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | |

0185 621.20 476.500 LF | 20.00000 9530.00]| 15.00000 7147.50] 17.50000 8338.75
STEEL BEAM GUARDRAIL, GALVANIZED | |



GEOTEXTILE FOR SILT FENCE, WOVEN WIRE

VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 14
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 11014551
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0190 621.50 2.000 EACH | 1700.00000 3400.00] 1800.00000 3600.00] 1750.00000 3500.00
MANUFACTURED TERMINAL SECTION, FLARED | |
0195 621.60 3.000 EACH | 750.00000 2250.00] 600.00000 1800.00| 680.00000 2040.00
ANCHOR FOR STEEL BEAM RAIL | |
0200 621.72 4.000 EACH | 4775.00000 19100.00]| 4400.00000 17600.00]| 4930.00000 19720.00
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | |
0205 621.80 595.000 LF | 3.50000 2082.50] 8.00000 4760.00 ]| 3.00000 1785.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0210 630.10 160.000 HR | 76.00000 12160.00]| 45.00000 7200.00] 80.00000 12800.00
UNIFORMED TRAFFIC OFFICERS | |
0215 630.15 600.000 HR | 32.00000 19200.00]| 25.00000 15000.00]| 33.00000 19800.00
FLAGGERS | | |
0220 631.10 LUMP | 10750.00000 10750.00]| 15000.00000 15000.00]| 14000.00000 14000.00
FIELD OFFICE, ENGINEERS | |
0225 631.16 LUMP | 1000.00000 1000.00]| 1000.00000 1000.00]| 1400.00000 1400.00
TESTING EQUIPMENT, CONCRETE | |
0230 631.17 LUMP | 100.00000 100.00] 1000.00000 1000.00]| 200.00000 200.00
TESTING EQUIPMENT, BITUMINOUS | |
0235 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0240 634.10 520.000 HR | 1.00000 520.00] 9.00000 4680.00]| 10.00000 5200.00
EMPLOYEE TRAINEESHIP | |
0245 635.11 LUMP | 225650.00000 225650.00|] 125000.00000 125000.00| 170000.00000 170000.00
MOBILIZATION/DEMOBILIZATION | |
0250 641.10 LUMP | 6200.25000 6200.25] 18000.00000 18000.00]| 40000.00000 40000.00
TRAFFIC CONTROL | |
0255 641.15 2.000 EACH | 2160.00000 4320.00] 2500.00000 5000.00] 4400.00000 8800.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0260 641.16 2.000 EACH | 3315.00000 6630.00]| 1400.00000 2800.00] 2200.00000 4400.00
PORTABLE ARROW BOARD | |
0265 646.400 1070.000 LF | 1.65000 1765.50] 2.00000 2140.00] 1.70000 1819.00
DURABLE 4 INCH WHITE LINE | |
0270 646.410 1390.000 LF | 1.65000 2293.50] 2.00000 2780.00]| 1.70000 2363.00
DURABLE 4 INCH YELLOW LINE | |
0275 649.31 2659.000 SY | 2.00000 5318.00] 3.00000 7977.00] 3.50000 9306.50
GEOTEXTILE UNDER STONE FILL | |
0280 649.51 255.000 SY | 10.00000 2550.00]| 4.00000 1020.00] 7.00000 1785.00
GEOTEXTILE FOR SILT FENCE | |
0285 649.515 87.000 SY | 13.00000 1131.00] 10.00000 870.00] 13.00000 1131.00
|
|

REINFORCED



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE : 01/10/14 11:00 A.M. CALL 005 PAGE 15
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 11014551
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —_—
0290 651.15 138.000 LB | 8.00000 1104.00] 10.00000 1380.00] 11.00000 1518.00
SEED | | |
0295 651.17 3.000 LB | 100.00000 300.00] 5.00000 15.00] 17.00000 51.00
SEED, WINTER RYE | |
0300 651.18 432.000 LB | 8.00000 3456.00]| 6.00000 2592.00]| 4.50000 1944.00
FERTILIZER | |
0305 651.20 1.700 TON | 550.00000 935.00] 700.00000 1190.00]| 600.00000 1020.00
AGRICULTURAL LIMESTONE | |
0310 651.25 1.000 TON | 1000.00000 1000.00]| 700.00000 700.00]| 600.00000 600.00
HAY MULCH | |
0315 651.35 465.000 cCY | 44.00000 20460.00] 50.00000 23250.00] 28.00000 13020.00
TOPSOIL | | |
0320 651.40 1250.000 SY | 7.50000 9375.00] 5.00000 6250.00] 13.50000 16875.00
GRUBBING MATERIAL | |
0325 652.10 LUMP | 2200.00000 2200.00] 3500.00000 3500.00] 5000.00000 5000.00
EPSC PLAN | | |
0330 652.20 80.000 HR | 55.00000 4400.00]| 40.00000 3200.00] 65.00000 5200.00
MONITORING EPSC PLAN | |
0335 652.30 1.000 LU | 8000.00000 8000.00| 8000.00000 8000.00] 8000.00000 8000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I. | |
0340 653.20 1900.000 SY | 2.00000 3800.00] 4.00000 7600.00]| 2.30000 4370.00
TEMPORARY EROSION MATTING | |
0345 653.25 80.000 cCY | 75.00000 6000.00]| 50.00000 4000.00] 68.00000 5440.00
TEMPORARY STONE CHECK DAM, TYPE I | |
0350 653.35 30.000 CY | 55.00000 1650.00]| 55.00000 1650.00]| 56.00000 1680.00
VEHICLE TRACKING PAD | |
0355 653.45 1.000 EACH | 418.00000 418.00] 750.00000 750.00] 280.00000 280.00
FILTER BAG | |
0360 653.50 550.000 LF | 2.75000 1512.50] 3.00000 1650.00]| 6.00000 3300.00
BARRIER FENCE | |
0365 653.55 1330.000 LF | 2.25000 2992.50] 2.00000 2660.00] 5.00000 6650.00
PROJECT DEMARCATION FENCE | |
0370 675.20 1.000 SF | 30.00000 30.00] 30.00000 30.00] 70.00000 70.00
TRAFFIC SIGNS, TYPE A | |
0375 675.341 19.000 LF | 12.00000 228.00] 40.00000 760.00] 16.00000 304.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0380 675.50 1.000 EACH | 12.00000 12.00] 250.00000 250.00] 15.00000 15.00
REMOVING SIGNS | |
0385 676.10 1.000 EACH | 55.00000 55.00 | 350.00000 350.00] 70.00000 70.00
DELINEATOR WITH STEEL POST | |
0390 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|

PRICE ADJUSTMENT, FUEL (N.A.B.I.)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/10/14
LETTING DATE 01/10/14 11:00 A.M. CALL 005 PAGE 16
RESULTS OF BIDS
PROJECT (S) : HYDE PARK STP CULV (26) CONTRACT ID 11B292
| ( 7 ) 11008052 | ( 8 ) 980058954601 | ( 9 ) 11014551
|ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC. | PARENT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _
0395 900.645 LUMP | 650585.00000 650585.00| 650000.00000 650000.00| 820000.00000 820000.00
SPECIAL PROVISION (TEMPORARY ROADWAY) | |
0400 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | |
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.) | |
0405 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | |
ADJUSTMENT) (N.A.B.I.) | |
0410 900.670 3880.000 SF | 18.00000 69840.00 | 20.00000 77600.00| 20.50000 79540.00
SPECIAL PROVISION (PRECAST PRESTRESSED | |
CONCRETE DECK PANEL) (3 1/2") (FPQ) | |
0415 900.680 277.000 TON | 150.00000 41550.00] 160.00000 44320.00] 170.00000 47090.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT, SMALL QUANTITY) | |
SECTION TOTALS | S 2,264,155.00] S 2,265,809.00] S 2,605,072.15
—————————————————————————————————————————— B et e e e et T T T
COMMON ITEMS TOTAL | $ 2,264,155.00] $ 2,265,809.00] $ 2,605,072.15
| | |
CONTRACT TOTALS (LOW COST) | $ 2,264,155.00] $ 2,265,809.00] $ 2,605,072.15




