
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 08/29/14 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16)                                       CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 06/30/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : RUTLAND CITY 
         RUTLAND CITY BRF 3000(16): BEGINNING AT THE INTERSECTION OF 
         DORR DR (TH 10) AND RIVER ST. (TH 8) AND EXTENDING EASTERLY                     COUNTY    : RUTLAND 
         ALONG RIVER ST. (TH 8) 0.15 MILES; BEGINNING ON DORR DR (TH                     DISTRICT  : D03 
         10) AT A POINT 0.06 MILES NORTH OF THE INTERSECTION OF RIVER 
         ST (TH 8) AND DORR DRIVE (TH 10) AND EXTENDING SOUTHERLY 
         ALONG DORR DR 0.11 MILES. 
 
         RUTLAND CITY BRF 3000(19): RUTLAND CITY, TH 10 OVER THE 
         OTTER CREEK, 500 FEET SOUTH OF ITS INTERSECTION WITH US 
         BUSINESS RT 4. 
 
 
 
         RUTLAND CITY BRF 3000(16): CONSTRUCT NEW TWO SPAN GIRDER 
         BRIDGE ON RIVER ST (TH 8) WITH RELATED ROADWAY WORK ON RIVER 
         STREET AND DORR DRIVE AND CHANNEL WORK. 
 
         RUTLAND CITY BRF 3000(19): CONSTRUCT NEW BRIDGE, 
         EMBANKMENTS, AND SIDEWALK ON NEW ALIGNMENT, RECONSTRUCT 
         APPORACHES, DEMOLISH EXISITNG STRUCTURE, AND OTHER RELATED 
         HIGHWAY ITEMS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $ 11,988,029.35     100.0000% 
       2   980284489601   COLD RIVER BRIDGES, LLC                                                    $ 12,983,649.25     108.3051% 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2  ) 980284489601        |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   14473.88000       14473.88|   95000.00000       95000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BRF        |                             |                             | 
      3000(16))                               |                             |                             | 
    0010 201.10                          LUMP |    7981.09000        7981.09|   95000.00000       95000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS (BRF        |                             |                             | 
      3000(19))                               |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0015 203.15                8560.000  CY   |      12.35000      105716.00|      10.00000       85600.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0020 203.16                 150.000  CY   |     111.49000       16723.50|     100.00000       15000.00| 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0025 203.27                3490.000  CY   |      16.21000       56572.90|      10.00000       34900.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0030 203.30                1250.000  CY   |      16.64000       20800.00|      15.00000       18750.00| 
      EARTH BORROW                            |                             |                             | 
    0035 203.31                2172.000  CY   |      19.68000       42744.96|      30.00000       65160.00| 
      SAND BORROW                             |                             |                             | 
    0040 203.32                1030.000  CY   |      29.55000       30436.50|      30.00000       30900.00| 
      GRANULAR BORROW                         |                             |                             | 
    0045 204.20                1327.000  CY   |      17.40000       23089.80|      75.00000       99525.00| 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0050 204.21                  57.000  CY   |     193.50000       11029.50|     250.00000       14250.00| 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0055 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0060 204.25                 755.000  CY   |      22.74000       17168.70|      75.00000       56625.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0065 204.30                1390.000  CY   |      34.55000       48024.50|      65.00000       90350.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0070 208.30                 990.000  CY   |      50.09000       49589.10|      75.00000       74250.00| 
      COFFERDAM EXCAVATION, EARTH             |                             |                             | 
    0075 208.35                 120.000  CY   |     164.67000       19760.40|      75.00000        9000.00| 
      COFFERDAM EXCAVATION, ROCK              |                             |                             | 
    0080 208.40                          LUMP |  750000.00000      750000.00|  350000.00000      350000.00| 
      COFFERDAM (ABUTMENT 1)(BR 2)            |                             |                             | 
    0085 208.40                          LUMP |  225000.00000      225000.00|  350000.00000      350000.00| 
      COFFERDAM (PIER 1)(BR 17)               |                             |                             | 
    0090 210.10                 910.000  SY   |      13.14000       11957.40|      75.00000       68250.00| 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0095 301.35                6360.000  CY   |      29.31000      186411.60|      35.00000      222600.00| 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0100 401.10                  60.000  CY   |      44.10000        2646.00|      45.00000        2700.00| 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0105 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0110 490.30                2771.000  TON  |      91.24000      252826.04|     115.00000      318665.00| 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0115 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0120 501.33                 431.000  CY   |    1103.12000      475444.72|     950.00000      409450.00| 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0125 501.34                1114.000  CY   |     520.00000      579280.00|     850.00000      946900.00| 
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 
    0130 504.10                          LUMP |  900000.00000      900000.00|  450000.00000      450000.00| 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0135 505.165                325.000  LF   |      16.00000        5200.00|      45.00000       14625.00| 
      STEEL PILING, HP 12 X 84                |                             |                             | 
    0140 505.19                2480.000  LF   |      22.00000       54560.00|      55.00000      136400.00| 
      STEEL PILING, HP 14 X 102               |                             |                             | 
    0145 505.20                3470.000  LF   |      33.00000      114510.00|      65.00000      225550.00| 
      STEEL PILING, HP 14 X 117               |                             |                             | 
    0150 505.45                   5.000  EACH |    4281.09000       21405.45|   10000.00000       50000.00| 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0155 506.55              510190.000  LB   |       1.69000      862221.10|       1.75000      892832.50| 
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             | 
    0160 507.11              109120.000  LB   |       1.20000      130944.00|       1.55000      169136.00| 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0165 507.12              120335.000  LB   |       2.33000      280380.55|       2.55000      306854.25| 
      REINFORCING STEEL, LEVEL II             |                             |                             | 
    0170 508.15                          LUMP |    9254.88000        9254.88|   25000.00000       25000.00| 
      SHEAR CONNECTORS (2325- 7/8" X 7")      |                             |                             | 
    0175 514.10                  60.000  GAL  |     118.97000        7138.20|      75.00000        4500.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0180 516.10                  81.000  LF   |     145.96000       11822.76|     200.00000       16200.00| 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0185 516.11                  78.000  LF   |     674.04000       52575.12|    1500.00000      117000.00| 
      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 
    0190 519.20                 922.000  SY   |      19.41000       17896.02|      25.00000       23050.00| 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
    0195 524.11                  88.000  LF   |      13.27000        1167.76|      25.00000        2200.00| 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0200 525.44                 425.000  LF   |     111.68000       47464.00|     125.00000       53125.00| 
      BRIDGE RAILING, GALVANIZED HDSB/FASCIA  |                             |                             | 
      MOUNTED/STEEL TUBING                    |                             |                             | 
    0205 529.10                 381.000  SY   |       1.00000         381.00|      75.00000       28575.00| 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0210 529.15                   1.000  EACH |  130897.92000      130897.92|  200000.00000      200000.00| 
      REMOVAL OF STRUCTURE (3430 SF - EST.    |                             |                             | 
      )(BR 17)                                |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0215 529.15                   1.000  EACH |  342778.04000      342778.04|  250000.00000      250000.00| 
      REMOVAL OF STRUCTURE (6190 SF -EST.)(BR |                             |                             | 
      2)                                      |                             |                             | 
    0220 529.25                 162.000  CY   |     102.10000       16540.20|     250.00000       40500.00| 
      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 
    0225 531.15                   5.000  EACH |    3570.31000       17851.55|    6000.00000       30000.00| 
      BEARING DEVICE ASSEMBLY, HIGH LOAD      |                             |                             | 
      MULTI-ROTATIONAL                        |                             |                             | 
    0230 531.17                  10.000  EACH |    1778.72000       17787.20|    2000.00000       20000.00| 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0235 541.25                  40.000  CY   |     532.96000       21318.40|     500.00000       20000.00| 
      CONCRETE, CLASS B                       |                             |                             | 
    0240 541.31                 200.000  CY   |     240.81000       48162.00|     100.00000       20000.00| 
      CONCRETE, CLASS D                       |                             |                             | 
    0245 541.45                  13.000  CY   |     496.80000        6458.40|     300.00000        3900.00| 
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 
    0250 601.0915               212.000  LF   |      47.87000       10148.44|     125.00000       26500.00| 
      18" CPEP                                |                             |                             | 
    0255 602.20                 180.000  CY   |     500.00000       90000.00|     950.00000      171000.00| 
      DRY MASONRY                             |                             |                             | 
    0260 604.18                   2.000  EACH |    2274.37000        4548.74|    3500.00000        7000.00| 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0265 604.22                   5.000  EACH |    2679.77000       13398.85|    5000.00000       25000.00| 
      SANITARY SEWER MANHOLE                  |                             |                             | 
    0270 604.415                  1.000  EACH |    1879.72000        1879.72|    5000.00000        5000.00| 
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 
      MANHOLES, CLASS II                      |                             |                             | 
    0275 604.418                  2.000  EACH |    2100.87000        4201.74|    5000.00000       10000.00| 
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 
      MANHOLES, CLASS III                     |                             |                             | 
    0280 604.42                   1.000  EACH |    1050.43000        1050.43|     800.00000         800.00| 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0285 604.47                  12.000  EACH |     718.72000        8624.64|    1000.00000       12000.00| 
      CAST IRON GRATE WITH FRAME, TYPE D      |                             |                             | 
    0290 604.56                  12.000  EACH |    1050.43000       12605.16|    1000.00000       12000.00| 
      CAST IRON COVER WITH FRAME, SEWER       |                             |                             | 
    0295 605.10                 575.000  LF   |      20.25000       11643.75|      40.00000       23000.00| 
      6 INCH UNDERDRAIN PIPE                  |                             |                             | 
    0300 605.20                  15.000  LF   |      24.48000         367.20|      30.00000         450.00| 
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0305 605.95                   3.000  EACH |     221.14000         663.42|     400.00000        1200.00| 
      UNDERDRAIN FLUSHING BASIN               |                             |                             | 
    0310 609.10                  50.000  MGAL |      40.33000        2016.50|     100.00000        5000.00| 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0315 609.15                  30.000  TON  |     552.51000       16575.30|     500.00000       15000.00| 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0320 613.11                  70.000  CY   |      43.12000        3018.40|      55.00000        3850.00| 
      STONE FILL, TYPE II                     |                             |                             | 
    0325 613.12                3550.000  CY   |      49.20000      174660.00|      55.00000      195250.00| 
      STONE FILL, TYPE III                    |                             |                             | 
    0330 616.28                1471.000  LF   |      29.30000       43100.30|      35.00000       51485.00| 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0335 617.10                   1.000  EACH |     204.56000         204.56|     250.00000         250.00| 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0340 618.10                 635.000  SY   |      68.09000       43237.15|     100.00000       63500.00| 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0345 618.11                  59.000  SY   |      75.19000        4436.21|     150.00000        8850.00| 
      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             | 
      INCH                                    |                             |                             | 
    0350 618.30                  42.000  SF   |      46.44000        1950.48|     100.00000        4200.00| 
      DETECTABLE WARNING SURFACE              |                             |                             | 
    0355 620.12                 712.000  LF   |      32.62000       23225.44|      30.00000       21360.00| 
      CHAIN-LINK FENCE, 6 FEET                |                             |                             | 
    0360 620.16                  60.000  LF   |      87.35000        5241.00|      85.00000        5100.00| 
      GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             | 
    0365 620.55                 304.000  LF   |       3.10000         942.40|       5.00000        1520.00| 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0370 621.20                 183.000  LF   |      22.06000        4036.98|      20.00000        3660.00| 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0375 621.30                 581.000  LF   |      47.16000       27399.96|      55.00000       31955.00| 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0380 621.56                   6.000  EACH |    4422.88000       26537.28|    3000.00000       18000.00| 
      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 
    0385 621.60                   4.000  EACH |     818.23000        3272.92|     800.00000        3200.00| 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0390 621.737                  4.000  EACH |    1376.62000        5506.48|    2500.00000       10000.00| 
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             | 
      STEEL BEAM                              |                             |                             | 
    0395 621.80                1245.000  LF   |       1.27000        1581.15|       3.00000        3735.00| 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0400 621.90                 500.000  LF   |      66.12000       33060.00|      50.00000       25000.00| 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
    0405 622.10                   0.100  MFBM |    5666.82000         566.68|  100000.00000       10000.00| 
      INSULATION BOARD                        |                             |                             | 
    0410 628.28                 510.000  LF   |      65.74000       33527.40|     105.00000       53550.00| 
      DUCTILE IRON PIPE, CEMENT-LINED (8")    |                             |                             | 
    0415 628.42                          LUMP |    6165.85000        6165.85|   25000.00000       25000.00| 
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             | 
      (BR 17)                                 |                             |                             | 
    0420 628.42                          LUMP |    5834.13000        5834.13|   25000.00000       25000.00| 
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             | 
      (BR 2)                                  |                             |                             | 
    0425 629.24                  97.000  LF   |      90.46000        8774.62|     125.00000       12125.00| 
      DUCTILE IRON PIPE, CEMENT-LINED (8")    |                             |                             | 
    0430 629.25                   2.000  EACH |     236.55000         473.10|     800.00000        1600.00| 
      EXTENSION SERVICE BOX AND CURB STOP (1" |                             |                             | 
    0435 629.25                   1.000  EACH |     501.02000         501.02|    1000.00000        1000.00| 
      EXTENSION SERVICE BOX AND CURB STOP (2" |                             |                             | 
    0440 629.26                   4.000  EACH |     794.43000        3177.72|    1500.00000        6000.00| 
      GATE VALVE (6")                         |                             |                             | 
    0445 629.27                   6.000  EACH |    2069.93000       12419.58|    3700.00000       22200.00| 
      GATE VALVE WITH VALVE BOX (10")         |                             |                             | 
    0450 629.27                   2.000  EACH |     986.66000        1973.32|    3000.00000        6000.00| 
      GATE VALVE WITH VALVE BOX (6")          |                             |                             | 
    0455 629.27                   2.000  EACH |    1390.08000        2780.16|    3000.00000        6000.00| 
      GATE VALVE WITH VALVE BOX (8")          |                             |                             | 
    0460 629.27                   2.000  EACH |    1544.79000        3089.58|    3500.00000        7000.00| 
      GATE VALVE WITH VALVE BOX (EMERGENCY    |                             |                             | 
      BACKUP PORT)                            |                             |                             | 
    0465 629.28                   1.000  EACH |    3271.23000        3271.23|    4100.00000        4100.00| 
      HYDRANT                                 |                             |                             | 
    0470 629.29                   1.000  EACH |    3870.02000        3870.02|    3000.00000        3000.00| 
      RELOCATE HYDRANT                        |                             |                             | 
    0475 629.30                   1.000  EACH |     939.86000         939.86|    1500.00000        1500.00| 
      REMOVE HYDRANT                          |                             |                             | 
    0480 629.35                   2.000  EACH |    3676.52000        7353.04|    5000.00000       10000.00| 
      TAPPING SLEEVE AND VALVE WITH VALVE BOX |                             |                             | 
    0485 629.39                   2.000  EACH |     222.77000         445.54|     300.00000         600.00| 
      CORPORATION STOP (1")                   |                             |                             | 
    0490 629.39                   1.000  EACH |     987.09000         987.09|     500.00000         500.00| 
      CORPORATION STOP (2")                   |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0495 629.40                   1.000  EACH |    3352.52000        3352.52|    3000.00000        3000.00| 
      EXPANSION ASSEMBLY (10" WATER)          |                             |                             | 
    0500 629.40                   1.000  EACH |    2549.89000        2549.89|    2000.00000        2000.00| 
      EXPANSION ASSEMBLY (6" FORCE MAIN)      |                             |                             | 
    0505 629.42                          LUMP |    3158.94000        3158.94|   10000.00000       10000.00| 
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
      (BR 17)                                 |                             |                             | 
    0510 629.42                          LUMP |    4610.20000        4610.20|   20000.00000       20000.00| 
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
      (BR 2)                                  |                             |                             | 
    0515 630.10                 250.000  HR   |      70.00000       17500.00|     100.00000       25000.00| 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0520 630.15                6080.000  HR   |      10.00000       60800.00|      35.00000      212800.00| 
      FLAGGERS                                |                             |                             | 
    0525 631.10                          LUMP |   67214.57000       67214.57|   35000.00000       35000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0530 631.16                          LUMP |     552.86000         552.86|    3000.00000        3000.00| 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0535 631.17                          LUMP |     552.86000         552.86|    1000.00000        1000.00| 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0540 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0545 634.10                 520.000  HR   |      17.60000        9152.00|       1.00000         520.00| 
      EMPLOYEE TRAINEESHIP                    |                             |                             | 
    0550 635.11                          LUMP |  999999.00000      999999.00|  950000.00000      950000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0555 646.406               5970.000  LF   |       1.38000        8238.60|       2.00000       11940.00| 
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 
      POLYUREA                                |                             |                             | 
    0560 646.416               6280.000  LF   |       1.38000        8666.40|       2.00000       12560.00| 
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 
      POLYUREA                                |                             |                             | 
    0565 646.4871                71.000  LF   |      13.27000         942.17|      30.00000        2130.00| 
      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 
      A TAPE                                  |                             |                             | 
    0570 646.4911                 4.000  EACH |     132.69000         530.76|     500.00000        2000.00| 
      DURABLE LETTER OR SYMBOL, TYPE A TAPE   |                             |                             | 
    0575 646.5111                 1.000  EACH |     884.58000         884.58|    1000.00000        1000.00| 
      DURABLE RAILROAD CROSSING SYMBOL, TYPE  |                             |                             | 
      A TAPE                                  |                             |                             | 
    0580 646.602               8870.000  LF   |       0.17000        1507.90|       0.25000        2217.50| 
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0585 646.612               9180.000  LF   |       0.17000        1560.60|       0.25000        2295.00| 
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 
    0590 646.682                 40.000  LF   |       2.21000          88.40|       5.00000         200.00| 
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 
    0595 646.692                  8.000  EACH |      27.64000         221.12|      50.00000         400.00| 
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 
    0600 646.712                  2.000  EACH |     221.14000         442.28|     100.00000         200.00| 
      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             | 
      PAINT                                   |                             |                             | 
    0605 649.31                3850.000  SY   |       4.41000       16978.50|       2.00000        7700.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0610 649.51                 475.000  SY   |       4.42000        2099.50|       5.00000        2375.00| 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0615 649.515                524.000  SY   |      12.16000        6371.84|      10.00000        5240.00| 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0620 649.61                1672.000  SY   |      11.06000       18492.32|      10.00000       16720.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0625 651.15                 230.000  LB   |      11.06000        2543.80|      20.00000        4600.00| 
      SEED                                    |                             |                             | 
    0630 651.17                 100.000  LB   |       5.53000         553.00|      20.00000        2000.00| 
      SEED, WINTER RYE                        |                             |                             | 
    0635 651.18                1200.000  LB   |       7.46000        8952.00|       3.00000        3600.00| 
      FERTILIZER                              |                             |                             | 
    0640 651.20                   5.000  TON  |     608.15000        3040.75|    1000.00000        5000.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0645 651.25                   5.000  TON  |     580.50000        2902.50|    2500.00000       12500.00| 
      HAY MULCH                               |                             |                             | 
    0650 651.35                1220.000  CY   |      41.19000       50251.80|      25.00000       30500.00| 
      TOPSOIL                                 |                             |                             | 
    0655 651.40                1640.000  SY   |       6.36000       10430.40|      12.00000       19680.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0660 652.10                          LUMP |    3317.16000        3317.16|    5000.00000        5000.00| 
      EPSC PLAN (BR 17)                       |                             |                             | 
    0665 652.10                          LUMP |    3317.16000        3317.16|    5000.00000        5000.00| 
      EPSC PLAN (BR 2)                        |                             |                             | 
    0670 652.20                 450.000  HR   |      63.69000       28660.50|      50.00000       22500.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0675 652.30                   1.000  LU   |    7500.00000        7500.00|    7500.00000        7500.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BR |                             |                             | 
      17)                                     |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0680 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.) (BR |                             |                             | 
      2)                                      |                             |                             | 
    0685 653.20                3450.000  SY   |       3.10000       10695.00|       4.00000       13800.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0690 653.21                 200.000  SY   |       4.98000         996.00|      10.00000        2000.00| 
      PERMANENT EROSION MATTING               |                             |                             | 
    0695 653.35                 422.000  CY   |      36.38000       15352.36|      35.00000       14770.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0700 653.40                  11.000  EACH |      88.46000         973.06|     200.00000        2200.00| 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0705 653.45                   1.000  EACH |     766.72000         766.72|    1000.00000        1000.00| 
      FILTER BAG                              |                             |                             | 
    0710 653.50                1880.000  LF   |       2.21000        4154.80|       4.00000        7520.00| 
      BARRIER FENCE                           |                             |                             | 
    0715 653.55                2749.000  LF   |       1.11000        3051.39|       2.00000        5498.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0720 656.30                  12.000  EACH |     243.26000        2919.12|     500.00000        6000.00| 
      DECIDUOUS TREES (ACER SACCHARUM, 2 1/2" |                             |                             | 
      - 3" CAL.)                              |                             |                             | 
    0725 675.20                 170.000  SF   |      12.16000        2067.20|      15.00000        2550.00| 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0730 675.341                320.000  LF   |       9.40000        3008.00|      10.00000        3200.00| 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0735 675.50                  41.000  EACH |       7.74000         317.34|       5.00000         205.00| 
      REMOVING SIGNS                          |                             |                             | 
    0740 678.23                 154.000  LF   |      25.71000        3959.34|      30.00000        4620.00| 
      WIRED CONDUIT (2")                      |                             |                             | 
    0745 678.45                   1.000  EACH |    5860.32000        5860.32|    5000.00000        5000.00| 
      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             | 
      SIGNAL SYSTEM                           |                             |                             | 
    0750 679.55                   1.000  EACH |    4312.31000        4312.31|   15000.00000       15000.00| 
      POWER DROP STANCHION, STREET LIGHTING   |                             |                             | 
    0755 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0760 900.620                  2.000  EACH |    8016.47000       16032.94|    3000.00000        6000.00| 
      SPECIAL PROVISION (6" SWING CHECK VALVE |                             |                             | 
    0765 900.620                 24.000  EACH |     904.92000       21718.08|    1000.00000       24000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0770 900.620                  4.000  EACH |    6103.58000       24414.32|    6000.00000       24000.00| 
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 
      SECTION TO CONCRETE COMBINATION BRIDGE  |                             |                             | 
      RAILING)                                |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0775 900.620                  5.000  EACH |    2847.23000       14236.15|    5000.00000       25000.00| 
      SPECIAL PROVISION (SANITARY MANHOLE,    |                             |                             | 
      ALL-INCLUSIVE) (4' DIA.)                |                             |                             | 
    0780 900.620                  1.000  EACH |   34349.90000       34349.90|   45000.00000       45000.00| 
      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 
      SIGNAL SYSTEM, PORTABLE)                |                             |                             | 
    0785 900.640                556.000  LF   |     235.90000      131160.40|     350.00000      194600.00| 
      SPECIAL PROVISION (BRIDGE RAILING       |                             |                             | 
      TEXAS)(FPQ)                             |                             |                             | 
    0790 900.640                265.000  LF   |     114.17000       30255.05|     105.00000       27825.00| 
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 
      STEEL/PEDESTRIAN)                       |                             |                             | 
    0795 900.640                 60.000  LF   |     127.16000        7629.60|     105.00000        6300.00| 
      SPECIAL PROVISION (C-900 PVC,           |                             |                             | 
      ALL-INCLUSIVE)(12" SEWER)               |                             |                             | 
    0800 900.640                 89.000  LF   |    2813.76000      250424.64|    3000.00000      267000.00| 
      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 
      EARTH)(8 FT)                            |                             |                             | 
    0805 900.640                 10.000  LF   |    5528.60000       55286.00|    5000.00000       50000.00| 
      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 
      OBSTRUCTION DRILLING AND REMOVAL)       |                             |                             | 
    0810 900.640                203.000  LF   |      71.87000       14589.61|     125.00000       25375.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT LINED, ALL-INCLUSIVE)(6" FORCE   |                             |                             | 
      MAIN)                                   |                             |                             | 
    0815 900.640                330.000  LF   |      75.74000       24994.20|     150.00000       49500.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT-LINED, ALL-INCLUSIVE)(10" SEWER) |                             |                             | 
    0820 900.640               1300.000  LF   |      76.57000       99541.00|     150.00000      195000.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT-LINED, ALL-INCLUSIVE)(10" WATER) |                             |                             | 
    0825 900.640                 30.000  LF   |     221.14000        6634.20|     175.00000        5250.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT-LINED, ALL-INCLUSIVE)(6" WATER)  |                             |                             | 
    0830 900.640                 54.000  LF   |     322.67000       17424.18|     500.00000       27000.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT-LINED, ALL-IN CLUSIVE)(10" WATER |                             |                             | 
      INSULATED IN CASING)                    |                             |                             | 
    0835 900.640                268.400  LF   |     400.95000      107614.98|     300.00000       80520.00| 
      SPECIAL PROVISION (DUCTILE IRON PIPE,   |                             |                             | 
      CEMENT-LINED, ALL-IN CLUSIVE)(10" WATER |                             |                             | 
      INSULATED ON BRIDGE )                   |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0840 900.640                 50.000  LF   |     241.16000       12058.00|     450.00000       22500.00| 
      SPECIAL PROVISION (DUTILE IRON PIPE,    |                             |                             | 
      CEMENT-LINED, ALL- INCLUSIVE)(6" FORCE  |                             |                             | 
      MAIN IN CASING)                         |                             |                             | 
    0845 900.640                272.000  LF   |     117.17000       31870.24|     250.00000       68000.00| 
      SPECIAL PROVISION (DUTILE IRON PIPE,    |                             |                             | 
      CEMENT-LINED, ALL- INCLUSIVE)(6" FORCE  |                             |                             | 
      MAIN ON BRIDGE)                         |                             |                             | 
    0850 900.640                790.000  LF   |      53.90000       42581.00|     115.00000       90850.00| 
      SPECIAL PROVISION (SDR-35 PVC,          |                             |                             | 
      ALL-INCLUSIVE)(10" SEWER)               |                             |                             | 
    0855 900.640                 35.000  LF   |      61.09000        2138.15|     115.00000        4025.00| 
      SPECIAL PROVISION (SDR-35 PVC,          |                             |                             | 
      ALL-INCLUSIVE)(6" SEWER SERVICE)        |                             |                             | 
    0860 900.640                 60.000  LF   |      55.01000        3300.60|     100.00000        6000.00| 
      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 
      WATER TUBE, ALL-INCLUSIVE)(1" SERVICE)  |                             |                             | 
    0865 900.640                 25.000  LF   |      97.86000        2446.50|     150.00000        3750.00| 
      SPECIAL PROVISION (SEAMLESS COPPER      |                             |                             | 
      WATER TUBE, ALL-INCLUSIVE)(2" SERVICE)  |                             |                             | 
    0870 900.640                475.000  LF   |      49.76000       23636.00|      20.00000        9500.00| 
      SPECIAL PROVISION (TRANSITE PIPE        |                             |                             | 
      REMOVAL)                                |                             |                             | 
    0875 900.645                         LUMP |    3870.02000        3870.02|    5000.00000        5000.00| 
      SPECIAL PROVISION (EMERGENCY BACKUP     |                             |                             | 
      PORT)                                   |                             |                             | 
    0880 900.645                         LUMP |    8016.47000        8016.47|    8000.00000        8000.00| 
      SPECIAL PROVISION (FLAPPER VALVE AND    |                             |                             | 
      HEADWALL)                               |                             |                             | 
    0885 900.645                         LUMP |    6413.18000        6413.18|    6000.00000        6000.00| 
      SPECIAL PROVISION (GATE FOR ORNAMENTAL  |                             |                             | 
      FENCE, 4 FEET)                          |                             |                             | 
    0890 900.645                         LUMP |  918000.00000      918000.00|  300000.00000      300000.00| 
      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 
      DRILLED SHAFT EQUIPMENT)                |                             |                             | 
    0895 900.645                         LUMP | 1478543.52000     1478543.52| 1750000.00000     1750000.00| 
      SPECIAL PROVISION (PREFABRICATED TRUSS  |                             |                             | 
      BRIDGE)                                 |                             |                             | 
    0900 900.645                         LUMP |   27643.01000       27643.01|   25000.00000       25000.00| 
      SPECIAL PROVISION (PUMP STATION         |                             |                             | 
      MODIFICATIONS)                          |                             |                             | 
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         PROJECT(S): RUTLAND CITY BRF 3000(19)                                       CONTRACT ID   : 94J092 
                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0905 900.645                         LUMP |   16096.79000       16096.79|   25000.00000       25000.00| 
      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 
      PAINTING STRUCTURAL COMPONENTS)         |                             |                             | 
    0910 900.645                         LUMP |  119307.32000      119307.32|   75000.00000       75000.00| 
      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 
      BRIDGE)                                 |                             |                             | 
    0915 900.645                         LUMP |   41132.61000       41132.61|   50000.00000       50000.00| 
      SPECIAL PROVISION (SEWER MAIN ON        |                             |                             | 
      BRIDGE)(8")                             |                             |                             | 
    0920 900.645                         LUMP |   33572.81000       33572.81|   50000.00000       50000.00| 
      SPECIAL PROVISION (TEMPORARY            |                             |                             | 
      CAUSEWAY)(BR 17)                        |                             |                             | 
    0925 900.645                         LUMP |   15717.24000       15717.24|   50000.00000       50000.00| 
      SPECIAL PROVISION (TEMPORARY            |                             |                             | 
      CAUSEWAY)(BR 2)                         |                             |                             | 
    0930 900.645                         LUMP |   24895.21000       24895.21|  125000.00000      125000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BR 17)                   |                             |                             | 
    0935 900.645                         LUMP |   62274.53000       62274.53|  125000.00000      125000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)(BR 2)                    |                             |                             | 
    0940 900.645                         LUMP |   47188.03000       47188.03|   50000.00000       50000.00| 
      SPECIAL PROVISION (WATER MAIN ON        |                             |                             | 
      BRIDGE)(8")                             |                             |                             | 
    0945 900.675                100.000  SY   |      33.25000        3325.00|      65.00000        6500.00| 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0950 900.683                 60.000  CWT  |      37.32000        2239.20|      65.00000        3900.00| 
      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 
    0955 601.0415    AA1        431.000  LF   |                             |                             | 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0960 601.0815    AA2        431.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0965 601.2615    AA3        431.000  LF   |      43.35000       18683.85|      20.00000        8620.00| 
      18" CPEP(SL)                            |                             |                             | 
    0970 601.0425    BB1        351.000  LF   |                             |                             | 
      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0975 601.0825    BB2        351.000  LF   |                             |                             | 
      24" RCP CLASS III                       |                             |                             | 
    0980 601.2620    BB3        351.000  LF   |      47.74000       16756.74|      25.00000        8775.00| 
      24" CPEP(SL)                            |                             |                             | 
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                     RUTLAND CITY BRF 3000(16) 
 
    ===================================================================================================================================== 
                                              |(   1  ) 120038150010        |(   2   ) 980284489601       |(      ) 
                                              |KUBRICKY CONSTRUCTION CORPOR |COLD RIVER BRIDGES, LLC      | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0985 601.6015    CC1          1.000  EACH |                             |                             | 
      18" CSPES .064 (2-2/3 X 1/2)            |                             |                             | 
    0990 601.6815    CC2          1.000  EACH |                             |                             | 
      18" RCPES CLASS III                     |                             |                             | 
    0995 601.7015    CC3          1.000  EACH |     384.16000         384.16|     300.00000         300.00| 
      18" CPEPES                              |                             |                             | 
    1000 601.6025    DD1          1.000  EACH |                             |                             | 
      24" CSPES .064 (2-2/3 X 1/2)            |                             |                             | 
    1005 601.6825    DD2          1.000  EACH |                             |                             | 
      24" RCPES CLASS III                     |                             |                             | 
    1010 601.7020    DD3          1.000  EACH |     432.40000         432.40|     500.00000         500.00| 
      24" CPEPES                              |                             |                             | 
         SECTION TOTALS                       |           $    11,988,029.35|           $    12,983,649.25|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $    11,988,029.35|           $    12,983,649.25|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $    11,988,029.35|           $    12,983,649.25|           $ 
    ==================================================================================================================================== 


