VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/07/16
LETTING DATE : 03/04/16 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : ROCKINGHAM IM 091-1(71) CONTRACT ID : 13A366
CALL ORDER : 001
CONTRACT TIME : 11/18/16 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : ROCKINGHAM
ROCKINGHAM IM 091-1(71): BEGINNING IN THE TOWN OF

ROCKINGHAM ON INTERSTATE 91 SOUTHBOUND AT STATION 1982+50.00 COUNTY : WINDHAM
(MM 37.547) AND EXTENDING NORTHERLY 750.00 FEET (0.142 DISTRICT : D02

MILES) TO STATION 1990+00.00 (MM 37.689).

WORK TO BE PERFORMED UMDER THIS PROJECT INCLUDES THE
CONSTRUCTION OF A ROADSIDE CATCHMENT DITCH, LEDGE REMOVAL,
AND OTHER HIGHWAY RELATED ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11015094 BAZIN BROTHERS TRUCKING, INC. $ 779,226.00 100.0000%
2 980267265701 NOTT'S EXCAVATING, INC. $ 1,045,760.00 134.2050%
3 11008644 J. A. MCDONALD, INC. $ 1,112,126.00 142.7219%
4 110909410510 MARKOWSKI EXCAVATING, INC. $ 1,152,617.26 147.9182%
5 11006158 G.W. TATRO CONSTRUCTION, INC. $ 1,319,181.00 169.2938%
6 11011386010 ZALUZNY EXCAVATING CORPORATION $ 1,664,919.00 213.6632%
| ( 1 ) 11015094 | ( 2 ) 980267265701 | ( 3 ) 11008644
|BAZIN BROTHERS TRUCKING, INC |NOTT'S EXCAVATING, INC. |J. A. MCDONALD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e At
SECTION 0001 ROADWAY
| | |
0005 201.11 0.200 ACRE | 40000.00000 8000.00| 40000.00000 8000.00| 10000.00000 2000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 500.000 cCY | 12.00000 6000.00]| 15.00000 7500.00] 14.00000 7000.00
COMMON EXCAVATION | |
0015 203.16 20000.000 CY | 19.00000 380000.00] 26.50000 530000.00] 25.00000 500000.00
SOLID ROCK EXCAVATION | |
0020 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.I.) | | |
0025 608.31 30.000 HR | 70.00000 2100.00] 60.00000 1800.00 | 55.00000 1650.00
POWER BROOM RENTAL, TYPE II | |
0030 630.10 240.000 HR | 70.00000 16800.00]| 72.00000 17280.00]| 100.00000 24000.00
|

UNIFORMED TRAFFIC OFFICERS |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/07/16
LETTING DATE 03/04/16 11:00 A.M. CALL 001 PAGE 2
RESULTS OF BIDS
PROJECT (S) : ROCKINGHAM IM 091-1(71) CONTRACT ID 132366
| ( 1 ) 11015094 | ( 2 ) 980267265701 | ( 3 ) 11008644
|BAZIN BROTHERS TRUCKING, INC |NOTT'S EXCAVATING, INC. |J. A. MCDONALD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0035 630.15 200.000 HR | 24.00000 4800.00]| 28.00000 5600.00]| 25.00000 5000.00
FLAGGERS | | |
0040 631.10 LUMP | 12500.00000 12500.00]| 7500.00000 7500.00] 8500.00000 8500.00
FIELD OFFICE, ENGINEERS | |
0045 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0050 635.11 LUMP | 35850.00000 35850.00|] 103389.00000 103389.00| 100000.00000 100000.00
MOBILIZATION/DEMOBILIZATION | |
0055 641.15 2.000 EACH | 3500.00000 7000.00]| 3000.00000 6000.00]| 3800.00000 7600.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0060 649.51 250.000 SY | 8.00000 2000.00] 12.00000 3000.00] 11.00000 2750.00
GEOTEXTILE FOR SILT FENCE | |
0065 651.15 80.000 LB | 8.00000 640.00 | 4.00000 320.00] 7.00000 560.00
SEED | | \
0070 651.18 250.000 LB | 2.00000 500.00] 1.50000 375.00] 1.50000 375.00
FERTILIZER | |
0075 651.20 1.000 TON | 650.00000 650.00]| 400.00000 400.00]| 900.00000 900.00
AGRICULTURAL LIMESTONE | |
0080 651.25 1.500 TON | 750.00000 1125.00] 800.00000 1200.00]| 800.00000 1200.00
HAY MULCH | |
0085 651.35 100.000 CY | 31.00000 3100.00] 40.00000 4000.00] 25.00000 2500.00
TOPSOIL | | |
0090 652.10 LUMP | 1000.00000 1000.00]| 3000.00000 3000.00] 2500.00000 2500.00
EPSC PLAN | | |
0095 652.20 10.000 HR | 55.00000 550.00]| 45.00000 450.00]| 25.00000 250.00
MONITORING EPSC PLAN | |
0100 652.30 1.000 LU | 1000.00000 1000.00]| 1000.00000 1000.00]| 1000.00000 1000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0105 653.20 2400.000 SY | 1.50000 3600.00]| 1.50000 3600.00]| 2.00000 4800.00
TEMPORARY EROSION MATTING | |
0110 653.35 36.000 cCY | 55.00000 1980.00]| 40.00000 1440.00] 65.00000 2340.00
VEHICLE TRACKING PAD | |
0115 653.40 1.000 EACH | 215.00000 215.00] 100.00000 100.00]| 120.00000 120.00
INLET PROTECTION DEVICE, TYPE I | |
0120 653.55 2300.000 LF | 1.00000 2300.00] 1.00000 2300.00] 1.00000 2300.00
PROJECT DEMARCATION FENCE | |
0125 675.50 1.000 EACH | 40.00000 40.00] 1.00000 1.00] 25.00000 25.00
REMOVING SIGNS | |
0130 675.60 1.000 EACH | 65.00000 65.00]| 25.00000 25.00]| 25.00000 25.00
ERECTING SALVAGED SIGNS | |
0135 675.61 1.000 EACH | 65.00000 65.00] 50.00000 50.00| 25.00000 25.00
|

SETTING SALVAGED POSTS



VERMONT AGENCY OF TRANSPORTATION RUN DATE 03/07/16
LETTING DATE 03/04/16 11:00 A.M. CALL 001 PAGE : 3
RESULTS OF BIDS
PROJECT (S) : ROCKINGHAM IM 091-1(71) CONTRACT ID 132366
| ( 1 ) 11015094 | ( 2 ) 980267265701 | ( 3 ) 11008644
|BAZIN BROTHERS TRUCKING, INC |NOTT'S EXCAVATING, INC. |J. A. MCDONALD, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0140 676.10 2.000 EACH | 70.00000 140.00]| 75.00000 150.00] 40.00000 80.00
DELINEATOR WITH STEEL POST | |
0145 676.12 2.000 EACH | 15.00000 30.00] 5.00000 10.00] 25.00000 50.00
REMOVAL OF EXISTING DELINEATOR | |
0150 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0155 900.645 LUMP | 4100.00000 4100.00] 12250.00000 12250.00]| 35000.00000 35000.00
SPECIAL PROVISION (TEMPORARY ACCESS | |
ROAD, LEDGE REMOVAL) | |
0160 900.645 LUMP | 280000.00000 280000.00| 321944.00000 321944.00| 396500.00000 396500.00
SPECIAL PROVISION (TRAFFIC CONTROL, | |
ALL-INCLUSIVE) | |
SECTION TOTALS | $ 779,226.00]| $ 1,045,760.00] $ 1,112,126.00
—————————————————————————————————————————— et et
COMMON ITEMS TOTAL | $ 779,226.00] $ 1,045,760.00] $ 1,112,126.00
| | |
CONTRACT TOTALS (LOW COST) | $ 779,226.00]| $ 1,045,760.00] $ 1,112,126.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/07/16
LETTING DATE : 03/04/16 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS

PROJECT (S) : ROCKINGHAM IM 091-1(71) CONTRACT ID : 13A366
| ( 4 ) 110909410510 | ( 5 ) 11006158 | ( 6 ) 11011386010
| MARKOWSKI EXCAVATING, INC. |G.W. TATRO CONSTRUCTION, INC |ZALUZNY EXCAVATING CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_————. - - -

SECTION 0001 ROADWAY
| |

|
0005 201.11 0.200 ACRE | 89250.00000 17850.00] 185000.00000 37000.00] 100000.00000 20000.00
CLEARING AND GRUBBING, INCLUDING | |
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 500.000 cCY | 14.09000 7045.00] 20.00000 10000.00]| 20.00000 10000.00
COMMON EXCAVATION | |
0015 203.16 20000.000 CY | 25.11000 502200.00 | 29.00000 580000.00 | 25.00000 500000.00
SOLID ROCK EXCAVATION | |
0020 204.22 1.000 cCY | 75.00000 75.00]| 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.T.) | | |
0025 608.31 30.000 HR | 113.00000 3390.00]| 150.00000 4500.00]| 100.00000 3000.00
POWER BROOM RENTAL, TYPE II | |
0030 630.10 240.000 HR | 79.20000 19008.00]| 85.00000 20400.00] 80.00000 19200.00
UNIFORMED TRAFFIC OFFICERS | |
0035 630.15 200.000 HR | 38.78000 7756.00 | 38.00000 7600.00 | 35.00000 7000.00
FLAGGERS | | |
0040 631.10 LUMP | 9112.00000 9112.00] 21000.00000 21000.00] 15000.00000 15000.00
FIELD OFFICE, ENGINEERS [ |
0045 631.26 3000.000 DL | 1.00000 3000.00]| 1.00000 3000.00]| 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0050 635.11 LUMP | 113234.50000 113234.50] 100000.00000 100000.00] 120000.00000 120000.00
MOBILIZATION/DEMOBILIZATION | |
0055 641.15 2.000 EACH | 5155.00000 10310.00 | 5000.00000 10000.00 | 6000.00000 12000.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0060 649.51 250.000 SY | 14.20000 3550.00] 15.00000 3750.00] 10.00000 2500.00
GEOTEXTILE FOR SILT FENCE | |
0065 651.15 80.000 LB | 6.00000 480.00 | 16.00000 1280.00] 10.00000 800.00
SEED | | \
0070 651.18 250.000 LB | 1.09000 272.50] 12.00000 3000.00] 10.00000 2500.00
FERTILIZER | |
0075 651.20 1.000 TON | 570.00000 570.00 | 1000.00000 1000.00] 3.00000 3.00
AGRICULTURAL LIMESTONE | |
0080 651.25 1.500 TON | 907.50000 1361.25] 1200.00000 1800.00]| 800.00000 1200.00
HAY MULCH | |
0085 651.35 100.000 CY | 64.93000 6493.00| 70.00000 7000.00] 40.00000 4000.00
TOPSOIL | | |
0090 652.10 LUMP | 5500.00000 5500.00 | 4000.00000 4000.00| 3000.00000 3000.00
EPSC PLAN | | I
0095 652.20 10.000 HR | 75.76000 757.60| 75.00000 750.00] 100.00000 1000.00
|

MONITORING EPSC PLAN |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 03/07/16
LETTING DATE : 03/04/16 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS

PROJECT (S) : ROCKINGHAM IM 091-1(71) CONTRACT ID : 13A366
| ( 4 ) 110909410510 | ( 5 ) 11006158 | ( 6 ) 11011386010
| MARKOWSKI EXCAVATING, INC. |G.W. TATRO CONSTRUCTION, INC |ZALUZNY EXCAVATING CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0100 652.30 1.000 LU | 1000.00000 1000.00]| 1000.00000 1000.00] 1000.00000 1000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0105 653.20 2400.000 SY | 1.26000 3024.00] 3.50000 8400.00]| 2.00000 4800.00
TEMPORARY EROSION MATTING | |
0110 653.35 36.000 CY | 41.23000 1484.28| 50.00000 1800.00] 40.00000 1440.00
VEHICLE TRACKING PAD | |
0115 653.40 1.000 EACH | 1201.52000 1201.52]| 750.00000 750.00] 300.00000 300.00
INLET PROTECTION DEVICE, TYPE I | |
0120 653.55 2300.000 LF | 1.80000 4140.00] 1.25000 2875.00]| 1.00000 2300.00
PROJECT DEMARCATION FENCE | |
0125 675.50 1.000 EACH | 136.00000 136.00] 250.00000 250.00] 100.00000 100.00
REMOVING SIGNS | |
0130 675.60 1.000 EACH | 136.00000 136.00] 500.00000 500.00] 200.00000 200.00
ERECTING SALVAGED SIGNS | |
0135 675.61 1.000 EACH | 136.00000 136.00] 500.00000 500.00] 100.00000 100.00
SETTING SALVAGED POSTS | |
0140 676.10 2.000 EACH | 128.50000 257.00]| 150.00000 300.00] 100.00000 200.00
DELINEATOR WITH STEEL POST | |
0145 676.12 2.000 EACH | 68.00000 136.00] 75.00000 150.00] 100.00000 200.00
REMOVAL OF EXISTING DELINEATOR | |
0150 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0155 900.645 LUMP | 15040.00000 15040.00] 71500.00000 71500.00] 30000.00000 30000.00
SPECIAL PROVISION (TEMPORARY ACCESS | |
ROAD, LEDGE REMOVAL) | |
0160 900.645 LUMP | 413960.61000 413960.61| 415000.00000 415000.00| 900000.00000 900000.00
SPECIAL PROVISION (TRAFFIC CONTROL, | |
ALL-INCLUSIVE) | |
SECTION TOTALS | $ 1,152,617.26]| $ 1,319,181.00] $ 1,664,919.00
—————————————————————————————————————————— et s et
COMMON ITEMS TOTAL | $ 1,152,617.26] $ 1,319,181.00] $ 1,664,919.00
|
|

CONTRACT TOTALS (LOW COST) $ 1,152,617.26] $ 1,319,181.00] $ 1,664,919.00




