VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/17/20
LETTING DATE : 01/17/20 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID : 13A094
CALL ORDER : 001
CONTRACT TIME : 10/15/20 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : HARTLAND
HARTLAND IM 091-1 (68) - BRIDGE D37 IS LOCATED ON TOWN

HIGHWAY 41 (DEPOT ROAD) OVER INTERSTATE 91 IN HARTLAND, 0.1 COUNTY : WINDSOR
MILES WEST OF THE INTERSECTION OF DEPOT ROAD AND US ROUTE DISTRICT : D04

5.

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT
OF BRIDGE D37 WITH TWO NEW BRIDGES (D37S AND D37N) ON A NEW
ALIGNMENT. INCLUDING ASSOCIATED APPROACH WORK AND REMOVAL OF
EXISTING BRIDGE.

CONTRACTOR POLLUTION LEGAL LIABILITY

INSURANCE. WITH RESPECT TO ALL OPERATIONS PERFORMED BY THE
CONTRACTOR AND SUBCONTRACTORS, THE CONTRACTOR SHALL CARRY
CONTRACTOR POLLUTION LEGAL LIABILITY INSURANCE. LIMITS OF
COVERAGE SHALL NOT BE LESS THAN $1,000,000.00 PER OCCURRENCE
AND $2,000,000.00 IN THE AGGREGATE.

TRENCH EXCAVATION OF EARTH, EXPLORATORY
(N.A.B.I.)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980284489601 COLD RIVER BRIDGES, LLC S 4,196,025.00 100.0000%
2 11001574 MILLER CONSTRUCTION, INC. S 4,379,040.00 104.3616%
3 110909070710 J. P. SICARD, INC. S 4,527,163.00 107.8917%
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC |[MILLER CONSTRUCTION, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e et e
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 5000.00000 5000.00] 25000.00000 25000.00] 7000.00000 7000.00
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 1560.000 cCY | 17.00000 26520.00] 15.00000 23400.00] 15.00000 23400.00
COMMON EXCAVATION | | |
0015 203.30 4820.000 cCY | 22.00000 106040.00| 18.00000 86760.00 | 15.00000 72300.00
EARTH BORROW | |
0020 203.31 400.000 cY | 33.00000 13200.00| 18.00000 7200.00] 27.00000 10800.00
SAND BORROW | |
0025 204.20 840.000 CY | 10.00000 8400.00] 28.00000 23520.00] 15.00000 12600.00
TRENCH EXCAVATION OF EARTH | | |
0030 204.22 1.000 cCvy | 75.00000 75.00| 75.00000 75.00| 75.00000 75.00
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/17/20
LETTING DATE 01/17/20 11:00 A.M. CALL 001 PAGE : 2
RESULTS OF BIDS
PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID 13A094
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC |IMILLER CONSTRUCTION, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 210.10 700.000 SY | 13.00000 9100.00] 10.00000 7000.00] 14.00000 9800.00
COARSE-MILLING, BITUMINOUS PAVEMENT | | |
0040 301.35 800.000 CY | 55.00000 44000.00]| 50.00000 40000.00 | 42.00000 33600.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0045 402.12 100.000 TON | 55.00000 5500.00 | 40.00000 4000.00] 33.00000 3300.00
AGGREGATE SHOULDERS | | |
0050 404.65 66.000 CWT | 50.00000 3300.00] 50.00000 3300.00] 84.00000 5544.00
EMULSIFIED ASPHALT | | |
0055 406.29 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
MAT DENSITY PAY ADJUSTMENT (N.A.B.I.) | | |
0060 406.35 210.000 TON | 150.00000 31500.00| 135.00000 28350.00| 163.00000 34230.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | | |
0065 406.36 300.000 TON | 160.00000 48000.00] 140.00000 42000.00 | 163.00000 48900.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, | | |
TYPE IVB | | |
0070 406.38 17.000 SY | 100.00000 1700.00] 70.00000 1190.00] 42.00000 714.00
HAND-PLACED BITUMINOUS CONCRETE | | |
MATERIAL, DRIVES | | |
0075 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
I.) | | |
0080 506.55 183100.000 LB | 2.00000 366200.00 | 2.16000 395496.00 | 2.31000 422961.00
STRUCTURAL STEEL, PLATE GIRDER | | |
0085 507.11 3080.000 LB | 1.80000 5544.00| 2.00000 6160.00] 1.60000 4928.00
REINFORCING STEEL, LEVEL I | | |
0090 507.12 53700.000 LB | 1.80000 96660.00]| 2.00000 107400.00| 1.80000 96660.00
REINFORCING STEEL, LEVEL II | | |
0095 508.15 LUMP | 6000.00000 6000.00] 5000.00000 5000.00] 6300.00000 6300.00
SHEAR CONNECTORS (850 - 7/8"™ X 7") | | |
0100 508.15 LUMP | 6100.00000 6100.00] 5000.00000 5000.00] 6300.00000 6300.00
SHEAR CONNECTORS (870 - 7/8"™ X 7") | | |
0105 514.10 166.000 GAL | 70.00000 11620.00] 75.00000 12450.00] 75.00000 12450.00
WATER REPELLENT, SILANE | | |
0110 525.33 365.000 LF | 130.00000 47450.00] 145.00000 52925.00| 137.00000 50005.00
BRIDGE RAILING, GALVANIZED 2 RAIL BOX | | |
BEAM | | |
0115 529.15 1.000 EACH | 416000.00000 416000.00| 465000.00000 465000.00| 288700.00000 288700.00
REMOVAL OF STRUCTURE (10,351 SF EST) | | |
0120 531.17 20.000 EACH | 1000.00000 20000.00 | 1200.00000 24000.00 | 1380.00000 27600.00
BEARING DEVICE ASSEMBLY, STEEL | | |
| | |

REINFORCED ELASTOMERIC PAD



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/17/20
LETTING DATE : 01/17/20 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID : 13A094
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC IMILLER CONSTRUCTION, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0125 601.0817 397.000 LF | 35.00000 13895.00| 72.00000 28584.00] 124.00000 49228.00
18" RCP CLASS V | | |
0130 609.10 90.000 MGAL | 50.00000 4500.00 | 100.00000 9000.00] 100.00000 9000.00
DUST CONTROL WITH WATER | | |
0135 609.15 5.000 TON | 1500.00000 7500.00 | 1000.00000 5000.00 | 800.00000 4000.00
DUST AND ICE CONTROL WITH CALCIUM | | |
CHLORIDE | | |
0140 613.10 450.000 CY | 70.00000 31500.00] 64.00000 28800.00| 43.00000 19350.00
STONE FILL, TYPE I | | |
0145 613.11 550.000 CY | 60.00000 33000.00] 45.00000 24750.00| 42.00000 23100.00
STONE FILL, TYPE II | | |
0150 616.28 320.000 LF | 50.00000 16000.00| 50.00000 16000.00 | 38.00000 12160.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0155 620.25 420.000 LF | 4.00000 1680.00 | 5.00000 2100.00] 4.00000 1680.00
WOVEN WIRE FENCE WITH STEEL POSTS | | |
0160 620.55 115.000 LF | 5.00000 575.00] 5.00000 575.00] 1.00000 115.00
REMOVAL OF EXISTING FENCE | | |
0165 620.75 205.000 LF | 50.00000 10250.00| 52.00000 10660.00 | 50.00000 10250.00
SNOW BARRIER FENCE | | |
0170 621.20 1277.000 LF | 20.00000 25540.00] 20.00000 25540.00 19.00000 24263.00
STEEL BEAM GUARDRAIL, GALVANIZED | | |
0175 621.60 5.000 EACH | 800.00000 4000.00 | 1000.00000 5000.00 | 915.00000 4575.00
ANCHOR FOR STEEL BEAM RAIL | | |
0180 621.72 8.000 EACH | 5000.00000 40000.00 | 5200.00000 41600.00] 4935.00000 39480.00
GUARDRAIL APPROACH SECTION, GALVANIZED | |
2 RAIL BOX BEAM | | |
0185 621.80 1079.000 LF | 3.00000 3237.00| 5.00000 5395.00 | 1.00000 1079.00
REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0190 630.10 650.000 HR | 115.00000 74750.00 | 95.00000 61750.00] 100.00000 65000.00
UNIFORMED TRAFFIC OFFICERS | | |
0195 630.15 300.000 HR | 45.00000 13500.00| 40.00000 12000.00| 40.00000 12000.00
FLAGGERS | | |
0200 631.10 LUMP | 20000.00000 20000.00| 15000.00000 15000.00 | 17250.00000 17250.00
FIELD OFFICE, ENGINEERS | | |
0205 631.16 LUMP | 1000.00000 1000.00 | 1000.00000 1000.00 | 600.00000 600.00
TESTING EQUIPMENT, CONCRETE | | |
0210 631.17 LUMP | 1000.00000 1000.00 | 1000.00000 1000.00 | 600.00000 600.00
TESTING EQUIPMENT, BITUMINOUS | | |
0215 631.19 LUMP | 1000.00000 1000.00 | 1000.00000 1000.00 | 600.00000 600.00
TESTING EQUIPMENT, GROUT | | |
0220 631.26 3000.000 DL | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
| | |

FIELD OFFICE COMMUNICATIONS (N.A.B.I.)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/17/20
LETTING DATE 01/17/20 11:00 A.M. CALL 001 PAGE 4
RESULTS OF BIDS
PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID 132094
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC IMILLER CONSTRUCTION, INC. |J. P. SICARD, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0222 632.10 10000.000 DL | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.00
RAILROAD FLAGGERS (N.A.B.I.) | | |

0225 633.10 8.000 EACH | 500.00000 4000.00 | 1000.00000 8000.00 | 150.00000 1200.00
CPM SCHEDULE | | |

0230 634.10 520.000 HR | 1.00000 520.00] 10.00000 5200.00 | 5.00000 2600.00
EMPLOYEE TRAINEESHIP | | |

0235 635.11 LUMP | 350000.00000 350000.00| 390000.00000 390000.00| 505000.00000 505000.00
MOBILIZATION/DEMOBILIZATION | | |

0240 641.10 LUMP | 150000.00000 150000.00| 130000.00000 130000.00| 184000.00000 184000.00
TRAFFIC CONTROL | |

0245 641.15 11.000 EACH | 5000.00000 55000.00| 5000.00000 55000.00| 6210.00000 68310.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0250 641.16 4.000 EACH | 1500.00000 6000.00| 2500.00000 10000.00| 4140.00000 16560.00
PORTABLE ARROW BOARD | | |

0255 646.402 1750.000 LF | 2.00000 3500.00 | 3.00000 5250.00 | 2.00000 3500.00
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | | |

0260 646.412 1750.000 LF | 2.00000 3500.00 | 3.00000 5250.00 | 2.00000 3500.00
DURABLE 4 INCH YELLOW LINE, | | |
THERMOPLASTIC | | |

0265 649.31 1600.000 SY | 3.00000 4800.00 | 4.00000 6400.00] 2.00000 3200.00
GEOTEXTILE UNDER STONE FILL | | |

0270 651.15 100.000 LB | 25.00000 2500.00] 10.00000 1000.00 | 9.00000 900.00
SEED | | |

0275 651.18 350.000 LB | 8.00000 2800.00] 5.00000 1750.00 | 7.00000 2450.00
FERTILIZER | | |

0280 651.20 5.000 TON | 1000.00000 5000.00 | 1000.00000 5000.00 | 600.00000 3000.00
AGRICULTURAL LIMESTONE | | |

0285 651.35 330.000 CY | 25.00000 8250.00 | 45.00000 14850.00| 50.00000 16500.00
TOPSOIL | | |

0290 651.40 1200.000 SY | 10.00000 12000.00| 14.00000 16800.00 | 11.00000 13200.00
GRUBBING MATERIAL (12") | | |

0295 653.01 LUMP | 3000.00000 3000.00| 3500.00000 3500.00| 4000.00000 4000.00
EPSC PLAN | | |

0300 653.02 100.000 HR | 25.00000 2500.00] 20.00000 2000.00] 5.00000 500.00
MONITORING EPSC PLAN | | |

0305 653.03 1.000 LU | 5000.00000 5000.00 | 5000.00000 5000.00 | 5000.00000 5000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | | |

0310 653.10 5.000 TON | 1000.00000 5000.00 | 1000.00000 5000.00 | 600.00000 3000.00
HAY MULCH | | |

0315 653.20 4000.000 SY | 3.00000 12000.00| 3.00000 12000.00| 3.00000 12000.00
ROLLED EROSION CONTROL PRODUCT, TYPE I | | |



SPECIAL PROVISION (HYBRID POSITIONING

VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/17/20
LETTING DATE 01/17/20 11:00 A.M. CALL 001 PAGE : 5
RESULTS OF BIDS
PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID 13A094
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC |IMILLER CONSTRUCTION, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 653.35 72.000 CY | 65.00000 4680.00] 55.00000 3960.00] 32.00000 2304.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0325 653.41 2.000 EACH | 400.00000 800.00] 250.00000 500.00] 200.00000 400.00
INLET PROTECTION DEVICE, TYPE II | | |
0330 653.475 1200.000 LF | 3.00000 3600.00] 5.00000 6000.00] 2.00000 2400.00
SILT FENCE, TYPE I | | |
0335 653.55 1700.000 LF | 2.00000 3400.00] 2.00000 3400.00] 1.00000 1700.00
PROJECT DEMARCATION FENCE | | |
0340 675.20 2.000 SF | 100.00000 200.00] 100.00000 200.00] 53.00000 106.00
TRAFFIC SIGN, TYPE A | | |
0345 675.341 32.000 LF | 30.00000 960.00| 19.00000 608.00] 20.00000 640.00
SQUARE TUBE SIGN POST AND ANCHOR | | |
0350 675.50 3.000 EACH | 50.00000 150.00] 20.00000 60.00] 11.00000 33.00
REMOVING SIGNS | |
0355 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | | |
0360 900.608 165.000 CY | 1300.00000 214500.00] 1250.00000 206250.00| 2000.00000 330000.00
SPECIAL PROVISION (CONCRETE, HIGH | | |
PERFORMANCE CLASS A) | | |
0365 900.608 30.000 CY | 1300.00000 39000.00| 1000.00000 30000.00 | 1630.00000 48900.00
SPECIAL PROVISION (CONCRETE, HIGH | | |
PERFORMANCE CLASS B) | | |
0370 900.615 1.000 DL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (DISINCENTIVE) (N.A.B. | | |
I.) | | |
0375 900.615 50000.000 DL | 1.00000 50000.00 | 1.00000 50000.00 | 1.00000 50000.00
SPECIAL PROVISION (TEMPORARY ROADWAY | | |
MAINTENANCE) (N.A.B.I. | | |
0380 900.645 LUMP | 250000.00000 250000.00| 240000.00000 240000.00] 239280.00000 239280.00
SPECIAL PROVISION (GEOSYN. REINF. | | |
SOIL-INT. BRIDGE SYSTEM) (ABUT. 1) | | |
0385 900.645 LUMP | 250000.00000 250000.00| 240000.00000 240000.00| 252000.00000 252000.00
SPECIAL PROVISION (GEOSYN. REINF. | | |
SOIL-INT. BRIDGE SYSTEM) (ABUT. 2) | | |
0390 900.645 LUMP | 300000.00000 300000.00| 240000.00000 240000.00| 395800.00000 395800.00
SPECIAL PROVISION (GEOSYN. REINF. | | |
SOIL-INT. BRIDGE SYSTEM) (ABUT. 3) | | |
0395 900.645 LUMP | 200000.00000 200000.00| 240000.00000 240000.00| 217580.00000 217580.00
SPECIAL PROVISION (GEOSYN. REINF. | | |
SOIL-INT. BRIDGE SYSTEM) (ABUT. 4) | | |
0400 900.645 LUMP | 60000.00000 60000.00]| 75000.00000 75000.00 | 6800.00000 6800.00
| | |
| | |

CONSTRUCTION INSPECTION EQUIPMENT)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/17/20
LETTING DATE 01/17/20 11:00 A.M. CALL 001 PAGE 6
RESULTS OF BIDS
PROJECT (S) : HARTLAND IM 091-1(68) CONTRACT ID 13A094
| ( 1 ) 980284489601 | ( 2 ) 11001574 | ( 3 ) 110909070710
|COLD RIVER BRIDGES, LLC |[MILLER CONSTRUCTION, INC. |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et et
0405 900.645 LUMP | 20000.00000 20000.00| 150000.00000 150000.00| 38500.00000 38500.00
SPECIAL PROVISION (PUBLIC PROTECTION | | |
FOR BRIDGE PROJECTS) | | |
0410 900.645 LUMP | 300000.00000 300000.00 252000.00000 252000.00] 362290.00000 362290.00
SPECIAL PROVISION (TEMPORARY ROADWAY) | | |
0415 900.670 5950.000 SF | 4.00000 23800.00] 9.00000 53550.00] 3.00000 17850.00
SPECIAL PROVISION (CONCRETE BRIDGE DECK | | |
SURFACE PREPARATION) | | |
0420 900.670 3829.000 SF | 25.00000 95725.00| 32.00000 122528.00| 31.00000 118699.00
SPECIAL PROVISION (PRECAST PRESTRESSED | | |
CONCRETE DECK PANEL) (3 1/2") | | |
0425 540.10 AAl LUMP | | 55000.00000 55000.00] 49090.00000 49090.00
PRECAST CONCRETE STRUCTURE (BRIDGE | | |
SEATS, ABUT.1 AND ABUT.2) | | |
0430 543.10 AA2 LUMP | 75000.00000 75000.00 | |
CONTRACTOR-FABRICATED PRECAST CONCRETE | | |
STRUCTURE (BRIDGE SEATS, ABUT.1 AND | | |
ABUT.2) | | |
0435 540.10 BB1 LUMP | | 55000.00000 55000.00] 58870.00000 58870.00
PRECAST CONCRETE STRUCTURE (BRIDGE | | |
SEATS, ABUT.3 AND ABUT.4) | | |
0440 543.10 BB2 LUMP | 75000.00000 75000.00 | |
CONTRACTOR-FABRICATED PRECAST CONCRETE | | |
STRUCTURE (BRIDGE SEATS, ABUT.3 AND | | |
ABUT.4) | | |
SECTION TOTALS | $ 4,196,025.00| $ 4,379,040.00] $ 4,527,163.00
—————————————————————————————————————————— e At
COMMON ITEMS TOTAL | $ 4,196,025.00| $ 4,379,040.00] $ 4,527,163.00
| | |
CONTRACT TOTALS (LOW COST) | $ 4,196,025.00| $ 4,379,040.00] $ 4,527,163.00




