

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$24,286.690	184
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$69,442.620	3
201.15	REMOVING MEDIUM TREES	EACH	\$744.160	7
201.16	REMOVING LARGE TREES	EACH	\$1,375.000	2
201.20	REMOVING MEDIUM STUMPS	EACH	\$241.840	3
201.30	THINNING AND TRIMMING	ACRE	\$12,263.560	8
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$134.690	42
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$75,000.000	1
203.15	COMMON EXCAVATION	CUBIC YARD	\$14.770	178
203.16	SOLID ROCK EXCAVATION	CUBIC YARD	\$64.180	59
203.17	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$15.440	12
203.20	MUCK EXCAVATION	CUBIC YARD	\$20.000	1
203.25	CHANNEL EXCAVATION OF EARTH	CUBIC YARD	\$31.580	4
203.26	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$32.550	5
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$35.290	62
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$35.790	27
203.30	EARTH BORROW	CUBIC YARD	\$18.610	94
203.31	SAND BORROW	CUBIC YARD	\$30.170	51
203.32	GRANULAR BORROW	CUBIC YARD	\$31.310	29
203.35	GRAVEL FILTER FOR SLOPE STABILIZATION	CUBIC YARD	\$44.180	3
203.40	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.350	61
204.20	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$21.500	95
204.21	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$184.830	57
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.010	269
204.25	STRUCTURE EXCAVATION	CUBIC YARD	\$31.820	84
204.30	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$58.620	115
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SQUARE YARD	\$50.000	1
208.30	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$39.710	9
208.35	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$203.710	7
208.40	COFFERDAM	LUMP SUM	\$40,006.250	40
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.410	158
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$1.220	47
213.10	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.380	70
301.15	SUBBASE OF GRAVEL	CUBIC YARD	\$42.990	4
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$49.680	7
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$51.670	31
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$19.280	48
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$39.370	116
310.20	FULL DEPTH RECLAMATION (FDR)	SQUARE YARD	\$1.620	12
401.10	AGGREGATE SURFACE COURSE	CUBIC YARD	\$58.190	53
402.12	AGGREGATE SHOULDERS	TON	\$34.740	68
402.13	AGGREGATE SHOULDERS, RAP	TON	\$27.110	61
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$32.230	10
404.65	EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$23.340	200

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
406.25	MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$130.020	2
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	84
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	48
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	29
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	31
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$91.940	102
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$190.820	12
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SQUARE YARD	\$25.360	116
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$191.580	88
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LUMP UNIT	\$4.940	212
407.15	BONDED WEARING COURSE	SQUARE YARD	\$5.420	14
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$27.170	14
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.640	69
417.10	BITUMINOUS CRACK SEALING	POUND	\$2.570	9
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$1.860	25
418.10	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$71.080	42
501.37	HIGH PERFORMANCE CONCRETE, CLASS PCD	CUBIC YARD	\$806.570	3
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CUBIC YARD	\$1,016.550	3
501.39	HIGH PERFORMANCE CONCRETE, CLASS SCC	CUBIC YARD	\$540.000	1
502.10	SHORING SUPERSTRUCTURE	LUMP SUM	\$102,626.050	18
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$4,562.860	15
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$156,070.470	21
505.12	STEEL PILING, HP 10 X 57	LINEAR FOOT	\$61.000	1
505.155	STEEL PILING, HP 12 X 63	LINEAR FOOT	\$40.600	5
505.16	STEEL PILING, HP 12 X 74	LINEAR FOOT	\$40.310	2
505.165	STEEL PILING, HP 12 X 84	LINEAR FOOT	\$74.830	4
505.18	STEEL PILING, HP 14 X 89	LINEAR FOOT	\$22.830	2
505.19	STEEL PILING, HP 14 X 102	LINEAR FOOT	\$25.000	1
505.20	STEEL PILING, HP 14 X 117	LINEAR FOOT	\$134.810	4
505.35	PERMANENT STEEL SHEET PILING	SQUARE FOOT	\$42.030	4
505.45	DYNAMIC PILE LOADING TEST	EACH	\$7,343.000	17
506.50	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$6.640	14
506.55	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$3.860	24
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.60	STRUCTURAL STEEL	POUND	\$32.000	40
506.75	STRUCTURAL STEEL	LUMP SUM	\$29,714.570	7
507.11	REINFORCING STEEL, LEVEL I	POUND	\$1.980	115
507.12	REINFORCING STEEL, LEVEL II	POUND	\$2.440	31
507.13	REINFORCING STEEL, LEVEL III	POUND	\$3.690	7
507.16	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$49.230	46
507.19	MECHANICAL BAR CONNECTOR	EACH	\$103.420	30
508.15	SHEAR CONNECTORS	LUMP SUM	\$18,567.270	54
509.10	LONGITUDINAL DECK GROOVING	SQUARE YARD	\$21.470	3
510.24	GROUTING SHEAR KEYS	LINEAR FOOT	\$18.000	1

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
510.25	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$666.430	4
510.26	PRESTRESSED CONCRETE NEXT D BEAMS	LINEAR FOOT	\$718.000	1
514.10	WATER REPELLENT, SILANE	GALLON	\$124.850	108
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$139.020	107
516.11	BRIDGE EXPANSION JOINT, VERMONT	LINEAR FOOT	\$2,027.600	4
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LINEAR FOOT	\$2,995.500	4
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$99.550	11
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SQUARE YARD	\$21.630	15
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,714.900	2
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$9,715.530	23
522.30	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$7,162.900	3
524.10	JOINT SEALER, HOT Poured	GALLON	\$33.000	1
524.11	JOINT SEALER, HOT Poured	LINEAR FOOT	\$14.930	32
524.21	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$41.860	3
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$25.200	14
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$258.750	8
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$312.220	10
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LINEAR FOOT	\$500.000	1
525.41	BRIDGE RAILING, GALVANIZED HD STEEL BEAM/FASCIA MOUNTED	LINEAR FOOT	\$341.890	2
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LINEAR FOOT	\$301.200	8
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$547.590	9
525.50	BRIDGE RAILING REPAIR, TYPE I	LINEAR FOOT	\$25.000	1
525.55	BRIDGE RAILING REPAIR, TYPE II	LINEAR FOOT	\$51.230	2
525.60	BRIDGE RAILING REPAIR, TYPE III	LINEAR FOOT	\$56.210	4
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$327.210	2
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$19,612.500	8
528.10	ONE-WAY TEMPORARY BRIDGE	LUMP SUM	\$300,000.000	1
528.11	TWO-WAY TEMPORARY BRIDGE	LUMP SUM	\$699,250.000	4
528.12	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$183,666.660	6
529.10	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$28.280	9
529.15	REMOVAL OF STRUCTURE	EACH	\$150,833.320	54
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$113,780.920	101
529.25	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$601.730	11
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$12,100.660	6
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$773.840	4
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$2,456.740	12
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$5,332.190	14
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$1,237.500	4
540.10	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$288,424.480	113
541.22	CONCRETE, CLASS A	CUBIC YARD	\$1,169.430	10
541.25	CONCRETE, CLASS B	CUBIC YARD	\$1,417.440	35
541.30	CONCRETE, CLASS C	CUBIC YARD	\$738.830	25
541.31	CONCRETE, CLASS D	CUBIC YARD	\$1,137.920	2
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CUBIC YARD	\$305.610	29

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
541.58	MORTAR, TYPE IV	CUBIC YARD	\$625.000	1
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$86,107.140	14
544.10	PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE	LINEAR FOOT	\$3,575.000	1
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$431.730	4
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$2,091.250	3
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$598.710	11
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$723.440	13
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$5,165.560	4
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,366.210	25
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,373.390	25
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$9,366.890	15
580.16	SURFACE PREPARATION FOR MEMBRANE	SQUARE FOOT	\$0.400	4
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$267.510	2
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$748.370	4
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CUBIC FOOT	\$156.750	74
580.21	POLYMER CONCRETE REPAIR MATERIAL	CUBIC YARD	\$10,666.660	2
601.0015	18" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$189.000	1
601.0016	18" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$104.500	5
601.0036	30" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$95.000	1
601.0046	36" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$203.790	1
601.0052	42" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$139.000	1
601.0057	48" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$480.000	1
601.0215	18" CAAP .060 (2-2/3 X 1/2)	LINEAR FOOT	\$195.000	1
601.0236	30" CAAP .075 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$102.630	3
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$69.750	8
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$61.000	1
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$146.110	6
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$128.200	3
601.0452	42" PCCSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$147.000	1
601.0810	15" RCP CLASS III	LINEAR FOOT	\$199.830	3
601.0811	15" RCP CLASS IV	LINEAR FOOT	\$209.110	3
601.0815	18" RCP CLASS III	LINEAR FOOT	\$185.030	7
601.0816	18" RCP CLASS IV	LINEAR FOOT	\$98.860	2
601.0817	18" RCP CLASS V	LINEAR FOOT	\$35.000	1
601.0825	24" RCP CLASS III	LINEAR FOOT	\$268.880	3
601.0826	24" RCP CLASS IV	LINEAR FOOT	\$120.000	1
601.0835	30" RCP CLASS III	LINEAR FOOT	\$430.000	1
601.0845	36" RCP CLASS III	LINEAR FOOT	\$220.000	1
601.0850	42" RCP CLASS III	LINEAR FOOT	\$160.000	1
601.0905	12" CPEP	LINEAR FOOT	\$80.020	6
601.0910	15" CPEP	LINEAR FOOT	\$63.190	10
601.0915	18" CPEP	LINEAR FOOT	\$55.150	22

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0920	24" CPEP	LINEAR FOOT	\$86.940	10
601.2603	8" CPEP(SL)	LINEAR FOOT	\$23.390	3
601.2605	12" CPEP(SL)	LINEAR FOOT	\$120.250	9
601.2610	15" CPEP(SL)	LINEAR FOOT	\$62.690	9
601.2615	18" CPEP(SL)	LINEAR FOOT	\$72.990	39
601.2620	24" CPEP(SL)	LINEAR FOOT	\$113.900	20
601.2625	30" CPEP(SL)	LINEAR FOOT	\$104.830	13
601.2630	36" CPEP(SL)	LINEAR FOOT	\$108.330	10
601.2635	42" CPEP(SL)	LINEAR FOOT	\$50.000	1
601.2640	48" CPEP(SL)	LINEAR FOOT	\$162.850	2
601.2645	54" CPEP(SL)	LINEAR FOOT	\$201.570	1
601.2650	60" CPEP(SL)	LINEAR FOOT	\$201.570	1
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$348.330	2
601.6025	24" CSPES .064 (2-2/3 X 1/2)	EACH	\$525.000	1
601.6810	15" RCPES CLASS III	EACH	\$2,033.330	2
601.6815	18" RCPES CLASS III	EACH	\$1,526.660	2
601.7005	12" CPEPES	EACH	\$201.330	2
601.7010	15" CPEPES	EACH	\$656.780	5
601.7015	18" CPEPES	EACH	\$443.660	13
601.7020	24" CPEPES	EACH	\$828.680	6
601.7025	30" CPEPES	EACH	\$1,483.330	2
601.7030	36" CPEPES	EACH	\$1,375.000	1
601.99	RE-LAYING PIPE CULVERTS	LINEAR FOOT	\$106.590	4
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LINEAR FOOT	\$11.500	24
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LINEAR FOOT	\$32.250	13
602.30	REPOINTING MASONRY	SQUARE YARD	\$320.450	8
602.35	REBUILT STONE MASONRY	CUBIC YARD	\$498.880	11
602.40	REPAIRING STONE MASONRY	SQUARE YARD	\$1,380.120	8
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,200.000	2
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$5,138.180	34
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$5,363.210	34
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,772.620	23
604.22	SANITARY SEWER MANHOLE	EACH	\$6,977.030	5
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,200.000	1
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.000	1
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$953.530	69
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,866.550	72
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,993.520	48
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$2,967.570	29
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$876.020	45
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$2,225.000	3
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,667.000	5
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$893.330	2

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
604.55	CAST IRON COVER WITH FRAME	EACH	\$820.810	3
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,250.000	2
604.65	DECOMMISSION DROP INLET	EACH	\$1,120.710	3
605.10	UNDERDRAIN PIPE, 6 INCHES	LINEAR FOOT	\$23.740	32
605.11	UNDERDRAIN PIPE, 8 INCHES	LINEAR FOOT	\$26.280	6
605.13	UNDERDRAIN PIPE, 12 INCHES	LINEAR FOOT	\$53.500	3
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LINEAR FOOT	\$26.730	23
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LINEAR FOOT	\$17.570	4
605.23	UNDERDRAIN CARRIER PIPE, 12 INCHES	LINEAR FOOT	\$39.900	3
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$379.150	16
607.10	ROADWAY PATROL MAINTENANCE	HOUR	\$462.750	3
608.10	BULLDOZER RENTAL, TYPE I	HOUR	\$129.770	4
608.15	POWER GRADER RENTAL	HOUR	\$53.930	69
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HOUR	\$97.210	122
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HOUR	\$211.240	32
608.30	POWER BROOM RENTAL, TYPE I	HOUR	\$40.720	100
608.31	POWER BROOM RENTAL, TYPE II	HOUR	\$67.200	85
608.32	POWER BROOM RENTAL, TYPE III	HOUR	\$109.640	6
608.37	TRUCK RENTAL	HOUR	\$71.910	116
608.40	LOADER RENTAL, TYPE I	HOUR	\$58.380	78
608.45	TRUCK-MOUNTED ATTENUATOR	HOUR	\$45.330	14
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HOUR	\$11.450	26
609.10	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$32.730	56
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$603.680	39
613.05	STONE FILL, CULVERT LINING	CUBIC YARD	\$68.000	1
613.06	STONE FILL, STREAM BED MATERIAL	CUBIC YARD	\$80.240	49
613.10	STONE FILL, TYPE I	CUBIC YARD	\$60.540	126
613.11	STONE FILL, TYPE II	CUBIC YARD	\$76.330	78
613.12	STONE FILL, TYPE III	CUBIC YARD	\$58.030	27
613.13	STONE FILL, TYPE IV	CUBIC YARD	\$60.140	23
613.15	RIPRAP, HEAVY TYPE	CUBIC YARD	\$171.280	2
616.20	GRANITE SLOPE EDGING	LINEAR FOOT	\$92.550	9
616.21	VERTICAL GRANITE CURB	LINEAR FOOT	\$61.740	46
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$118.900	8
616.225	REPOINTING GRANITE BRIDGE CURB	GALLON	\$80.000	3
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LINEAR FOOT	\$75.090	2
616.27	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$70.440	3
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$55.030	43
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$11.970	13
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LINEAR FOOT	\$11.290	4
616.35	TREATED TIMBER CURB	LINEAR FOOT	\$13.610	13
616.40	REMOVING AND RESETTING CURB	LINEAR FOOT	\$52.300	25
616.41	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$11.510	42

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$286.320	26
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$157.110	46
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$167.460	14
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$264.120	5
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$247.080	2
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$111.000	62
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$117.570	24
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$222.740	13
618.30	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$42.390	72
619.10	BOUNDARY MARKERS	EACH	\$1,650.000	1
619.14	BOLLARDS	EACH	\$890.070	9
619.15	WOOD MARKER POSTS	EACH	\$121.000	1
619.17	YIELDING MARKER POSTS	EACH	\$50.770	70
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$448.070	4
620.11	CHAIN-LINK FENCE, 4 FEET	LINEAR FOOT	\$23.400	6
620.12	CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$35.280	6
620.13	CHAIN-LINK FENCE, 8 FEET	LINEAR FOOT	\$112.470	4
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$110.600	2
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$311.710	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$409.300	5
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET	EACH	\$1,050.000	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$11.100	6
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	LINEAR FOOT	\$17.000	1
620.30	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$661.000	1
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$158.010	2
620.41	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$252.000	1
620.45	PLANK RAIL FENCE	LINEAR FOOT	\$26.780	2
620.50	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$41.580	22
620.55	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$6.980	23
620.75	SNOW BARRIER FENCE	LINEAR FOOT	\$78.510	5
621.18	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$438.000	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$24.260	116
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$24.240	38
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$29.660	12
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$28.260	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$35.010	20
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$38.630	7
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$50.000	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$47.500	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$10.390	67
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$11.590	45
621.25	THRIE BEAM GUARDRAIL	LINEAR FOOT	\$75.000	1
621.30	BOX BEAM GUARDRAIL	LINEAR FOOT	\$51.450	12
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,459.610	37

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,827.480	40
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$453.750	2
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$4,601.790	16
621.575	ENERGY ABSORPTION ATTENUATOR, PERMANENT	EACH	\$60,000.000	2
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$989.460	126
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$2,390.000	2
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$1,760.000	2
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$7,707.220	8
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$11,428.720	8
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$19,500.000	1
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,765.760	10
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$2,385.180	5
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$2,000.000	3
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$4,676.470	3
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$5,269.750	5
621.75	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$10.670	33
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$40.720	69
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$153.800	70
621.79	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$4.950	58
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LINEAR FOOT	\$1.050	139
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$10.000	5
621.85	GUIDE POSTS	EACH	\$103.180	2
621.90	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$44.470	31
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$14.650	24
622.10	INSULATION BOARD	1000 FEET BOARD MEASURE	\$999.530	16
625.10	SLEEVES FOR UTILITIES	LINEAR FOOT	\$164.690	13
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$310.910	6
628.35	PVC SEWER PIPE	LINEAR FOOT	\$73.900	17
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LUMP SUM	\$29,722.220	9
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$163.990	54
629.23	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$54.890	14
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$196.810	21
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$619.320	10
629.26	GATE VALVE	EACH	\$1,975.000	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$3,062.740	23
629.28	HYDRANT	EACH	\$5,990.830	11
629.29	RELOCATE HYDRANT	EACH	\$4,017.500	9
629.30	REMOVE HYDRANT	EACH	\$1,640.190	8
629.33	PLASTIC WATER PIPE, RIGID	LINEAR FOOT	\$77.610	3
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$7,408.040	3
629.39	CORPORATION STOP	EACH	\$630.940	11
629.40	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LUMP SUM	\$47,168.180	11
629.54	CRUSHED STONE BEDDING	TON	\$42.160	16

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
630.10	UNIFORMED TRAFFIC OFFICERS	HOURL	\$69.690	252
630.15	FLAGGERS	HOURL	\$39.960	281
631.10	FIELD OFFICE, ENGINEERS	LUMP SUM	\$22,545.440	262
631.11	FIELD OFFICE, SOILS AND MATERIALS	LUMP SUM	\$25,000.000	1
631.16	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,005.570	167
631.17	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$780.640	211
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$2,143.580	15
631.19	TESTING EQUIPMENT, GROUT	LUMP SUM	\$995.420	70
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DOLLAR	\$1.000	251
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DOLLAR	\$1.000	48
633.10	CPM SCHEDULE	EACH	\$838.510	169
634.10	EMPLOYEE TRAINEESHIP	HOURL	\$28.510	68
635.11	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$332,244.050	335
641.10	TRAFFIC CONTROL	LUMP SUM	\$158,148.580	77
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$216,364.640	294
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$5,645.560	225
641.16	PORTABLE ARROW BOARD	EACH	\$3,337.370	29
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$72.080	10
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$55.250	3
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	46
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	52
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.110	16
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.110	16
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.670	14
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.500	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.480	22
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.770	3
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$2.970	17
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$24.470	20
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$8.320	15
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$378.630	11
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$1.880	9
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.720	82
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.060	39
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$2.740	9
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$4.880	5
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$1.350	9
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.720	84
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$1.040	39
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$2.810	9
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$4.650	5
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$4.890	4
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.880	30
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.360	10

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.150	3
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.690	4
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$4.220	3
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.880	25
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.460	6
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.120	3
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$4.350	2
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.170	22
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$3.850	20
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$20.000	1
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$8.340	2
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.080	2
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$5.540	17
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$3.640	24
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$9.560	6
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$10.120	3
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$7.360	3
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$4.140	20
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$6.400	4
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.200	5
646.473	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$8.560	2
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$5.650	2
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$15.950	10
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$14.830	34
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$8.580	67
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$24.660	10
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LINEAR FOOT	\$28.830	5
646.488	DURABLE 24 INCH STOP BAR, RECESSED THERMOPLASTIC	LINEAR FOOT	\$22.380	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$130.960	9
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$143.920	38
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$100.150	78
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$379.670	8
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$420.680	4
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$427.450	5
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$40.500	4
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$22.240	13
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$20.040	38
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$53.640	4
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$52.480	5
646.508	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$81.400	2
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$712.000	5
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,096.670	13
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,066.660	2
646.600	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.390	23

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.6012	TEMPORARY 4 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$3.450	1
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.160	84
646.610	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.370	23
646.6112	TEMPORARY 4 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.300	1
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.160	83
646.620	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$0.940	15
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$2.090	9
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.210	31
646.630	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$0.440	9
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.440	3
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.200	25
646.640	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$1.880	3
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.040	31
646.650	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$0.880	7
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$1.880	25
646.660	TEMPORARY 12 INCH WHITE LINE	LINEAR FOOT	\$0.940	4
646.6612	TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$14.000	1
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$1.230	20
646.670	TEMPORARY 12 INCH YELLOW LINE	LINEAR FOOT	\$0.750	1
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.440	4
646.680	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$4.110	15
646.6812	TEMPORARY 24 INCH STOP BAR, TYPE C TAPE	LINEAR FOOT	\$46.000	1
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$4.340	85
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$36.140	10
646.6912	TEMPORARY LETTER OR SYMBOL, TYPE C TAPE	EACH	\$222.000	1
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$36.780	86
646.700	TEMPORARY CROSSWALK MARKING	LINEAR FOOT	\$4.690	6
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.120	44
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$75.000	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$329.950	9
646.76	LINE STRIPING TARGETS	EACH	\$0.660	115
646.81	PAINTED CURB	LINEAR FOOT	\$3.510	12
646.82	PAINTED ISLAND	SQUARE FOOT	\$2.790	4
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$1.270	35
646.86	PAVEMENT MARKING MASK	SQUARE FOOT	\$6.210	9
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$1.540	57
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$4.510	27
649.31	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$2.930	85
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$1.830	6
649.61	GEOTEXTILE FOR FILTER CURTAIN	SQUARE YARD	\$34.500	32
651.15	SEED	POUND	\$10.770	256
651.16	WILDFLOWER SEED	POUND	\$66.090	5
651.17	SEED, WINTER RYE	POUND	\$11.340	26
651.18	FERTILIZER	POUND	\$4.380	249

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
651.20	AGRICULTURAL LIMESTONE	TON	\$767.790	248
651.35	TOPSOIL	CUBIC YARD	\$40.810	237
651.40	GRUBBING MATERIAL	SQUARE YARD	\$4.440	104
653.01	EPSC PLAN	LUMP SUM	\$3,287.840	181
653.02	MONITORING EPSC PLAN	HOUR	\$54.010	152
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LUMP UNIT	\$4,202.260	168
653.10	HAY MULCH	TON	\$975.200	223
653.12	STRAW MULCH	TON	\$1,189.640	19
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$2.250	203
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$4.570	10
653.25	CHECK DAM, TYPE I	CUBIC YARD	\$57.520	50
653.35	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$59.160	126
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$204.840	62
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$225.760	41
653.42	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$76.040	29
653.45	FILTER BAG	EACH	\$659.670	51
653.475	SILT FENCE, TYPE I	LINEAR FOOT	\$4.020	99
653.476	SILT FENCE, TYPE II	LINEAR FOOT	\$6.590	85
653.50	BARRIER FENCE	LINEAR FOOT	\$2.420	110
653.55	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$1.380	127
653.60	EROSION LOG	LINEAR FOOT	\$3.570	47
656.16	DECIDUOUS SEEDLINGS	EACH	\$122.670	11
656.20	EVERGREEN TREES	EACH	\$345.630	22
656.25	EVERGREEN SHRUBS	EACH	\$99.780	4
656.30	DECIDUOUS TREES	EACH	\$732.270	87
656.35	DECIDUOUS SHRUBS	EACH	\$116.970	80
656.40	GROUND COVERS AND VINES	EACH	\$50.000	1
656.41	PERENNIALS	EACH	\$23.910	44
656.65	LANDSCAPE WATERING	THOUSAND GALLONS	\$53.170	19
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$76.120	21
656.85	TREE PROTECTION	LUMP SUM	\$2,854.020	28
675.20	TRAFFIC SIGN, TYPE A	SQUARE FOOT	\$15.320	154
675.21	TRAFFIC SIGN, TYPE B	SQUARE FOOT	\$25.020	16
675.31	W-SHAPE STEEL SIGN POST	POUND	\$4.200	5
675.33	TUBULAR STEEL SIGN POST	POUND	\$4.840	33
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$13.010	162
675.35	SOIL BEARING SLIP BASE	EACH	\$306.020	23
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,449.820	5
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,459.500	33
675.50	REMOVING SIGNS	EACH	\$17.330	180
675.60	RESETTING SIGNS	EACH	\$39.870	129
675.61	SETTING SALVAGED POSTS	EACH	\$132.340	6
676.10	DELINEATOR WITH STEEL POST	EACH	\$85.800	133
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.470	95

Vermont Agency of Transportation

5 Year Averaged Price List
December 2018 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$3.950	8
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$228.330	4
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$135,833.630	8
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,724.620	1
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$5,033.330	10
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$125,626.240	76
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$4,187.500	3
678.21	ELECTRICAL CONDUIT	LINEAR FOOT	\$31.130	21
678.22	VEHICLE LOOP DETECTOR	LINEAR FOOT	\$38.740	2
678.23	WIRED CONDUIT	LINEAR FOOT	\$19.350	63
678.24	ELECTRICAL WIRING	LINEAR FOOT	\$11.810	4
678.25	PULL BOX, STANDARD	EACH	\$8,700.000	4
678.26	JUNCTION BOX	EACH	\$2,912.200	5
678.27	PULL BOX, DOUBLE	EACH	\$4,985.410	2
678.30	ELECTRICAL CONDUIT SLEEVE	LINEAR FOOT	\$136.070	21
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$35,885.510	41
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$9,152.090	42
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,296.640	13
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$5,200.000	3
679.46	STREET LIGHT ASSEMBLY	EACH	\$7,913.860	15
679.47	BRACKET ARM	EACH	\$833.740	22
679.50	LUMINAIRE	EACH	\$1,263.650	22
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$1,498.570	7
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$6,933.620	14
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LUMP UNIT	\$36.200	118
900.600	SPECIAL PROVISION	ACRE	\$11,536.470	2
900.608	SPECIAL PROVISION	CUBIC YARD	\$170.990	194
900.610	SPECIAL PROVISION	DAY	\$826.850	7
900.615	SPECIAL PROVISION	DOLLAR	\$1.100	154
900.620	SPECIAL PROVISION	EACH	\$519.310	543
900.625	SPECIAL PROVISION	GALLON	\$38.600	20
900.630	SPECIAL PROVISION	HOURLY	\$279.590	15
900.635	SPECIAL PROVISION	POUND	\$1.650	37
900.640	SPECIAL PROVISION	LINEAR FOOT	\$22.810	450
900.645	SPECIAL PROVISION	LUMP SUM	\$152,369.150	699
900.650	SPECIAL PROVISION	LUMP UNIT	\$1.630	189
900.670	SPECIAL PROVISION	SQUARE FOOT	\$8.880	142
900.675	SPECIAL PROVISION	SQUARE YARD	\$4.950	122
900.680	SPECIAL PROVISION	TON	\$78.460	214
900.683	SPECIAL PROVISION	HUNDREDWEIGHT	\$6.920	47