

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$34,205.440	77
201.16	REMOVING LARGE TREES	EACH	\$1,500.000	1
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$120.300	11
203.15	COMMON EXCAVATION	CUBIC YARD	\$19.930	65
203.16	SOLID ROCK EXCAVATION	CUBIC YARD	\$141.620	18
203.17	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$71.620	3
203.26	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$175.000	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$34.040	31
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$40.980	4
203.30	EARTH BORROW	CUBIC YARD	\$18.280	30
203.31	SAND BORROW	CUBIC YARD	\$28.780	17
203.32	GRANULAR BORROW	CUBIC YARD	\$48.110	10
203.40	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.350	21
204.20	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$31.770	29
204.21	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$217.820	13
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.130	82
204.25	STRUCTURE EXCAVATION	CUBIC YARD	\$37.340	44
204.30	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$67.540	50
208.30	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$98.530	2
208.35	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$250.000	1
208.40	COFFERDAM	LUMP SUM	\$86,000.000	10
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.980	47
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$0.990	21
213.10	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.360	29
301.15	SUBBASE OF GRAVEL	CUBIC YARD	\$75.000	1
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$52.070	3
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$103.110	15
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$26.760	11
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$47.120	45
310.20	FULL DEPTH RECLAMATION (FDR)	SQUARE YARD	\$2.040	2
401.10	AGGREGATE SURFACE COURSE	CUBIC YARD	\$47.130	22
402.12	AGGREGATE SHOULDERS	TON	\$70.590	9
402.13	AGGREGATE SHOULDERS, RAP	TON	\$27.640	35
404.65	EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$18.520	65
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	22
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	16
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	9
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	9
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$107.440	28
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$259.460	5
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SQUARE YARD	\$26.720	37
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$219.500	26
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LUMP UNIT	\$1.000	66
407.15	BONDED WEARING COURSE	SQUARE YARD	\$6.350	6

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$36.540	6
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.690	23
417.10	BITUMINOUS CRACK SEALING	POUND	\$3.660	1
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$2.170	8
418.10	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$87.300	16
502.10	SHORING SUPERSTRUCTURE	LUMP SUM	\$225,021.160	12
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$7,810.920	10
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$233,777.770	9
505.155	STEEL PILING, HP 12 X 63	LINEAR FOOT	\$9.000	1
505.18	STEEL PILING, HP 14 X 89	LINEAR FOOT	\$110.000	1
505.19	STEEL PILING, HP 14 X 102	LINEAR FOOT	\$93.520	3
505.20	STEEL PILING, HP 14 X 117	LINEAR FOOT	\$178.040	4
505.45	DYNAMIC PILE LOADING TEST	EACH	\$7,454.760	9
506.50	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$5.720	6
506.55	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$4.070	11
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.60	STRUCTURAL STEEL	POUND	\$42.730	21
506.75	STRUCTURAL STEEL	LUMP SUM	\$16,725.850	14
507.11	REINFORCING STEEL, LEVEL I	POUND	\$2.610	36
507.12	REINFORCING STEEL, LEVEL II	POUND	\$2.330	16
507.13	REINFORCING STEEL, LEVEL III	POUND	\$5.250	1
507.16	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$56.530	20
507.19	MECHANICAL BAR CONNECTOR	EACH	\$113.470	12
508.15	SHEAR CONNECTORS	LUMP SUM	\$30,557.750	20
510.25	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$1,000.000	2
514.10	WATER REPELLENT, SILANE	GALLON	\$151.160	38
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$178.840	35
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$129.590	4
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SQUARE YARD	\$35.760	4
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,533.000	1
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$20,099.250	13
522.30	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$8,049.000	1
524.11	JOINT SEALER, HOT Poured	LINEAR FOOT	\$41.510	13
524.21	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$53.000	1
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$14.930	7
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$309.000	1
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$338.990	6
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$531.570	5
525.50	BRIDGE RAILING REPAIR, TYPE I	LINEAR FOOT	\$25.000	1
525.60	BRIDGE RAILING REPAIR, TYPE III	LINEAR FOOT	\$84.000	2
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$400.000	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$4,966.660	3
528.10	ONE-WAY TEMPORARY BRIDGE	LUMP SUM	\$300,000.000	1
528.11	TWO-WAY TEMPORARY BRIDGE	LUMP SUM	\$912,500.000	2

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
528.12	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$208,750.000	4
529.10	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$48.660	3
529.15	REMOVAL OF STRUCTURE	EACH	\$240,526.310	17
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$239,066.660	27
529.25	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$3,761.780	8
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$11,037.630	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$892.300	2
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$5,761.360	3
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$6,858.160	11
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$115.510	2
540.10	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$256,002.410	58
541.21	CONCRETE, CLASS AA	CUBIC YARD	\$905.000	1
541.22	CONCRETE, CLASS A	CUBIC YARD	\$2,692.610	4
541.25	CONCRETE, CLASS B	CUBIC YARD	\$1,551.430	9
541.30	CONCRETE, CLASS C	CUBIC YARD	\$863.060	8
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CUBIC YARD	\$494.050	11
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$3,125.000	8
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$390.380	3
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$4,750.000	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,650.000	3
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,250.000	3
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,684.030	11
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,872.440	10
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$12,466.840	8
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$259.010	4
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$962.760	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CUBIC FOOT	\$167.750	24
580.21	POLYMER CONCRETE REPAIR MATERIAL	CUBIC YARD	\$10,000.000	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$189.000	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$156.740	2
601.0057	48" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$480.000	1
601.0405	12" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$230.000	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$465.000	1
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$325.000	1
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$186.500	2
601.0810	15" RCP CLASS III	LINEAR FOOT	\$276.920	2
601.0811	15" RCP CLASS IV	LINEAR FOOT	\$154.000	1
601.0815	18" RCP CLASS III	LINEAR FOOT	\$318.500	2
601.0817	18" RCP CLASS V	LINEAR FOOT	\$385.000	1
601.0825	24" RCP CLASS III	LINEAR FOOT	\$415.000	2
601.0835	30" RCP CLASS III	LINEAR FOOT	\$150.000	1
601.0905	12" CPEP	LINEAR FOOT	\$122.350	5
601.0910	15" CPEP	LINEAR FOOT	\$75.000	2
601.0915	18" CPEP	LINEAR FOOT	\$152.370	7

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0920	24" CPEP	LINEAR FOOT	\$218.940	2
601.2605	12" CPEP(SL)	LINEAR FOOT	\$120.000	1
601.2610	15" CPEP(SL)	LINEAR FOOT	\$122.890	3
601.2615	18" CPEP(SL)	LINEAR FOOT	\$88.860	15
601.2620	24" CPEP(SL)	LINEAR FOOT	\$89.890	8
601.2625	30" CPEP(SL)	LINEAR FOOT	\$100.940	4
601.2630	36" CPEP(SL)	LINEAR FOOT	\$133.960	2
601.6225	24" CAAPES .060 (2-2/3 X 1/2)	EACH	\$1,500.000	1
601.6236	30" CAAPES .075 (2-2/3 X 1/2)	EACH	\$1,579.000	2
601.6810	15" RCPES CLASS III	EACH	\$1,100.000	1
601.7010	15" CPEPES	EACH	\$476.660	2
601.7015	18" CPEPES	EACH	\$808.460	4
601.7020	24" CPEPES	EACH	\$976.360	2
601.7025	30" CPEPES	EACH	\$1,530.000	2
601.7030	36" CPEPES	EACH	\$2,050.000	1
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LINEAR FOOT	\$21.060	5
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LINEAR FOOT	\$116.490	3
602.30	REPOINTING MASONRY	SQUARE YARD	\$410.000	1
602.35	REBUILT STONE MASONRY	CUBIC YARD	\$1,489.870	6
602.40	REPAIRING STONE MASONRY	SQUARE YARD	\$2,654.300	5
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,600.000	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$5,736.660	7
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$6,822.950	12
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,466.660	6
604.22	SANITARY SEWER MANHOLE	EACH	\$8,962.500	2
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$1,062.390	27
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$2,948.030	21
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$3,250.020	16
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$6,398.080	8
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$951.650	12
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$2,225.000	3
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,883.750	4
604.55	CAST IRON COVER WITH FRAME	EACH	\$1,000.000	1
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,250.000	2
604.65	DECOMMISSION DROP INLET	EACH	\$1,500.000	1
605.10	UNDERDRAIN PIPE, 6 INCHES	LINEAR FOOT	\$28.160	8
605.11	UNDERDRAIN PIPE, 8 INCHES	LINEAR FOOT	\$45.000	1
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LINEAR FOOT	\$29.950	7
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LINEAR FOOT	\$30.000	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$688.500	3
608.10	BULLDOZER RENTAL, TYPE I	HOURLY	\$130.000	1
608.15	POWER GRADER RENTAL	HOURLY	\$74.420	22
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HOURLY	\$103.580	38

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HOUR	\$259.640	7
608.30	POWER BROOM RENTAL, TYPE I	HOUR	\$34.140	27
608.31	POWER BROOM RENTAL, TYPE II	HOUR	\$41.010	29
608.37	TRUCK RENTAL	HOUR	\$73.960	32
608.40	LOADER RENTAL, TYPE I	HOUR	\$72.330	24
608.45	TRUCK-MOUNTED ATTENUATOR	HOUR	\$42.950	6
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HOUR	\$10.930	15
609.10	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$48.120	18
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$508.700	10
613.06	STONE FILL, STREAM BED MATERIAL	CUBIC YARD	\$114.280	25
613.10	STONE FILL, TYPE I	CUBIC YARD	\$75.000	43
613.11	STONE FILL, TYPE II	CUBIC YARD	\$102.010	30
613.12	STONE FILL, TYPE III	CUBIC YARD	\$87.770	17
613.13	STONE FILL, TYPE IV	CUBIC YARD	\$68.040	8
616.20	GRANITE SLOPE EDGING	LINEAR FOOT	\$114.190	3
616.21	VERTICAL GRANITE CURB	LINEAR FOOT	\$82.270	16
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$128.610	2
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.27	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$62.000	2
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$88.120	15
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$12.370	8
616.35	TREATED TIMBER CURB	LINEAR FOOT	\$13.380	5
616.40	REMOVING AND RESETTING CURB	LINEAR FOOT	\$47.090	6
616.41	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$13.310	16
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$309.950	8
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$188.060	10
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$220.830	4
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$415.000	2
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$162.920	16
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$182.940	4
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$335.060	3
618.30	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$60.820	21
619.17	YIELDING MARKER POSTS	EACH	\$63.430	15
620.12	CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$48.000	1
620.13	CHAIN-LINK FENCE, 8 FEET	LINEAR FOOT	\$112.470	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$815.000	1
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET	EACH	\$1,050.000	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$13.500	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$475.000	1
620.50	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$18.710	8
620.55	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$6.280	9
620.75	SNOW BARRIER FENCE	LINEAR FOOT	\$89.190	2
621.18	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$438.000	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$26.510	46

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$31.450	11
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$32.540	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$33.450	3
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$100.000	1
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$50.000	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$11.020	22
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$10.770	18
621.25	THRIE BEAM GUARDRAIL	LINEAR FOOT	\$75.000	1
621.30	BOX BEAM GUARDRAIL	LINEAR FOOT	\$50.880	4
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,723.800	21
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,616.150	22
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$457.140	2
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$3,555.550	4
621.575	ENERGY ABSORPTION ATTENUATOR, PERMANENT	EACH	\$60,000.000	2
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$1,209.020	42
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$1,200.000	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$9,942.500	2
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$12,408.330	5
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,500.000	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$5,767.690	3
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$7,909.660	4
621.75	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$13.640	7
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$41.460	19
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$165.710	20
621.79	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$6.240	19
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LINEAR FOOT	\$1.050	50
621.90	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$56.660	10
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$20.490	8
622.10	INSULATION BOARD	1000 FEET BOARD MEASURE	\$330.450	6
625.10	SLEEVES FOR UTILITIES	LINEAR FOOT	\$116.750	2
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$221.000	2
628.35	PVC SEWER PIPE	LINEAR FOOT	\$78.440	6
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LUMP SUM	\$16,480.000	5
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$262.760	12
629.23	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$99.670	6
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$128.630	5
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$2,287.500	4
629.27	GATE VALVE WITH VALVE BOX	EACH	\$3,376.780	7
629.28	HYDRANT	EACH	\$8,314.280	4
629.29	RELOCATE HYDRANT	EACH	\$6,600.000	1
629.30	REMOVE HYDRANT	EACH	\$1,820.000	3
629.39	CORPORATION STOP	EACH	\$1,308.570	6
629.40	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LUMP SUM	\$44,650.000	4

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
629.54	CRUSHED STONE BEDDING	TON	\$52.260	7
630.10	UNIFORMED TRAFFIC OFFICERS	HOURL	\$59.640	82
630.15	FLAGGERS	HOURL	\$40.910	92
631.10	FIELD OFFICE, ENGINEERS	LUMP SUM	\$28,488.940	102
631.16	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,535.020	59
631.17	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$827.530	73
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$2,717.080	9
631.19	TESTING EQUIPMENT, GROUT	LUMP SUM	\$1,267.300	39
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DOLLAR	\$1.000	86
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DOLLAR	\$1.000	25
633.10	CPM SCHEDULE	EACH	\$1,117.130	65
634.10	EMPLOYEE TRAINEESHIP	HOURL	\$45.880	27
635.11	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$443,011.810	132
641.10	TRAFFIC CONTROL	LUMP SUM	\$185,437.500	16
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$282,450.150	115
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$7,381.150	73
641.16	PORTABLE ARROW BOARD	EACH	\$4,677.770	8
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.080	29
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.080	29
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.140	9
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.140	8
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$1.270	12
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.760	6
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.510	12
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$1.000	4
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$3.210	9
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$28.980	10
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$9.780	10
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$283.330	8
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.000	1
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.980	28
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$2.320	11
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$6.000	1
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$55.000	1
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$3.970	2
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.980	28
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.190	11
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$6.000	1
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.900	2
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$1.160	15
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.270	6
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.280	2
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.000	1
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$1.150	15

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.600	5
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.150	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.100	20
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$6.410	2
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.000	2
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$6.070	15
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$6.910	3
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$10.000	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$5.270	16
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$5.410	2
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$10.840	2
646.473	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$7.360	3
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$20.370	3
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$14.340	31
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$15.730	9
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$24.250	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$87.970	2
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$140.260	33
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$153.890	14
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$446.730	2
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$352.400	2
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$36.000	1
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$20.140	11
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$23.310	7
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$52.740	2
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$110.000	1
646.508	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$60.000	1
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$875.030	7
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,400.000	2
646.600	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.260	6
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.210	23
646.610	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.250	6
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.210	23
646.620	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$0.230	2
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$2.370	8
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.270	14
646.630	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$0.240	2
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$4.160	2
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.270	15
646.640	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$2.560	2
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.490	13
646.650	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$2.700	3
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.760	8
646.660	TEMPORARY 12 INCH WHITE LINE	LINEAR FOOT	\$3.960	2

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.6612	TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$14.240	2
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.160	13
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$3.590	3
646.680	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$5.670	4
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$5.170	29
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$43.160	4
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$44.500	28
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.620	14
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$390.680	8
646.76	LINE STRIPING TARGETS	EACH	\$0.720	32
646.81	PAINTED CURB	LINEAR FOOT	\$1.840	10
646.82	PAINTED ISLAND	SQUARE FOOT	\$2.420	4
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$3.080	7
646.86	PAVEMENT MARKING MASK	SQUARE FOOT	\$6.890	2
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$1.670	18
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$6.390	19
649.31	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$3.190	38
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$2.260	3
649.61	GEOTEXTILE FOR FILTER CURTAIN	SQUARE YARD	\$76.700	8
651.15	SEED	POUND	\$13.800	87
651.16	WILDFLOWER SEED	POUND	\$68.730	6
651.17	SEED, WINTER RYE	POUND	\$9.130	7
651.18	FERTILIZER	POUND	\$6.230	87
651.20	AGRICULTURAL LIMESTONE	TON	\$947.920	87
651.35	TOPSOIL	CUBIC YARD	\$45.960	81
651.40	GRUBBING MATERIAL	SQUARE YARD	\$13.310	43
653.01	EPSC PLAN	LUMP SUM	\$4,869.280	71
653.02	MONITORING EPSC PLAN	HOURL	\$66.420	58
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LUMP UNIT	\$4,460.720	70
653.10	HAY MULCH	TON	\$1,441.050	77
653.12	STRAW MULCH	TON	\$1,687.260	13
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$3.310	70
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$7.000	1
653.25	CHECK DAM, TYPE I	CUBIC YARD	\$90.840	15
653.35	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$74.970	48
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$163.230	13
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$226.030	14
653.42	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$131.040	10
653.45	FILTER BAG	EACH	\$776.020	27
653.475	SILT FENCE, TYPE I	LINEAR FOOT	\$5.020	30
653.476	SILT FENCE, TYPE II	LINEAR FOOT	\$7.750	38
653.50	BARRIER FENCE	LINEAR FOOT	\$3.120	45
653.55	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$2.300	46
653.60	EROSION LOG	LINEAR FOOT	\$5.890	26

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
656.20	EVERGREEN TREES	EACH	\$410.570	11
656.30	DECIDUOUS TREES	EACH	\$813.970	35
656.35	DECIDUOUS SHRUBS	EACH	\$198.210	42
656.41	PERENNIALS	EACH	\$84.000	7
656.65	LANDSCAPE WATERING	THOUSAND GALLONS	\$91.110	12
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$79.430	12
656.85	TREE PROTECTION	LUMP SUM	\$3,831.810	11
675.20	TRAFFIC SIGN, TYPE A	SQUARE FOOT	\$18.480	41
675.21	TRAFFIC SIGN, TYPE B	SQUARE FOOT	\$26.760	8
675.31	W-SHAPE STEEL SIGN POST	POUND	\$4.600	4
675.33	TUBULAR STEEL SIGN POST	POUND	\$6.050	8
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$18.130	44
675.35	SOIL BEARING SLIP BASE	EACH	\$327.150	5
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,605.730	4
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,826.700	8
675.50	REMOVING SIGNS	EACH	\$26.400	51
675.60	RESETTING SIGNS	EACH	\$45.810	38
675.61	SETTING SALVAGED POSTS	EACH	\$200.000	1
676.10	DELINEATOR WITH STEEL POST	EACH	\$109.110	39
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.120	29
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$272.500	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$278,250.000	4
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$7,000.000	2
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$155,093.330	15
678.21	ELECTRICAL CONDUIT	LINEAR FOOT	\$31.920	8
678.22	VEHICLE LOOP DETECTOR	LINEAR FOOT	\$73.070	2
678.23	WIRED CONDUIT	LINEAR FOOT	\$26.290	14
678.24	ELECTRICAL WIRING	LINEAR FOOT	\$7.000	1
678.25	PULL BOX, STANDARD	EACH	\$12,750.000	2
678.26	JUNCTION BOX	EACH	\$5,150.000	1
678.30	ELECTRICAL CONDUIT SLEEVE	LINEAR FOOT	\$122.500	4
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$52,202.570	18
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$5,082.440	7
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$876.800	3
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$6,250.000	1
679.46	STREET LIGHT ASSEMBLY	EACH	\$10,406.250	4
679.47	BRACKET ARM	EACH	\$1,719.330	5
679.50	LUMINAIRE	EACH	\$1,508.000	5
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$3,272.000	4
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$6,366.660	5
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LUMP UNIT	\$1.000	27
900.600	SPECIAL PROVISION	ACRE	\$8,800.000	1
900.605	SPECIAL PROVISION	CUBIC FOOT	\$40.000	1
900.608	SPECIAL PROVISION	CUBIC YARD	\$295.140	70

Vermont Agency of Transportation

2 Year Averaged Price List

June 2022 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
900.610	SPECIAL PROVISION	DAY	\$826.850	7
900.615	SPECIAL PROVISION	DOLLAR	\$1.220	71
900.620	SPECIAL PROVISION	EACH	\$1,217.270	223
900.625	SPECIAL PROVISION	GALLON	\$40.790	15
900.630	SPECIAL PROVISION	HOUR	\$1,240.370	9
900.635	SPECIAL PROVISION	POUND	\$1.320	21
900.640	SPECIAL PROVISION	LINEAR FOOT	\$64.930	166
900.645	SPECIAL PROVISION	LUMP SUM	\$303,429.750	244
900.650	SPECIAL PROVISION	LUMP UNIT	\$5,715.210	70
900.670	SPECIAL PROVISION	SQUARE FOOT	\$8.110	73
900.675	SPECIAL PROVISION	SQUARE YARD	\$6.720	58
900.680	SPECIAL PROVISION	TON	\$144.680	82
900.683	SPECIAL PROVISION	HUNDREDWEIGHT	\$4.220	14