

Item Number	Item Description	Units	Average Price	Contract Occur.
201.1000	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$29,634.480	208
201.1100	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$580,000.000	1
201.1500	REMOVING MEDIUM TREES	EACH	\$376.530	7
201.1600	REMOVING LARGE TREES	EACH	\$1,446.660	4
201.2000	REMOVING MEDIUM STUMPS	EACH	\$172.540	2
201.3000	THINNING AND TRIMMING	ACRE	\$2,818.630	7
201.3100	THINNING AND TRIMMING FOR SIGNS	EACH	\$155.340	31
202.1000	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$52,500.000	2
203.1500	COMMON EXCAVATION	CUBIC YARD	\$17.820	189
203.1500001	MANAGEMENT OF INVASIVE SPECIES	CUBIC YARD	\$373.500	1
203.1600	SOLID ROCK EXCAVATION	CUBIC YARD	\$77.320	65
203.1700	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$17.760	13
203.2000	MUCK EXCAVATION	CUBIC YARD	\$26.640	2
203.2500	CHANNEL EXCAVATION OF EARTH	CUBIC YARD	\$31.390	5
203.2600	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$34.050	5
203.2700	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$36.340	74
203.2800	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$46.470	21
203.3000	EARTH BORROW	CUBIC YARD	\$15.380	91
203.3000001	CLAY BORROW	CUBIC YARD	\$42.000	1
203.3100	SAND BORROW	CUBIC YARD	\$35.140	46
203.3200	GRANULAR BORROW	CUBIC YARD	\$40.570	32
203.3500	GRAVEL FILTER FOR SLOPE STABILIZATION	CUBIC YARD	\$45.490	5
203.4000	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.350	55
204.2000	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$23.480	96
204.2100	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$188.730	52
204.2200	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.010	262
204.2500	STRUCTURE EXCAVATION	CUBIC YARD	\$35.020	98
204.3000	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$63.270	132
205.1000	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SQUARE YARD	\$47.850	2
208.3000	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$37.940	12
208.3500	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$167.520	9
208.4000	COFFERDAM	LUMP SUM	\$62,980.000	50
209.0100	TRENCHLESS EXCAVATION, HORIZONTAL DIRECTIONAL DRILLING	LINEAR FOOT	\$247.500	2
209.0100001	CURED-IN-PLACE PIPE LINER, ULTRAVIOLET	LINEAR FOOT	\$219.000	1
210.1000	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.450	150
210.1200	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$1.280	54
213.1000	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.390	70
213.2010	MILLED RUMBLE STRIPS, SHOULDER	LINEAR FOOT	\$0.370	71
213.2015	MILLED RUMBLE STRIPS, SINUSOIDAL SHOULDER	LINEAR FOOT	\$0.390	70
213.3010	MILLED RUMBLE STRIPS, CENTERLINE	LINEAR FOOT	\$0.390	70
213.3015	MILLED RUMBLE STRIPS, SINUSOIDAL CENTERLINE	LINEAR FOOT	\$0.390	71
217.1000	REINFORCED SOIL SLOPE	SQUARE YARD	\$4.000	1
221.1000	ROCK SLOPE STABILIZATION DOWEL	LINEAR FOOT	\$120.000	1
221.1500	ROCK SLOPE STABILIZATION DOWEL TESTING	EACH	\$10,000.000	1
225.0500	RETAINING WALL, CONCRETE	LUMP SUM	\$161,966.660	3
230.0020	REUSE OF CONTAMINATED MATERIALS	CUBIC YARD	\$50.000	1
230.0030	PROJECT OPERATIONS PLAN	LUMP SUM	\$40,000.000	2
230.0040	PROJECT OPERATIONS COMPLETION REPORT	LUMP SUM	\$3,750.000	2
230.0050	ENVIRONMENTAL OVERSIGHT	HOURLY	\$156.390	2
230.0060	MANAGEMENT OF CONTAMINATED GROUNDWATER	LUMP SUM	\$25,000.000	1
240.0100	TEMPORARY ACCESS ROAD	LUMP SUM	\$40,000.000	1
250.0100	CONSTRUCTION VIBRATION AND CRACK MONITORING	LUMP SUM	\$43,466.660	3
301.1500	SUBBASE OF GRAVEL	CUBIC YARD	\$62.380	4

Item Number	Item Description	Units	Average Price	Contract Occur.
301.2500	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$50.570	7
301.2600	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$61.470	40
301.2800	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$20.770	39
301.3500	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$46.040	128
310.0100	FULL DEPTH RECLAMATION	SQUARE YARD	\$1.620	11
401.1000	AGGREGATE SURFACE COURSE	CUBIC YARD	\$52.270	55
401.1500	AGGREGATE SURFACE COURSE, PATHS AND TRAILS	CUBIC YARD	\$75.000	2
402.1200	AGGREGATE SHOULDERS	TON	\$35.400	50
402.1300	AGGREGATE SHOULDERS, RAP	TON	\$30.650	77
404.1100	TACK COAT, EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$22.140	203
404.1200	TACK COAT, POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$30.140	15
406.0110	BITUMINOUS CONCRETE PAVEMENT, TYPE IS, QA TIER I	TON	\$96.120	85
406.0120	BITUMINOUS CONCRETE PAVEMENT, TYPE IS, QA TIER II	TON	\$96.120	85
406.0130	BITUMINOUS CONCRETE PAVEMENT, TYPE IS, QA TIER III	TON	\$96.120	85
406.0210	BITUMINOUS CONCRETE PAVEMENT, TYPE IIS, QA TIER I	TON	\$96.650	87
406.0220	BITUMINOUS CONCRETE PAVEMENT, TYPE IIS, QA TIER II	TON	\$96.120	85
406.0230	BITUMINOUS CONCRETE PAVEMENT, TYPE IIS, QA TIER III	TON	\$96.570	100
406.0310	BITUMINOUS CONCRETE PAVEMENT, TYPE IIIS, QA TIER I	TON	\$96.230	87
406.0320	BITUMINOUS CONCRETE PAVEMENT, TYPE IIIS, QA TIER II	TON	\$96.200	86
406.0330	BITUMINOUS CONCRETE PAVEMENT, TYPE IIIS, QA TIER III	TON	\$96.130	87
406.0410	BITUMINOUS CONCRETE PAVEMENT, TYPE IVS, QA TIER I	TON	\$96.730	89
406.0420	BITUMINOUS CONCRETE PAVEMENT, TYPE IVS, QA TIER II	TON	\$96.120	85
406.0430	BITUMINOUS CONCRETE PAVEMENT, TYPE IVS, QA TIER III	TON	\$96.480	98
406.1410	BITUMINOUS CONCRETE PAVEMENT, TYPE IVSB, QA TIER I	TON	\$212.430	10
406.1420	BITUMINOUS CONCRETE PAVEMENT, TYPE IVSB, QA TIER II	TON	\$212.430	10
406.1430	BITUMINOUS CONCRETE PAVEMENT, TYPE IVSB, QA TIER III	TON	\$219.610	11
406.2400	BITUMINOUS CONCRETE PAVEMENT, SURFACE PREPARATION, TYPE IVS	TON	\$201.780	83
406.3400	BITUMINOUS CONCRETE PAVEMENT, NON-PAVER PLACED, TYPE IVS	SQUARE YARD	\$26.690	120
407.0100	BONDED WEARING COURSE, TYPE A	SQUARE YARD	\$5.470	15
407.0200	BONDED WEARING COURSE, TYPE B	SQUARE YARD	\$5.470	15
407.0300	BONDED WEARING COURSE, TYPE C	SQUARE YARD	\$5.470	15
410.1000	MATERIAL TRANSFER VEHICLE	TON	\$1.600	65
417.1000	BITUMINOUS CRACK SEALING	POUND	\$2.650	7
417.2000	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$1.960	24
418.1000	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$74.730	51
501.3700	PERFORMANCE-BASED CONCRETE, CLASS PCD	CUBIC YARD	\$2,117.910	4
501.3800	PERFORMANCE-BASED CONCRETE, CLASS PCS	CUBIC YARD	\$1,691.880	4
501.3900	PERFORMANCE-BASED CONCRETE, CLASS SCC	CUBIC YARD	\$540.000	1
502.1000	SHORING SUPERSTRUCTURE	LUMP SUM	\$150,291.090	22
502.1100	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$5,230.580	17
503.1000	DRILLED SHAFT IN EARTH	LINEAR FOOT	\$3,250.000	1
503.1500	DRILLED SHAFT IN ROCK	LINEAR FOOT	\$13,000.000	1
503.2000	DRILLED SHAFT OBSTRUCTION DRILLING AND REMOVAL	LINEAR FOOT	\$6,000.000	1
503.2500	MOBILIZATION OF DRILLED SHAFT EQUIPMENT	LUMP SUM	\$360,000.000	1
504.1000	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$162,049.160	24
505.1550	STEEL PILING, HP 12 x 63	LINEAR FOOT	\$50.110	5
505.1600	STEEL PILING, HP 12 x 74	LINEAR FOOT	\$40.310	2
505.1650	STEEL PILING, HP 12 x 84	LINEAR FOOT	\$88.640	3
505.1800	STEEL PILING, HP 14 x 89	LINEAR FOOT	\$40.430	4
505.1900	STEEL PILING, HP 14 x 102	LINEAR FOOT	\$93.880	4
505.2000	STEEL PILING, HP 14 x 117	LINEAR FOOT	\$175.840	5
505.3500	PERMANENT STEEL SHEET PILING	SQUARE FOOT	\$42.630	3
505.4500	DYNAMIC PILE LOADING TEST	EACH	\$7,224.460	20

Item Number	Item Description	Units	Average Price	Contract Occur.
506.5000	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$5.560	18
506.5500	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$4.190	22
506.5600	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.6000	STRUCTURAL STEEL	POUND	\$34.520	41
506.7500	STRUCTURAL STEEL	LUMP SUM	\$19,169.230	17
507.1100	REINFORCING STEEL, LEVEL I	POUND	\$2.360	119
507.1200	REINFORCING STEEL, LEVEL II	POUND	\$2.470	42
507.1300	REINFORCING STEEL, LEVEL III	POUND	\$3.820	5
507.1600	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$52.090	51
507.1900	MECHANICAL BAR CONNECTOR	EACH	\$110.030	26
508.1500	SHEAR CONNECTORS	LUMP SUM	\$21,099.580	51
509.1500	CONCRETE BRIDGE DECK SURFACE PREPARATION	SQUARE FOOT	\$7.950	2
510.2100	PRESTRESSED CONCRETE BOX BEAMS	LINEAR FOOT	\$1,500.000	1
510.2200	PRESTRESSED CONCRETE VOIDED SLABS	LINEAR FOOT	\$1,000.000	1
510.2400	GROUTING SHEAR KEYS	LINEAR FOOT	\$52.790	2
510.2500	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$669.790	5
510.2600	PRESTRESSED CONCRETE NEXT D BEAMS	LINEAR FOOT	\$718.000	1
510.4000	PRESTRESSED CONCRETE DECK PANELS	SQUARE FOOT	\$25.500	1
514.1000	WATER REPELLENT, SILANE	GALLON	\$127.300	113
516.1000	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$151.790	103
516.1000001	BRIDGE EXPANSION JOINT, PRE-COMPRESSED	LINEAR FOOT	\$214.380	2
516.1100	BRIDGE EXPANSION JOINT, VERMONT	LINEAR FOOT	\$2,027.600	4
516.1200	BRIDGE EXPANSION JOINT, FINGER PLATE	LINEAR FOOT	\$2,995.500	4
519.1000	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$107.050	9
519.2000	MEMBRANE WATERPROOFING, TORCH APPLIED SHEET	SQUARE YARD	\$23.480	15
522.2000	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,714.900	2
522.2500	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$9,785.350	24
522.3000	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$7,162.900	3
524.1100	JOINT SEALER, HOT POURED	LINEAR FOOT	\$15.580	33
524.2100	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$41.860	3
525.1000	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$19.160	14
525.1210	BRIDGE RAILING REPAIR, HDSB, TYPE I	LINEAR FOOT	\$25.000	1
525.1220	BRIDGE RAILING REPAIR, HDSB, TYPE II	LINEAR FOOT	\$51.230	2
525.1230	BRIDGE RAILING REPAIR, HDSB, TYPE III	LINEAR FOOT	\$72.330	3
525.1310	BRIDGE RAILING REPAIR, BOX BEAM, TYPE I	LINEAR FOOT	\$25.000	1
525.1320	BRIDGE RAILING REPAIR, BOX BEAM, TYPE II	LINEAR FOOT	\$51.230	2
525.1330	BRIDGE RAILING REPAIR, BOX BEAM, TYPE III	LINEAR FOOT	\$72.330	3
525.3000	BRIDGE RAILING, FASCIA MOUNTED	LINEAR FOOT	\$341.890	2
525.3120	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$281.310	8
525.3130	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$341.610	13
525.3140	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LINEAR FOOT	\$500.000	1
525.4400	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LINEAR FOOT	\$317.550	7
525.5000	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$517.920	11
525.5100	BRIDGE RAILING, GALV. STEEL HAND RAIL/CONC. PARAPET COMB.	LINEAR FOOT	\$975.000	1
525.5300	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$365.670	3
525.5400001	CONCRETE SINGLE SLOPE BARRIER	LINEAR FOOT	\$355.000	1
527.1000	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$15,271.420	7
528.1000	ONE LANE TEMPORARY BRIDGE	LUMP SUM	\$407,142.850	7
528.1100	TWO LANE TEMPORARY BRIDGE	LUMP SUM	\$1,931,989.200	5
528.1200	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$157,700.000	7
529.1000	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$28.280	9
529.1500	REMOVAL OF STRUCTURE	EACH	\$174,347.370	62
529.2000	PARTIAL REMOVAL OF STRUCTURE	EACH	\$142,970.850	97

Item Number	Item Description	Units	Average Price	Contract Occur.
529.2500	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$2,551.020	11
531.1500	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$11,915.370	6
531.1600	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$773.840	4
531.1700	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$2,274.850	16
531.1800	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/EXT. LOAD PLATES	EACH	\$5,464.020	18
531.1900	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$426.150	5
540.1000	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$234,634.480	107
540.1500	PRECAST CONCRETE STRUCTURE	EACH	\$30,000.000	3
541.2000	CONCRETE, CLASS AA	CUBIC YARD	\$1,345.000	2
541.2100	CONCRETE, CLASS A	CUBIC YARD	\$1,354.280	11
541.2200	CONCRETE, CLASS B	CUBIC YARD	\$1,288.040	35
541.2300	CONCRETE, CLASS C	CUBIC YARD	\$831.100	29
541.2400	CONCRETE, CLASS D	CUBIC YARD	\$750.000	1
541.4500	FLOWABLE FILL	CUBIC YARD	\$478.360	29
541.4600	FLOWABLE FILL, EXCAVATABLE	CUBIC YARD	\$462.660	27
541.5400	MORTAR, TYPE IV	CUBIC YARD	\$625.000	1
542.1000	HIGH PERFORMANCE CONCRETE, RAPID SET	CUBIC YARD	\$3,000.000	1
543.1000	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$37,051.720	29
544.1000	PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE	LINEAR FOOT	\$4,352.120	3
546.1000	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$425.150	5
546.2000	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$2,338.570	3
555.3000	CSSP BURIED BRIDGE, PIPE ARCH	LUMP SUM	\$167,000.000	1
580.1001	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$598.710	11
580.1002	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$723.440	13
580.1003	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$5,165.560	4
580.1101	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,544.510	28
580.1102	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,525.230	27
580.1103	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$10,029.150	19
580.1201	CONCRETE REPAIR MATERIAL, TYPE I	CUBIC FOOT	\$264.540	5
580.1202	CONCRETE REPAIR MATERIAL, TYPE II	CUBIC FOOT	\$789.450	5
580.1203	CONCRETE REPAIR MATERIAL, TYPE III	CUBIC FOOT	\$180.520	66
580.1204	CONCRETE REPAIR MATERIAL, TYPE IV	CUBIC YARD	\$10,666.660	2
580.1600	SURFACE PREPARATION FOR MEMBRANE	SQUARE FOOT	\$0.400	4
590.0010	BUS SHELTER	EACH	\$35,000.000	1
601.0015	18 INCH CSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$189.000	1
601.0016	18 INCH CSP .079 (2-2/3 x 1/2)	LINEAR FOOT	\$300.000	1
601.0025	24 INCH CSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$104.990	4
601.0036	30 INCH CSP .079 (2-2/3 x 1/2)	LINEAR FOOT	\$95.000	1
601.0046	36 INCH CSP .079 (2-2/3 x 1/2)	LINEAR FOOT	\$203.790	1
601.0052	42 INCH CSP .109 (2-2/3 x 1/2)	LINEAR FOOT	\$139.000	1
601.0057	48 INCH CSP .109 (2-2/3 x 1/2)	LINEAR FOOT	\$462.100	2
601.0215	18 INCH CAAP .060 (2-2/3 x 1/2)	LINEAR FOOT	\$195.000	1
601.0236	30 INCH CAAP .075 (2-2/3 x 1/2)	LINEAR FOOT	\$300.000	1
601.0405	12 INCH PCCSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$230.000	1
601.0410	15 INCH PCCSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$132.350	2
601.0415	18 INCH PCCSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$64.890	7
601.0425	24 INCH PCCSP .064 (2-2/3 x 1/2)	LINEAR FOOT	\$159.720	5
601.0436	30 INCH PCCSP .079 (2-2/3 x 1/2)	LINEAR FOOT	\$95.120	2
601.0437	30 INCH PCCSP .109 (2-2/3 x 1/2)	LINEAR FOOT	\$186.500	2
601.0805	12 INCH RCP CLASS III	LINEAR FOOT	\$120.000	1
601.0806	12 INCH RCP CLASS IV	LINEAR FOOT	\$130.000	1
601.0810	15 INCH RCP CLASS III	LINEAR FOOT	\$188.760	4
601.0811	15 INCH RCP CLASS IV	LINEAR FOOT	\$186.690	2

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0815	18 INCH RCP CLASS III	LINEAR FOOT	\$137.070	9
601.0816	18 INCH RCP CLASS IV	LINEAR FOOT	\$111.880	3
601.0817	18 INCH RCP CLASS V	LINEAR FOOT	\$51.780	2
601.0825	24 INCH RCP CLASS III	LINEAR FOOT	\$414.810	4
601.0835	30 INCH RCP CLASS III	LINEAR FOOT	\$150.000	1
601.0850	42 INCH RCP CLASS III	LINEAR FOOT	\$160.000	1
601.0905	12 INCH CPEP	LINEAR FOOT	\$119.480	6
601.0910	15 INCH CPEP	LINEAR FOOT	\$64.620	9
601.0915	18 INCH CPEP	LINEAR FOOT	\$83.520	18
601.0920	24 INCH CPEP	LINEAR FOOT	\$106.040	9
601.2603	8 INCH CPEP(SL)	LINEAR FOOT	\$60.000	1
601.2605	12 INCH CPEP(SL)	LINEAR FOOT	\$112.010	8
601.2610	15 INCH CPEP(SL)	LINEAR FOOT	\$66.560	9
601.2615	18 INCH CPEP(SL)	LINEAR FOOT	\$82.570	46
601.2620	24 INCH CPEP(SL)	LINEAR FOOT	\$112.620	25
601.2625	30 INCH CPEP(SL)	LINEAR FOOT	\$116.190	13
601.2630	36 INCH CPEP(SL)	LINEAR FOOT	\$112.320	12
601.2635	42 INCH CPEP(SL)	LINEAR FOOT	\$50.000	1
601.2640	48 INCH CPEP(SL)	LINEAR FOOT	\$162.850	2
601.2645	54 INCH CPEP(SL)	LINEAR FOOT	\$201.570	1
601.2650	60 INCH CPEP(SL)	LINEAR FOOT	\$201.570	1
601.6015	18 INCH CSPES .064 (2-2/3 x 1/2)	EACH	\$525.000	1
601.6025	24 INCH CSPES .064 (2-2/3 x 1/2)	EACH	\$525.000	1
601.6225	24 INCH CAAPES .060 (2-2/3 x 1/2)	EACH	\$1,500.000	1
601.6236	30 INCH CAAPES .075 (2-2/3 x 1/2)	EACH	\$1,579.000	2
601.6810	15 INCH RCPES CLASS III	EACH	\$2,033.330	2
601.6815	18 INCH RCPES CLASS III	EACH	\$1,076.000	3
601.7010	15 INCH CPEPES	EACH	\$666.330	6
601.7015	18 INCH CPEPES	EACH	\$800.480	17
601.7020	24 INCH CPEPES	EACH	\$1,046.480	8
601.7025	30 INCH CPEPES	EACH	\$1,894.440	4
601.7030	36 INCH CPEPES	EACH	\$1,860.000	3
601.9900	RE-LAYING PIPE CULVERTS	LINEAR FOOT	\$60.000	1
601.9915	RE-LAYING PIPE CULVERTS, 15 INCH	LINEAR FOOT	\$60.000	1
601.9918	RE-LAYING PIPE CULVERTS, 18 INCH	LINEAR FOOT	\$60.000	1
601.9924	RE-LAYING PIPE CULVERTS, 24 INCH	LINEAR FOOT	\$60.000	1
601.9950	CLEANING CULVERT PIPE, IN-PLACE (0 TO 24 INCHES, INCLUSIVE)	LINEAR FOOT	\$19.700	22
601.9960	CLEANING CULVERT PIPE, IN-PLACE (GREATER THAN 24 INCHES)	LINEAR FOOT	\$61.630	12
602.2500001	GRANITE FOREBAY PAVERS	SQUARE YARD	\$901.670	2
602.3000	REPOINTING MASONRY	SQUARE YARD	\$324.350	5
602.3500	REBUILT STONE MASONRY	CUBIC YARD	\$636.700	12
602.4000	REPAIRING STONE MASONRY	SQUARE YARD	\$2,110.720	11
602.4500	CORING CONCRETE	EACH	\$950.000	2
604.1000	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,750.000	1
604.1100	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,600.000	1
604.1800	PRECAST REINFORCED CONCRETE DI WITH CAST IRON GRATE	EACH	\$5,283.700	31
604.2000	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$5,997.010	42
604.2100	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,945.980	25
604.2200	SANITARY SEWER MANHOLE	EACH	\$7,476.500	7
604.3000	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.4000	CHANGING ELEVATION OF DIS, CATCH BASINS, OR MANHOLES	EACH	\$978.070	72
604.4101	REHABILITATING DIS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,910.360	69
604.4102	REHABILITATING DIS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$2,275.880	47

Item Number	Item Description	Units	Average Price	Contract Occur.
604.4103	REHABILITATING DIS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$3,581.840	25
604.4200	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$926.480	43
604.4501	CAST IRON GRATE WITH FRAME, TYPE A	EACH	\$1,150.000	1
604.4502	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$1,795.000	4
604.4504	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,641.870	6
604.4505	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$1,066.660	2
604.5500	CAST IRON COVER WITH FRAME	EACH	\$929.000	4
604.5600	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,433.330	3
604.6500	DECOMMISSION DROP INLET	EACH	\$1,246.150	3
605.1006	UNDERDRAIN PIPE, 6 INCH	LINEAR FOOT	\$24.720	30
605.1008	UNDERDRAIN PIPE, 8 INCH	LINEAR FOOT	\$36.290	6
605.1012	UNDERDRAIN PIPE, 12 INCH	LINEAR FOOT	\$45.980	2
605.1012001	FRP BRIDGE DRAIN	EACH	\$12,500.000	1
605.2006	UNDERDRAIN CARRIER PIPE, 6 INCH	LINEAR FOOT	\$29.720	24
605.2008	UNDERDRAIN CARRIER PIPE, 8 INCH	LINEAR FOOT	\$22.950	4
605.2012	UNDERDRAIN CARRIER PIPE, 12 INCH	LINEAR FOOT	\$35.400	2
605.9500	UNDERDRAIN FLUSHING BASIN	EACH	\$689.440	13
608.1001	BULLDOZER RENTAL, TYPE I	HOURLY	\$119.090	4
608.1500	POWER GRADER RENTAL	HOURLY	\$83.320	64
608.2501	ALL-PURPOSE EXCAVATOR RENTAL, TYPE I	HOURLY	\$102.980	115
608.2502	ALL-PURPOSE EXCAVATOR RENTAL, TYPE II	HOURLY	\$228.540	27
608.3001	POWER BROOM RENTAL, TYPE I	HOURLY	\$35.110	89
608.3002	POWER BROOM RENTAL, TYPE II	HOURLY	\$64.900	78
608.3003	POWER BROOM RENTAL, TYPE III	HOURLY	\$109.640	6
608.3700	TRUCK RENTAL	HOURLY	\$74.810	106
608.4001	LOADER RENTAL, TYPE I	HOURLY	\$62.660	69
608.4500	TRUCK-MOUNTED ATTENUATOR	HOURLY	\$49.060	16
608.5000	TRUCK-MOUNTED ATTENUATOR, AWV/PV	HOURLY	\$12.000	31
609.1000	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$34.950	58
609.1500	DUST CONTROL WITH CALCIUM CHLORIDE	TON	\$609.880	36
610.1000	GNSS MACHINE CONTROL GRADING	LUMP SUM	\$83,750.000	2
610.2000	GNSS CONSTRUCTION INSPECTION EQUIPMENT	EACH	\$26,766.660	2
610.2500	GNSS CONSTRUCTION INSPECTION SURFACE MODELS	LUMP SUM	\$14,950.000	2
613.0601	E-STONE FILL, TYPE I	CUBIC YARD	\$89.840	55
613.0602	E-STONE FILL, TYPE II	CUBIC YARD	\$89.690	56
613.0603	E-STONE FILL, TYPE III	CUBIC YARD	\$85.630	55
613.0604	E-STONE FILL, TYPE IV	CUBIC YARD	\$88.020	58
613.1001	STONE FILL, TYPE I	CUBIC YARD	\$65.030	134
613.1002	STONE FILL, TYPE II	CUBIC YARD	\$89.750	87
613.1003	STONE FILL, TYPE III	CUBIC YARD	\$70.660	34
613.1004	STONE FILL, TYPE IV	CUBIC YARD	\$62.440	25
613.1510	RIPRAP, LIGHT TYPE	CUBIC YARD	\$135.000	1
613.1520	RIPRAP, HEAVY TYPE	CUBIC YARD	\$171.280	2
614.1000	TEMPORARY RELOCATION OF STREAM	EACH	\$46,306.250	8
614.2000	IN-WATER SEDIMENT ISOLATION MEASURES	LUMP SUM	\$29,916.660	3
616.2000	GRANITE SLOPE EDGING	LINEAR FOOT	\$102.910	9
616.2100	VERTICAL GRANITE CURB	LINEAR FOOT	\$69.800	48
616.2150	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$140.000	12
616.2250	REPOINTING GRANITE BRIDGE CURB	GALLON	\$80.000	3
616.2501	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.2502	PRECAST REINFORCED CONCRETE CURB, TYPE B	LINEAR FOOT	\$50.000	1
616.2701	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$70.440	3
616.2702	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$52.790	44

Item Number	Item Description	Units	Average Price	Contract Occur.
616.3101	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$12.950	16
616.3102	BITUMINOUS CONCRETE CURB, TYPE B	LINEAR FOOT	\$29.790	3
616.3500	TREATED TIMBER CURB	LINEAR FOOT	\$14.140	12
616.4000	REMOVING AND RESETTING CURB	LINEAR FOOT	\$51.580	21
616.4100	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$12.110	43
616.4700	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$309.420	24
617.1100	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$166.450	47
617.1200	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$176.220	13
617.2100	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$395.450	3
617.2200	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$342.500	2
618.1005	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$137.800	60
618.1005001	PORTLAND CEMENT HEATED WALKWAY	LUMP SUM	\$68,000.000	1
618.1008	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$166.420	30
618.1205	REINFORCED PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$140.000	1
618.1208	REINFORCED PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$218.000	1
618.1500	BITUMINOUS CONCRETE SIDEWALK	TON	\$225.500	14
618.3000	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$48.180	71
618.4005	STAMPED CONCRETE APRON, 5 INCH	SQUARE YARD	\$396.000	1
618.4108	STAMPED CONCRETE ISLAND, 8 INCH	SQUARE YARD	\$292.870	4
619.1000	BOUNDARY MARKERS	EACH	\$1,650.000	1
619.1400	BOLLARDS	EACH	\$1,220.420	6
619.1500	WOOD MARKER POSTS	EACH	\$121.000	1
619.1700	YIELDING MARKER POSTS	EACH	\$56.150	61
619.2000	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$457.400	5
620.1004	CHAIN-LINK FENCE, 4 FOOT	LINEAR FOOT	\$54.270	6
620.1006	CHAIN-LINK FENCE, 6 FOOT	LINEAR FOOT	\$38.510	5
620.1008	CHAIN-LINK FENCE, 8 FOOT	LINEAR FOOT	\$109.420	5
620.1506	GATE FOR CHAIN-LINK FENCE, 6 FOOT	LINEAR FOOT	\$295.000	1
620.1508	GATE FOR CHAIN-LINK FENCE, 8 FOOT	LINEAR FOOT	\$250.000	1
620.2004	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FOOT	EACH	\$311.710	4
620.2006	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FOOT	EACH	\$522.690	5
620.2008	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FOOT	EACH	\$1,062.500	4
620.2500	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$11.350	5
620.2600	WOVEN WIRE FENCE WITH WOOD POSTS	LINEAR FOOT	\$17.000	1
620.3000	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$661.000	1
620.4000	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$412.500	2
620.4100	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$252.000	1
620.4500	PLANK RAIL FENCE	LINEAR FOOT	\$26.780	2
620.5000	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$44.270	27
620.5500	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$6.520	22
620.7500	SNOW BARRIER FENCE	LINEAR FOOT	\$83.350	6
621.0100	REMOVAL OF GUARDRAIL	LINEAR FOOT	\$1.040	137
621.0110	REMOVAL OF GUARDRAIL POSTS	EACH	\$10.110	3
621.0200	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$11.570	24
621.0210	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$11.020	31
621.0220	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$5.240	49
621.0300	REPLACE GUARDRAIL BEAM UNIT, W-BEAM	EACH	\$165.260	61
621.0360	REPLACE GUARDRAIL POST ASSEMBLY, W-BEAM WITH 6 FOOT POSTS	EACH	\$39.250	60
621.0380	REPLACE GUARDRAIL POST ASSEMBLY, W-BEAM WITH 8 FOOT POSTS	EACH	\$39.250	58
621.0400	REPLACE GUARDRAIL BEAM UNIT, BOX BEAM	EACH	\$165.220	59
621.0450	REPLACE GUARDRAIL POST ASSEMBLY, BOX BEAM	EACH	\$39.250	58
621.0500	REPLACE GUARDRAIL BEAM UNIT, THRIE BEAM	EACH	\$165.220	59
621.0550	REPLACE GUARDRAIL POST ASSEMBLY, THRIE BEAM	EACH	\$39.250	58

Item Number	Item Description	Units	Average Price	Contract Occur.
621.1060	STEEL BEAM GUARDRAIL	LINEAR FOOT	\$25.740	115
621.1080	STEEL BEAM GUARDRAIL WITH 8 FOOT POSTS	LINEAR FOOT	\$25.190	34
621.1160	STEEL BEAM GUARDRAIL, NESTED	LINEAR FOOT	\$31.300	10
621.1180	STEEL BEAM GUARDRAIL WITH 8 FOOT POSTS, NESTED	LINEAR FOOT	\$28.020	2
621.1260	HD STEEL BEAM GUARDRAIL	LINEAR FOOT	\$39.060	18
621.1280	HD STEEL BEAM GUARDRAIL WITH 8 FOOT POSTS	LINEAR FOOT	\$38.630	7
621.1360	HD STEEL BEAM GUARDRAIL, NESTED	LINEAR FOOT	\$50.000	1
621.1380	HD STEEL BEAM GUARDRAIL WITH 8 FOOT POSTS, NESTED	LINEAR FOOT	\$47.500	1
621.1500	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$11.310	51
621.1510	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$439.370	3
621.1520	ANCHOR FOR STEEL BEAM GUARDRAIL	EACH	\$1,064.630	114
621.1530	ANCHOR FOR STEEL BEAM GUARDRAIL, MGS	EACH	\$1,057.240	110
621.1560	TRAFFIC BARRIER DELINEATOR	EACH	\$10.950	66
621.2200	THRIE BEAM GUARDRAIL	LINEAR FOOT	\$75.000	1
621.2300	BOX BEAM GUARDRAIL	LINEAR FOOT	\$51.330	14
621.2400	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$38.140	33
621.2600	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$417.720	2
621.3020	MTS, MGS, TANGENT, TL-2	EACH	\$2,988.260	47
621.3030	MTS, MGS, TANGENT, TL-3	EACH	\$2,819.880	48
621.3120	MTS, MGS, FLARED, TL-2	EACH	\$2,499.170	40
621.3130	MTS, MGS, FLARED, TL-3	EACH	\$2,500.890	42
621.4020	MTS, BOX BEAM, TANGENT, TL-2	EACH	\$2,787.790	43
621.4030	MTS, BOX BEAM, TANGENT, TL-3	EACH	\$2,499.170	40
621.4120	MTS, BOX BEAM, FLARED, TL-2	EACH	\$2,499.170	40
621.4130	MTS, BOX BEAM, FLARED, TL-3	EACH	\$2,499.170	40
621.6021	BOX BEAM GUARDRAIL END ASSEMBLY, TYPE IIA	EACH	\$5,000.000	1
621.7020	ENERGY ABSORPTION ATTENUATOR, TEMPORARY, TL-2	EACH	\$3,929.910	12
621.7030	ENERGY ABSORPTION ATTENUATOR, TEMPORARY, TL-3	EACH	\$4,700.630	14
621.7120	ENERGY ABSORPTION ATTENUATOR, PERMANENT, TL-2	EACH	\$60,000.000	2
621.7130	ENERGY ABSORPTION ATTENUATOR, PERMANENT, TL-3	EACH	\$57,700.000	3
621.8010	GUARDRAIL APPROACH SECTION, TYPE I	EACH	\$2,390.000	2
621.8020	GUARDRAIL APPROACH SECTION, TYPE II	EACH	\$1,760.000	2
621.8030	GUARDRAIL APPROACH SECTION, HD STEEL BEAM	EACH	\$1,977.350	8
621.8040	GUARDRAIL APPROACH SECTION, HD STEEL BEAM WITH 8 FOOT POSTS	EACH	\$2,385.180	5
621.8120	GUARDRAIL APPROACH SECTION, 2 RAIL BOX BEAM	EACH	\$9,192.270	9
621.8130	GUARDRAIL APPROACH SECTION, 3 RAIL BOX BEAM	EACH	\$12,661.100	11
621.8140	GUARDRAIL APPROACH SECTION, 4 RAIL BOX BEAM	EACH	\$19,500.000	1
621.8320	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAIL, TL-2	EACH	\$2,111.110	3
621.8330	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAIL, TL-3	EACH	\$4,975.150	6
622.1000	INSULATION BOARD	1000 FEET BOARD MEASURE	\$769.480	18
625.1000	SLEEVES FOR UTILITIES, HDPE	LINEAR FOOT	\$103.490	10
625.1004	SLEEVES FOR UTILITIES, HDPE, 4 INCH	LINEAR FOOT	\$103.490	10
625.1006	SLEEVES FOR UTILITIES, HDPE, 6 INCH	LINEAR FOOT	\$103.490	10
625.1008	SLEEVES FOR UTILITIES, HDPE, 8 INCH	LINEAR FOOT	\$103.490	10
625.1010	SLEEVES FOR UTILITIES, HDPE, 10 INCH	LINEAR FOOT	\$103.490	10
625.1012	SLEEVES FOR UTILITIES, HDPE, 12 INCH	LINEAR FOOT	\$143.620	13
625.1014	SLEEVES FOR UTILITIES, HDPE, 14 INCH	LINEAR FOOT	\$103.490	10
625.1016	SLEEVES FOR UTILITIES, HDPE, 16 INCH	LINEAR FOOT	\$103.490	10
625.1018	SLEEVES FOR UTILITIES, HDPE, 18 INCH	LINEAR FOOT	\$103.490	10
625.1020	SLEEVES FOR UTILITIES, HDPE, 20 INCH	LINEAR FOOT	\$103.490	10
625.1022	SLEEVES FOR UTILITIES, HDPE, 22 INCH	LINEAR FOOT	\$103.490	10
625.1024	SLEEVES FOR UTILITIES, HDPE, 24 INCH	LINEAR FOOT	\$103.490	10
625.2000	SLEEVES FOR UTILITIES, PVC	LINEAR FOOT	\$103.490	10



Item Number	Item Description	Units	Average Price	Contract Occur.
625.2002	SLEEVES FOR UTILITIES, PVC, 2 INCH	LINEAR FOOT	\$103.490	10
625.2004	SLEEVES FOR UTILITIES, PVC, 4 INCH	LINEAR FOOT	\$96.360	12
625.2006	SLEEVES FOR UTILITIES, PVC, 6 INCH	LINEAR FOOT	\$93.690	11
625.2008	SLEEVES FOR UTILITIES, PVC, 8 INCH	LINEAR FOOT	\$103.490	10
625.2010	SLEEVES FOR UTILITIES, PVC, 10 INCH	LINEAR FOOT	\$103.490	10
625.2012	SLEEVES FOR UTILITIES, PVC, 12 INCH	LINEAR FOOT	\$103.830	11
625.2014	SLEEVES FOR UTILITIES, PVC, 14 INCH	LINEAR FOOT	\$103.490	10
625.2016	SLEEVES FOR UTILITIES, PVC, 16 INCH	LINEAR FOOT	\$103.490	10
625.2018	SLEEVES FOR UTILITIES, PVC, 18 INCH	LINEAR FOOT	\$103.490	10
625.2020	SLEEVES FOR UTILITIES, PVC, 20 INCH	LINEAR FOOT	\$103.490	10
625.2022	SLEEVES FOR UTILITIES, PVC, 22 INCH	LINEAR FOOT	\$103.490	10
625.2024	SLEEVES FOR UTILITIES, PVC, 24 INCH	LINEAR FOOT	\$103.490	10
625.3000	SLEEVES FOR UTILITIES, STEEL	LINEAR FOOT	\$103.490	10
625.3002	SLEEVES FOR UTILITIES, STEEL, 2 INCH	LINEAR FOOT	\$103.490	10
625.3004	SLEEVES FOR UTILITIES, STEEL, 4 INCH	LINEAR FOOT	\$103.490	10
625.3006	SLEEVES FOR UTILITIES, STEEL, 6 INCH	LINEAR FOOT	\$103.490	10
625.3008	SLEEVES FOR UTILITIES, STEEL, 8 INCH	LINEAR FOOT	\$103.490	10
625.3010	SLEEVES FOR UTILITIES, STEEL, 10 INCH	LINEAR FOOT	\$103.490	10
625.3012	SLEEVES FOR UTILITIES, STEEL, 12 INCH	LINEAR FOOT	\$109.680	11
625.3014	SLEEVES FOR UTILITIES, STEEL, 14 INCH	LINEAR FOOT	\$103.490	10
625.3016	SLEEVES FOR UTILITIES, STEEL, 16 INCH	LINEAR FOOT	\$103.490	10
625.3018	SLEEVES FOR UTILITIES, STEEL, 18 INCH	LINEAR FOOT	\$103.490	10
625.3020	SLEEVES FOR UTILITIES, STEEL, 20 INCH	LINEAR FOOT	\$103.490	10
625.3022	SLEEVES FOR UTILITIES, STEEL, 22 INCH	LINEAR FOOT	\$103.490	10
625.3024	SLEEVES FOR UTILITIES, STEEL, 24 INCH	LINEAR FOOT	\$103.490	10
625.6000	WIRED CONDUIT	LINEAR FOOT	\$20.270	52
625.6000001	TRAFFIC SIGNAL INTERCONNECTION CABLE	LINEAR FOOT	\$12.500	1
625.6002	WIRED CONDUIT, 2 INCH	LINEAR FOOT	\$23.190	58
625.6003	WIRED CONDUIT, 3 INCH	LINEAR FOOT	\$21.540	58
625.6004	WIRED CONDUIT, 4 INCH	LINEAR FOOT	\$20.270	52
625.6006	WIRED CONDUIT, 6 INCH	LINEAR FOOT	\$20.270	52
625.7000	POWER DROP STANCHION	EACH	\$6,961.040	17
625.7010	JUNCTION BOX	EACH	\$2,255.210	11
625.7021	PULL BOX, SINGLE	EACH	\$10,380.000	3
625.7022	PULL BOX, DOUBLE	EACH	\$5,000.000	1
628.1400	PVC SEWER PIPE	LINEAR FOOT	\$75.910	11
628.1406	PVC SEWER PIPE, 1.5 INCH	LINEAR FOOT	\$75.910	11
628.1408	PVC SEWER PIPE, 2 INCH	LINEAR FOOT	\$75.910	11
628.1416	PVC SEWER PIPE, 4 INCH	LINEAR FOOT	\$75.820	12
628.1424	PVC SEWER PIPE, 6 INCH	LINEAR FOOT	\$74.940	12
628.1432	PVC SEWER PIPE, 8 INCH	LINEAR FOOT	\$73.340	12
628.1440	PVC SEWER PIPE, 10 INCH	LINEAR FOOT	\$75.910	11
628.1448	PVC SEWER PIPE, 12 INCH	LINEAR FOOT	\$75.910	11
628.1460	PVC SEWER PIPE, 15 INCH	LINEAR FOOT	\$75.910	11
628.1472	PVC SEWER PIPE, 18 INCH	LINEAR FOOT	\$75.910	11
628.1496	PVC SEWER PIPE, 24 INCH	LINEAR FOOT	\$75.910	11
628.1532	PVC SEWER PIPE, ALL-INCLUSIVE, 8 INCH	LINEAR FOOT	\$120.000	1
628.1540	PVC SEWER PIPE, ALL-INCLUSIVE, 10 INCH	LINEAR FOOT	\$121.000	1
628.1600	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$210.660	3
628.1624	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 6 INCH	LINEAR FOOT	\$210.660	3
628.1632	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 8 INCH	LINEAR FOOT	\$210.660	3
628.1640	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 10 INCH	LINEAR FOOT	\$210.660	3
628.1648	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 12 INCH	LINEAR FOOT	\$210.660	3

Item Number	Item Description	Units	Average Price	Contract Occur.
628.1660	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 15 INCH	LINEAR FOOT	\$210.660	3
628.1672	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 18 INCH	LINEAR FOOT	\$210.660	3
628.1696	DUCTILE IRON SEWER PIPE, CEMENT-LINED, 24 INCH	LINEAR FOOT	\$210.660	3
628.3100	SEWER CLEANOUT, ALL-INCLUSIVE	EACH	\$4,000.000	1
628.4300	TRANSFER TO NEW SYSTEM, SANITARY SEWER, ALL-INCLUSIVE	LUMP SUM	\$16,890.000	10
629.0500	CRUSHED STONE BEDDING	CUBIC YARD	\$125.000	1
629.1000	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$66.170	12
629.1003	SEAMLESS COPPER WATER TUBE, 0.75 INCH	LINEAR FOOT	\$66.170	12
629.1004	SEAMLESS COPPER WATER TUBE, 1 INCH	LINEAR FOOT	\$66.170	12
629.1005	SEAMLESS COPPER WATER TUBE, 1.25 INCH	LINEAR FOOT	\$66.170	12
629.1006	SEAMLESS COPPER WATER TUBE, 1.5 INCH	LINEAR FOOT	\$66.170	12
629.1007	SEAMLESS COPPER WATER TUBE, 1.75 INCH	LINEAR FOOT	\$66.170	12
629.1008	SEAMLESS COPPER WATER TUBE, 2 INCH	LINEAR FOOT	\$66.170	12
629.1400	PLASTIC WATER PIPE, RIGID	LINEAR FOOT	\$77.610	3
629.1403	PLASTIC WATER PIPE, RIGID, 0.75 INCH	LINEAR FOOT	\$77.610	3
629.1404	PLASTIC WATER PIPE, RIGID, 1 INCH	LINEAR FOOT	\$77.610	3
629.1405	PLASTIC WATER PIPE, RIGID, 1.25 INCH	LINEAR FOOT	\$77.610	3
629.1406	PLASTIC WATER PIPE, RIGID, 1.5 INCH	LINEAR FOOT	\$77.610	3
629.1407	PLASTIC WATER PIPE, RIGID, 1.75 INCH	LINEAR FOOT	\$77.610	3
629.1408	PLASTIC WATER PIPE, RIGID, 2 INCH	LINEAR FOOT	\$77.610	3
629.1412	PLASTIC WATER PIPE, RIGID, 3 INCH	LINEAR FOOT	\$77.610	3
629.1416	PLASTIC WATER PIPE, RIGID, 4 INCH	LINEAR FOOT	\$77.610	3
629.1424	PLASTIC WATER PIPE, RIGID, 6 INCH	LINEAR FOOT	\$77.610	3
629.1432	PLASTIC WATER PIPE, RIGID, 8 INCH	LINEAR FOOT	\$77.610	3
629.1440	PLASTIC WATER PIPE, RIGID, 10 INCH	LINEAR FOOT	\$77.610	3
629.1448	PLASTIC WATER PIPE, RIGID, 12 INCH	LINEAR FOOT	\$77.610	3
629.1600	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$198.370	19
629.1612	DUCTILE IRON WATER PIPE, CEMENT-LINED, 3 INCH	LINEAR FOOT	\$198.370	19
629.1616	DUCTILE IRON WATER PIPE, CEMENT-LINED, 4 INCH	LINEAR FOOT	\$198.370	19
629.1624	DUCTILE IRON WATER PIPE, CEMENT-LINED, 6 INCH	LINEAR FOOT	\$198.370	19
629.1632	DUCTILE IRON WATER PIPE, CEMENT-LINED, 8 INCH	LINEAR FOOT	\$198.370	19
629.1640	DUCTILE IRON WATER PIPE, CEMENT-LINED, 10 INCH	LINEAR FOOT	\$198.370	19
629.1648	DUCTILE IRON WATER PIPE, CEMENT-LINED, 12 INCH	LINEAR FOOT	\$198.370	19
629.1700002	WATER MAIN ON BRIDGE, ALL-INCLUSIVE	LUMP SUM	\$400,000.000	1
629.1724	DUCTILE IRON WATER PIPE, CEMENT-LINED, ALL-INCLUSIVE, 6 IN.	LINEAR FOOT	\$394.000	1
629.1732	DUCTILE IRON WATER PIPE, CEMENT-LINED, ALL-INCLUSIVE, 8 IN.	LINEAR FOOT	\$557.000	1
629.2000	CORPORATION STOP	EACH	\$664.050	9
629.2003	CORPORATION STOP, 0.75 INCH	EACH	\$664.050	9
629.2004	CORPORATION STOP, 1 INCH	EACH	\$664.050	9
629.2005	CORPORATION STOP, 1.25 INCH	EACH	\$664.050	9
629.2006	CORPORATION STOP, 1.5 INCH	EACH	\$664.050	9
629.2007	CORPORATION STOP, 1.75 INCH	EACH	\$664.050	9
629.2008	CORPORATION STOP, 2 INCH	EACH	\$664.050	9
629.2200	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$643.310	8
629.2203	EXTENSION SERVICE BOX AND CURB STOP, 0.75 INCH	EACH	\$643.310	8
629.2204	EXTENSION SERVICE BOX AND CURB STOP, 1 INCH	EACH	\$643.310	8
629.2205	EXTENSION SERVICE BOX AND CURB STOP, 1.25 INCH	EACH	\$643.310	8
629.2206	EXTENSION SERVICE BOX AND CURB STOP, 1.5 INCH	EACH	\$643.310	8
629.2207	EXTENSION SERVICE BOX AND CURB STOP, 1.75 INCH	EACH	\$643.310	8
629.2208	EXTENSION SERVICE BOX AND CURB STOP, 2 INCH	EACH	\$643.310	8
629.2400	GATE VALVE WITH VALVE BOX	EACH	\$3,127.010	21
629.2412	GATE VALVE WITH VALVE BOX, 3 INCH	EACH	\$3,127.010	21
629.2416	GATE VALVE WITH VALVE BOX, 4 INCH	EACH	\$3,127.010	21

Item Number	Item Description	Units	Average Price	Contract Occur.
629.2424	GATE VALVE WITH VALVE BOX, 6 INCH	EACH	\$3,127.010	21
629.2432	GATE VALVE WITH VALVE BOX, 8 INCH	EACH	\$3,127.010	21
629.2440	GATE VALVE WITH VALVE BOX, 10 INCH	EACH	\$3,127.010	21
629.2448	GATE VALVE WITH VALVE BOX, 12 INCH	EACH	\$3,127.010	21
629.2524	GATE VALVE WITH VALVE BOX, ALL-INCLUSIVE, 6 INCH	EACH	\$5,000.000	1
629.2532	GATE VALVE WITH VALVE BOX, ALL-INCLUSIVE, 8 INCH	EACH	\$5,000.000	1
629.2600	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$6,850.000	2
629.2800	ADJUST ELEVATION OF VALVE BOX	EACH	\$204.410	53
629.3400	HYDRANT	EACH	\$5,948.000	10
629.3500	HYDRANT, ALL-INCLUSIVE	EACH	\$17,500.000	1
629.3600	RELOCATE HYDRANT	EACH	\$5,307.690	10
629.3800	REMOVE HYDRANT	EACH	\$1,794.660	8
629.4000	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.4300	TRANSFER TO NEW SYSTEM, WATER, ALL-INCLUSIVE	LUMP SUM	\$76,422.720	11
630.1000	UNIFORMED TRAFFIC OFFICERS	HOURL	\$68.570	247
630.1500	FLAGGERS	HOURL	\$41.570	279
631.1000	FIELD OFFICE, ENGINEER'S	LUMP SUM	\$24,509.370	276
631.1100	FIELD OFFICE, SOILS AND MATERIALS	LUMP SUM	\$25,000.000	1
631.1600	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,161.150	176
631.1700	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$828.090	215
631.1800	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$2,322.100	16
631.1900	TESTING EQUIPMENT, GROUT	LUMP SUM	\$1,055.310	80
633.1000	CPM SCHEDULE	EACH	\$875.000	181
634.1000	EMPLOYEE TRAINEESHIP	HOURL	\$33.620	74
635.1100	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$373,142.270	353
641.1000	TRAFFIC CONTROL	LUMP SUM	\$125,099.930	44
641.1100	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$238,010.840	344
641.1200	MAINTENANCE OF PEDESTRIAN TRAFFIC	LUMP SUM	\$93,333.330	3
641.1500	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$6,267.610	218
641.1600	PORTABLE ARROW BOARD	EACH	\$4,511.290	28
641.1700	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$71.870	8
641.1800	PORTABLE ARROW BOARD RENTAL	DAY	\$55.000	2
641.2100	TEMPORARY TRAFFIC CONTROL SIGNAL SYSTEM, FIXED	EACH	\$41,884.930	49
641.2200	TEMPORARY TRAFFIC CONTROL SIGNAL SYSTEM, PORTABLE	EACH	\$7,440.000	2
641.2200001	DRIVEWAY ASSISTANCE DEVICE	EACH	\$7,000.000	3
646.2010	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	60
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	65
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	19
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	18
646.2210	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$1.050	19
646.2310	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.800	7
646.2410	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.530	30
646.2510	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.850	5
646.2610	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$3.230	18
646.3010	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$28.120	25
646.3110	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$9.610	20
646.3210	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$381.560	15
646.4020	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$3.070	4
646.4030	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.840	83
646.4040	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.220	39
646.4060	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.490	9
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.350	5
646.4080	DURABLE 4 INCH WHITE LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$6.900	1

Item Number	Item Description	Units	Average Price	Contract Occur.
646.4120	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$3.300	5
646.4130	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.840	85
646.4140	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$1.280	39
646.4160	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.400	9
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.140	5
646.4180	DURABLE 4 INCH YELLOW LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$6.900	1
646.4220	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.900	2
646.4230	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.950	39
646.4240	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.370	12
646.4260	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.170	4
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$8.580	2
646.4280	DURABLE 6 INCH WHITE LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$8.100	1
646.4320	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.000	1
646.4330	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.940	35
646.4340	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.200	8
646.4360	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.120	3
646.4380	DURABLE 6 INCH YELLOW LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$8.100	1
646.4420	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.4430	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.150	36
646.4440	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$4.560	12
646.4460	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.970	3
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$11.000	1
646.4480	DURABLE 8 INCH WHITE LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$14.000	1
646.4520	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.4530	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$5.920	28
646.4540	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$4.730	15
646.4560	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$10.330	7
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$11.000	2
646.4580	DURABLE 8 INCH YELLOW LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$14.000	1
646.4620	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.810	2
646.4630	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$4.710	29
646.4640	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$5.410	4
646.4660	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.770	7
646.4680	DURABLE 12 INCH WHITE LINE, RECESSED THERMOPLASTIC	LINEAR FOOT	\$16.000	1
646.4730	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$7.980	5
646.4740	DURABLE 12 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$6.000	1
646.4820	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$17.730	5
646.4830	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$14.650	56
646.4840	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$11.000	50
646.4860	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$28.640	9
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LINEAR FOOT	\$43.620	4
646.4880	DURABLE 24 INCH STOP BAR, RECESSED THERMOPLASTIC	LINEAR FOOT	\$26.830	3
646.4920	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$123.730	5
646.4930	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$138.010	61
646.4940	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$126.810	62
646.4960	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$413.810	8
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$452.850	3
646.4980	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$501.850	7
646.5020	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$41.440	3
646.5030	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$21.130	25
646.5040	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$21.210	27
646.5060	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$59.980	6
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$86.560	4

Item Number	Item Description	Units	Average Price	Contract Occur.
646.5080	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$73.470	4
646.5130	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$826.720	10
646.5140	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,217.310	10
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,200.000	1
646.6000	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.330	26
646.6012	TEMPORARY 4 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$3.450	1
646.6020	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.180	74
646.6100	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.320	26
646.6112	TEMPORARY 4 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.300	1
646.6120	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.180	73
646.6200	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$0.890	15
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$2.220	15
646.6220	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.210	31
646.6300	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$0.420	9
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.820	5
646.6320	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.210	28
646.6400	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$2.310	5
646.6420	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.390	32
646.6500	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$1.780	11
646.6520	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.420	25
646.6600	TEMPORARY 12 INCH WHITE LINE	LINEAR FOOT	\$1.950	6
646.6612	TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$14.240	2
646.6620	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$1.810	24
646.6700	TEMPORARY 12 INCH YELLOW LINE	LINEAR FOOT	\$0.750	1
646.6720	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.670	5
646.6800	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$5.100	17
646.6812	TEMPORARY 24 INCH STOP BAR, TYPE C TAPE	LINEAR FOOT	\$46.000	1
646.6820	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$4.740	79
646.6900	TEMPORARY LETTER OR SYMBOL	EACH	\$43.020	14
646.6912	TEMPORARY LETTER OR SYMBOL, TYPE C TAPE	EACH	\$222.000	1
646.6920	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$41.400	78
646.7000	TEMPORARY CROSSWALK MARKING	LINEAR FOOT	\$6.600	8
646.7020	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.770	40
646.7100	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$75.000	1
646.7120	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$365.230	12
646.7600	LINE STRIPING TARGETS	EACH	\$0.730	108
646.8100	PAINTED CURB	LINEAR FOOT	\$1.920	14
646.8200	PAINTED ISLAND	SQUARE FOOT	\$2.500	7
646.8500	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$1.470	32
646.8600	PAVEMENT MARKING MASK	SQUARE FOOT	\$6.530	8
646.9001	COLORED PAVEMENT MARKINGS, GREEN	SQUARE FOOT	\$17.500	2
649.1100	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$1.670	68
649.2100	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$5.460	32
649.3100	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$3.840	98
649.4100	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$1.980	5
651.1500	TURF ESTABLISHMENT, GENERAL SEED	SQUARE YARD	\$1.730	20
651.1600	TURF ESTABLISHMENT, SPECIALTY SEED	SQUARE YARD	\$2.300	9
651.1700	TURF ESTABLISHMENT, TEMPORARY SEED	SQUARE YARD	\$0.970	2
651.1800	TURF ESTABLISHMENT, SOD	SQUARE YARD	\$17.500	1
651.3500	TOPSOIL	CUBIC YARD	\$44.180	242
651.4000	GRUBBING MATERIAL	SQUARE YARD	\$4.630	106
651.4002	GRUBBING MATERIAL, 2 INCH	SQUARE YARD	\$4.630	106
651.4006	GRUBBING MATERIAL, 6 INCH	SQUARE YARD	\$4.630	107

Item Number	Item Description	Units	Average Price	Contract Occur.
651.4012	GRUBBING MATERIAL, 12 INCH	SQUARE YARD	\$4.970	116
653.0100	EPSC PLAN	LUMP SUM	\$3,731.140	201
653.0200	MONITORING EPSC PLAN	HOURL	\$57.840	163
653.1000	HAY MULCH	TON	\$1,087.110	221
653.1200	STRAW MULCH	TON	\$1,290.030	27
653.2001	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$2.550	206
653.2002	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$4.560	8
653.2501	CHECK DAM, TYPE I	CUBIC YARD	\$74.130	45
653.3500	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$62.350	136
653.4001	INLET PROTECTION DEVICE, TYPE I	EACH	\$206.260	53
653.4002	INLET PROTECTION DEVICE, TYPE II	EACH	\$207.710	43
653.4003	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$79.460	35
653.4500	FILTER BAG	EACH	\$653.350	62
653.4701	SILT FENCE, TYPE I	LINEAR FOOT	\$3.690	93
653.4702	SILT FENCE, TYPE II	LINEAR FOOT	\$7.120	97
653.5000	BARRIER FENCE	LINEAR FOOT	\$2.710	125
653.5500	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$1.560	133
653.6000	EROSION LOG	LINEAR FOOT	\$4.070	59
654.0020	GRAVEL WETLAND	SQUARE YARD	\$165.000	1
654.0060	BIORETENTION AREA	SQUARE YARD	\$109.650	2
655.0020	WILDLIFE GUIDE FENCE	LINEAR FOOT	\$96.000	1
656.1000	LIVE FASCINES	LINEAR FOOT	\$40.000	1
656.1200	TUBELINGS	EACH	\$54.290	3
656.2001	EVERGREEN TREES, SMALL	EACH	\$200.000	1
656.2002	EVERGREEN TREES, MEDIUM	EACH	\$704.940	30
656.2003	EVERGREEN TREES, LARGE	EACH	\$462.000	29
656.2500	EVERGREEN SHRUBS	EACH	\$173.570	6
656.3001	DECIDUOUS TREES, SMALL	EACH	\$116.380	10
656.3002	DECIDUOUS TREES, MEDIUM	EACH	\$696.020	79
656.3003	DECIDUOUS TREES, LARGE	EACH	\$788.050	80
656.3500	DECIDUOUS SHRUBS	EACH	\$163.760	87
656.4000	GROUND COVERS AND VINES	EACH	\$50.000	1
656.4100	PERENNIALS	EACH	\$14.210	11
656.6500	LANDSCAPE WATERING	THOUSAND GALLONS	\$87.830	31
656.6500001	REMOVE AND RESET PRIVATE IRRIGATION SYSTEM	EACH	\$11,500.000	1
656.8000	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$98.690	29
656.8500	TREE PROTECTION	LUMP SUM	\$3,327.940	37
662.0010	RAILROAD BALLAST	TON	\$60.000	1
662.0120	REMOVE AND REPLACE CROSS TIES	EACH	\$275.000	1
662.0400	REMOVE JOINTED RAIL AND INSTALL CWR	LINEAR FOOT	\$300.000	1
662.0410	RAISE, ALIGN, AND SURFACE TRACK	LINEAR FOOT	\$20.000	1
663.0200	PRECAST CONCRETE PANEL GRADE CROSSING SYSTEM	LUMP SUM	\$76,250.000	2
664.1000	RAILROAD-HIGHWAY CROSSING ACTIVE WARNING SYSTEM	LUMP SUM	\$495,000.000	1
667.0020001	FACTORY BONDED INSULATED JOINTS	EACH	\$7,400.000	1
675.2000	TRAFFIC SIGN, FLAT SHEET ALUMINUM	SQUARE FOOT	\$17.950	144
675.2100	TRAFFIC SIGN, EXTRUDED ALUMINUM	SQUARE FOOT	\$26.470	16
675.3100	W-SHAPE STEEL SIGN POST	POUND	\$4.250	6
675.3300	TUBULAR STEEL SIGN POST	POUND	\$5.210	30
675.3410	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$16.430	153
675.3500	SOIL BEARING SLIP BASE	EACH	\$323.610	17
675.4100	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,495.980	6
675.4300	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,637.530	29
675.5000	SIGN REMOVAL, FLAT SHEET ALUMINUM	EACH	\$22.170	167

Item Number	Item Description	Units	Average Price	Contract Occur.
675.5100	SIGN REMOVAL, EXTRUDED ALUMINUM	EACH	\$25.180	19
675.6000	RESETTING SIGNS	EACH	\$47.660	118
675.6100	SETTING SALVAGED POSTS	EACH	\$152.080	6
676.1000	DELINEATOR WITH STEEL POST	EACH	\$91.980	122
676.1200	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.340	86
676.1500	REMOVE AND REPLACE DELINEATOR	EACH	\$2.910	2
676.2000	DELINEATOR WITH FLEXIBLE POST	EACH	\$275.740	3
677.1300	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$198,974.610	8
677.1300001	BRIDGE-MOUNTED OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$173,000.000	1
677.3500	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$5,708.330	5
678.1000	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$8,571.240	49
678.2005	CABINET ASSEMBLY	EACH	\$36,720.000	4
678.2005001	NATURAL GAS-POWERED BACKUP GENERATOR	EACH	\$15,600.000	1
678.2010	MAST ARM POLE FOUNDATION	EACH	\$20,773.330	4
678.2015	PEDESTAL POST ASSEMBLY	EACH	\$4,031.250	4
678.2020	PEDESTRIAN SIGNAL ASSEMBLY	EACH	\$3,125.000	4
678.2020001	RRFB, AC-POWERED, SINGLE SIDED	EACH	\$12,100.000	1
678.2020004	RRFB, SOLAR-POWERED, DOUBLE SIDED	EACH	\$14,900.000	2
678.2020005	REMOVE RRFB SYSTEM	EACH	\$1,400.000	1
678.2020006	REMOVE AND RESET RRFB SYSTEM	EACH	\$5,255.000	1
678.2025	TRAFFIC SIGNAL ASSEMBLY	EACH	\$24,563.040	4
678.2030	TRAFFIC SIGNAL HEAD ASSEMBLY	EACH	\$2,412.690	5
678.2040	VEHICLE DETECTION SYSTEM	EACH	\$62,087.500	4
678.2045	PAN-TILT-ZOOM CAMERA	EACH	\$15,487.500	4
678.2050	EMERGENCY VEHICLE PREEMPTION SYSTEM	EACH	\$13,706.250	4
679.2400	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,296.710	12
679.2500	REMOVE AND RESET LIGHT POLE	EACH	\$5,083.330	4
679.2600	REMOVE AND RESET PRIVATE LIGHT ASSEMBLY	EACH	\$4,850.000	1
679.4600	STREET LIGHT ASSEMBLY	EACH	\$9,623.280	17
679.4700	BRACKET ARM	EACH	\$922.210	23
679.5000	LUMINAIRE	EACH	\$1,274.800	23
679.5400	STREET LIGHTING CONTROL DEVICE	EACH	\$4,608.230	11
679.7000	TEMPORARY STREET LIGHT ASSEMBLY	EACH	\$10,250.000	2
681.1010	REMOVE AND RELOCATE LANDSCAPE ITEMS	EACH	\$3,091.660	4
681.1020	REMOVE LANDSCAPE ITEMS	EACH	\$10,000.000	2
681.2010	BICYCLE RACK	EACH	\$1,500.000	1